NOV 20, 2001 03:13 PM
TIP NO 1-3306B

FED AID NO NHF-40-4-(115)271
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
1-40 FROM ORANGE CO LINE TO NC-147 (BUCK DEAN FREEWAY).

DURHAM
8.1352601

10.837 MI

10:00AM 1/ 13 001

NOV 20 2001 C200242

GRANITE CONSTRUCTION

S. T. WOOTEN CORPORATION

BLYTHE CONSTRUCTION, INC.

COMPANY
ROSWELL, GA WILSON, NC CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 2000000.00 2023229.00 2134000.00

0002 0000400000-N SP  CONSTRUCTION SURVEYING Lump Sum 300000.00 184160.00 750000.00

0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 667000.00 20000.00 1000000.00

0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 9000.00 9000.00 10000.00 10000.00 6755.00 6755.00

0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 74,400 CY 7.00 520800.00 9.58 712752.00 15.00 1116000.00

0006 0029000000-N SP  REINF BRG APPR ***ssssiex Lump Sum 26000.00 28850.00 50000.00
(239+43.98 -LLT-)

0007 0029000000-N SP  REINF BRG APPR **+ssssiex Lump Sum 26000.00 28850.00 50000.00
(239+67.51 -LRT-)

0008 0029000000-N SP  REINF BRG APPR **+ssssiex Lump Sum 30000.00 34400.00 55000.00
(360+45.77 -LLT-)

0009 0029000000-N SP  REINF BRG APPR **+ssssiex Lump Sum 30000.00 34400.00 55000.00
(361+75.90 -LRT-)

0010 0029000000-N SP  REINF BRG APPR **ssssssks Lump Sum 28000.00 22900.00 60000.00
(468+07.18 -LLT-)

0011 0029000000-N SP  REINF BRG APPR **ssssssks Lump Sum 28000.00 22900.00 60000.00
(468+23.48 -LRT-)

0012 0029000000-N SP  REINF BRG APPR **sssssses Lump Sum 26000.00 20350.00 36000.00
(473+14.00 -LLT-)

0013 0029000000-N SP  REINF BRG APPR **sstsssks Lump Sum 26000.00 20950.00 40000.00
(473+32.38 -LRT-)

0014 0029000000-N SP  REINF BRG APPR **ssssssks Lump Sum 26000.00 22000.00 50000.00
(484+34.88 -LLT-)

0015 0029000000-N SP  REINF BRG APPR **sstsssks Lump Sum 26000.00 21800.00 100000.00
(484+51.91 -LRT-)

0016 0029000000-N SP  REINF BRG APPR **ssssssks Lump Sum 20000.00 25300.00 90000.00
(529+57.46 -LLT-)

0017 0029000000-N SP  REINF BRG APPR **sstsssks Lump Sum 20000.00 23000.00 60000.00
(529+62.64 -LRT-)

0018 0029000000-N SP  REINF BRG APPR **ssssssks Lump Sum 20000.00 22350.00 42000.00
(541+93.58 -LLT-)

0019 0036000000-E 225 UNDERCUT EXCAVATION 25250 CY 9.00 227250.00 11.38 287345.00 6.50 164125.00

0020 0070000000-E SP  SELECT GRANULAR MATERIAL 500 CY 25.60 12800.00 32.35 16175.00 25.00 12500.00

0021 0077000000-E SP  SOIL STABILIZATION FABRIC 60,150 SY 2.50 150375.00 2.43 146164.50 2.50 150375.00

0022 0080000000-E SP  CLASS IV SUBGRD STABILIZATION 38,250 TON 11.60 443700.00 21.14 808605.00 13.50 516375.00

0023 0156000000-E SP  REMOVAL OF EXT ASPHALT PVMT 2,300 SY 450 10350.00 9.50 21850.00 3.00 6900.00

0024 0163000000-E SP  REMOVAL OF EXT CONC PVYMT 47,300 SY 5.50 260150.00 4.65 219945.00 5.00 236500.00

0025 0199000000-E SP  TEMPORARY SHORING 5400 SF 35.00 189000.00 19.00 102600.00 31.00 167400.00

0026 0318000000-E 300 FNDATION MATL, MINOR STRS 650 TON 25.00 16250.00 19.40 12610.00 22.50 14625.00

0027 0366000000-E 310 15" RC PIPE CULV lII 5936 LF 46.00 273056.00 25.25 149884.00 30.00 178080.00

0028 0372000000-E 310 18"RCPIPE CULV lil 16 LF 52.00 832.00 78.40 1254.40 65.00 1040.00

0029 0378000000-E 310 24" RC PIPE CULV lII 148 LF 60.00 8880.00 54.95 8132.60 75.00 11100.00

0030 0390000000-E 310 36" RC PIPE CULV lIl 4 LF 80.00 320.00 405.00 1620.00 200.00 800.00

0031 0708000000-E 324 15"BCCSP B 0.064" 44 LF 50.00 2200.00 2335 1027.40 65.00 2860.00

0032 0806000000-E 324 15"BCCS ELB B 0.064" 1 EA 400.00 400.00 190.25 190.25 275.00 275.00

0033 1011000000-N 500 FINE GRADING Lump Sum 114000.00 1200000.00 2415000.00
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GRANITE CONSTRUCTION

S. T. WOOTEN CORPORATION

BLYTHE CONSTRUCTION, INC.

COMPANY
ROSWELL, GA WILSON, NC CHARLOTTE, NC
0034 1033000000-E SP  SEALING PVMT CRACKS & JTS 28,000 LB 3.00 84000.00 2.55 71400.00 5.00 140000.00
0035 1077000000-E SP  #57 STONE 70 TON 42.00 2940.00 53.48 3743.60 20.67 1446.90
0036 1231000000-E 560 SHOULDER BORROW 650 CY 10.00 6500.00 11.91 7741.50 9.00 5850.00
0037 1297000000-E 612 z\g“il/-zé)sp PVMT *** DTH 6,900 SY 5.00 34500.00 1.95 13455.00 3.00 20700.00
0038 1308000000-E 612 ?g“—% gﬁF’HALT PVMT stk e 8,150 SY 4.60 37490.00 2.75 22412.50 3.00 24450.00
0039 1341000000-E 620 ASPHALT CEMENT 8 TON 200.00 1600.00 157.00 1256.00 135.95 1087.60
0040 1407000000-E 635 SAND ASPH SURF CO, F1 105 TON 260.00 27300.00 291.00 30555.00 28.80 3024.00
0041 1491000000-E SP  ASP CONC BASE CRS B25.0C 143,690 TON 27.00 3879630.00 25.40 3649726.00 40.00 5747600.00
0042 1503000000-E SP  ASP CONC INTR CRS 119.0C 30,030 TON 28.00 840840.00 25.30 759759.00 25.85 776275.50
0043 1539000000-E SP  ASP CONC SURF CRS S12.5C 45,330 TON 30.00 1359900.00 31.40 1423362.00 28.80 1305504.00
0044 1560000000-E SP  ASP FOR PLANT MIX PG64-22 7,590 TON 150.00 1138500.00 157.00 1191630.00 135.95 1031860.50
0045 1565000000-E SP  ASP FOR PLANT MIX PG70-22 2,493 TON 160.00 398880.00 168.00 418824.00 146.80 365972.40
0046 1693000000-E 654 ASPHPM PAVEMENT REPAIR 200 TON 250.00 50000.00 225.20 45040.00 125.00 25000.00
0047 1847000000-E 710 ‘E;’Z*I/ZP?C PVT, THRU LANE 139,350 SY 34.50 4807575.00 33.67 4691914.50 33.50 4668225.00
0048 1891000000-E SP  GENERIC PAVING ITEM (SY) 309,400 SY 13.15 4068610.00 12.21 3777774.00 12.15 3759210.00
3" BONDED OVERLAY
0049 1891000000-E SP  GENERIC PAVING ITEM (SY) 20,900 SY 8.00 167200.00 4.50 94050.00 3.00 62700.00
MILLING CONCRETE PAVEMENT 0" TO 2"
0050 1902000000-N 710 SURF TEST CONC PAVEMENT Lump Sum 20000.00 30150.75 50000.00
0051 1924000000-N 725 FIELD LAB RENTAL, PCCP Lump Sum 21900.00 25125.63 50000.00
0052 2011000000-E 810 PIPE REMOVAL 10 LF 30.00 300.00 93.48 934.80 35.00 350.00
0053 2022000000-E 815 SUBDRAIN EXCAVATION 90 CY 16.70 1503.00 9.35 841.50 10.00 900.00
0054 2033000000-E 815 SUBDRAIN FINE AGGREGATE 68 CY 46.70 3175.60 26.55 1805.40 45.00 3060.00
0055 2044000000-E 815 6" PERF SUBDRN PIPE 400 LF 8.00 3200.00 2.50 1000.00 7.00 2800.00
0056 2055000000-E 815 6"SUBDRN Y, T,ORL 12 EA 50.00 600.00 6.75 81.00 20.00 240.00
0057 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 250.00 250.00 214.20 214.20 150.00 150.00
0058 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 6 LF 20.00 120.00 9.15 54.90 50.00 300.00
0059 2253000000-E 840 PIPE COLLARS 1 Cy 1250.00 1250.00 976.35 976.35 600.00 600.00
0060 2275000000-E SP  FLOWABLE FILL 45 CY 459.00 2065.50 595.85 2681.33 125.00 562.50
0061 2286000000-N 840 MASNRY DRAINAGE STRUCT 206 EA 2900.00 597400.00 1782.00 367092.00 2000.00 412000.00
0062 2308000000-E 840 MASNRY DRAINAGE STRUCT 80 LF 600.00 48000.00 400.50 32040.00 500.00 40000.00
0063 2363000000-N 840 fsligl\gg)W/ZGRTS 840.%** STD 8 EA 500.00 4000.00 564.50 4516.00 450.00 3600.00
0064 2407000000-N SP STLFRAMW/2 GTR, STD 840.37 222 EA 1500.00 333000.00 616.20 136796.40 1000.00 222000.00
0065 2556000000-E 846 SHOULDER BERM GUTTER 200 LF 28.00 5600.00 11.00 2200.00 11.00 2200.00
0066 2570000000-N SP  MODIFIED CONCRETE FLUME 1 EA 3000.00 3000.00 500.00 500.00 500.00 500.00
0067 2577000000-E SP CONC EXPRESSWAY GUTTER 655 LF 35.00 22925.00 12.00 7860.00 12.00 7860.00
0068 2626000000-E 852 3" CONC ISLAND COVERS 310 SY 40.00 12400.00 26.00 8060.00 26.00 8060.00
0069 2703000000-E 854 CONC BARRIER 16,630 LF 42.00 698460.00 40.05 666031.50 39.25 652727.50
0070 2710000000-N 854 CONC BARRIER TRANS SECTN 45 EA 5000.00 225000.00 4056.12 182525.40 3975.00 178875.00
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GRANITE CONSTRUCTION S. T. WOOTEN CORPORATION BLYTHE CONSTRUCTION, INC.
COMPANY
ROSWELL, GA WILSON, NC CHARLOTTE, NC
0071 2717000000-E 854 VAR HT CONC BARRIER ** 25,000 LF 62.00 1550000.00 62.86 1571500.00 61.60 1540000.00
(T1)
0072 2717000000-E 854 VAR HT CONC BARRIER ** 6,700 LF 110.00 737000.00 68.98 462166.00 67.60 452920.00
(T2)
0073 2724000000-E 857 PC REINF BARRIER SNGL FC 1,350 LF 73.00 98550.00 40.56 54756.00 39.75 53662.50
0074 2905000000-N 859 CONVERT DI TO JB 4 EA 3640.00 14560.00 855.00 3420.00 550.00 2200.00
0075 3030000000-E 862 STL BM GUARDRAIL 17,575 LF 10.00 175750.00 9.03 158702.25 9.00 158175.00
0076 3210000000-N 862 GR ANCHOR TYPE CAT-1 21 EA 500.00 10500.00 401.44 8430.24 400.00 8400.00
0077 3270000000-N SP  GR ANCHOR TYPE 350 33 EA 1700.00 56100.00 1655.95 54646.35 1650.00 54450.00
0078  3285000000-N SP  GR ANCHOR TYPE M-350 1 EA 1700.00 1700.00 1605.77 1605.77 1600.00 1600.00
0079 3300000000-N 862 GR ANCHOR TYPE X 14 EA 1200.00 16800.00 1103.97 154565.58 1100.00 15400.00
0080 3360000000-E 863 REMOVE EXISTING GUARDRAIL 29,600 LF 2,50 74000.00 1.00 29600.00 1.00 29600.00
0081 3380000000-E 862 TEMP STL BM GUARDRAIL 4,000 LF 10.00 40000.00 6.02 24080.00 6.00 24000.00
0082 3387000000-N 862 GDRL ANCH UNITS ***+ TEMP 2 EA 450.00 900.00 250.90 501.80 250.00 500.00
(CAT-1)
0083 3387000000-N 862 GDRL ANCH UNITS **+=+ TEMP 4 EA 500.00 2000.00 401.44 1605.76 400.00 1600.00
)
0084 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 2 EA 1500.00 3000.00 1204.33 2408.66 1200.00 2400.00
0085 3389600000-N SP  CBL GUIDERAIL ANCH UNIT 3 EA 800.00 2400.00 702.52 2107.56 700.00 2100.00
0086 3420000000-E SP  GENERIC GUARDRAIL ITEM (LF) 44,300 LF 2.00 88600.00 1.00 44300.00 1.00 44300.00
REMOVE EXISTING CABLE GUIDE- RAIL
0087 3649000000-E 868 PLAIN RIP RAP, CLASS B 2 TON 100.00 200.00 67.61 135.22 35.00 70.00
0088 3656000000-E 868 FILTER FABRIC FOR DRAINGE 375 SY 3.00 1125.00 2.70 1012.50 3.00 1125.00
0089 4048000000-E 902 REINF CL A CONC FOOTINGS 12 ¢y 1000.00 12000.00 812.18 9746.16 800.00 9600.00
0090  4054000000-E 902 PLN CL A CONC FOOTINGS 9 cy 980.00 8820.00 812.18 7309.62 800.00 7200.00
0091 4060000000-E 903 BREAKAWAY STL BM SUPPORT 15,115 LB 3.60 54414.00 5.08 76784.20 5.00 75575.00
0092 4066000000-E 903 SIMPLE STL BM SUPPORTS 3,678 LB 3.40 12505.20 5.08 18684.24 5.00 18390.00
0093 4072000000-E 903 3# STEEL U-CHANNEL POSTS 5156 LF 7.90 40732.40 8.12 41866.72 8.00 41248.00
0094 4078000000-E 903 2# STEEL U-CHANNEL POSTS 22 EA 40.00 880.00 50.76 1116.72 50.00 1100.00
0095 4084000000-N 904 TYPE A SIGNS, ERECTION 16 EA 600.00 9600.00 507.61 8121.76 500.00 8000.00
0096 4090000000-N 904 TYPE B SIGNS, ERECTION 22 EA 500.00 11000.00 406.09 8933.98 400.00 8800.00
0097 4096000000-N 904 TYPE D SIGNS, ERECTION 24 EA 200.00 4800.00 101.52 2436.48 100.00 2400.00
0098 4102000000-N 904 TYPE E SIGNS, ERECTION 168 EA 90.00 15120.00 50.76 8527.68 50.00 8400.00
0099  4108000000-N 904 TYPE F SIGNS, ERECTION 48 EA 110.00 5280.00 152.28 7300.44 150.00 7200.00
0100 4114000000-N 904 MILEMARKERS, ERECTION 22 EA 40.00 880.00 40.61 893.42 40.00 880.00
0101 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 71000.00 28426.40 28000.00
Q)
0102 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 59000.00 25380.71 25000.00
(AA)
0103 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 48000.00 20304.57 20000.00
B)
0104 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 80000.00 46700.51 46000.00
(BB)
0105 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 70000.00 25380.71 25000.00

©
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BLYTHE CONSTRUCTION, INC.

COMPANY
ROSWELL, GA WILSON, NC CHARLOTTE, NC
0106 4120000000-N 905 OC\éERHEAD SIGN ASSEMBLY ** Lump Sum 136000.00 61928.93 61000.00
0107 4120000000-N 905 EIJDVDE)RHEAD SIGN ASSEMBLY ** Lump Sum 120000.00 56852.79 56000.00
0108 4120000000-N 905 EJE\)/E)RHEAD SIGN ASSEMBLY ** Lump Sum 62000.00 25380.71 25000.00
0109 4120000000-N 905 ?E\I/EI)ERHEAD SIGN ASSEMBLY ** Lump Sum 65000.00 25380.71 25000.00
0110 4120000000-N 905 ?:\'/:ERHEAD SIGN ASSEMBLY ** Lump Sum 120000.00 60913.71 60000.00
0111 4120000000-N 905 E?B\;I)ERHEAD SIGN ASSEMBLY ** Lump Sum 79000.00 30456.85 30000.00
0112 4120000000-N 905 %V(SRHEAD SIGN ASSEMBLY ** Lump Sum 50000.00 25380.71 25000.00
0113 4120000000-N 905 E?_XERHEAD SIGN ASSEMBLY ** Lump Sum 80000.00 45685.28 45000.00
0114 4120000000-N 905 ?_‘\{_‘ERHEAD SIGN ASSEMBLY ** Lump Sum 106000.00 50761.42 50000.00
0115 4120000000-N 905 EIJ)VE)RHEAD SIGN ASSEMBLY ** Lump Sum 60000.00 25380.71 25000.00
0116 4120000000-N 905 8;/ERHEAD SIGN ASSEMBLY ** Lump Sum 72000.00 45685.28 45000.00
0117 4120000000-N 905 (?]S/ERHEAD SIGN ASSEMBLY ** Lump Sum 130000.00 65989.85 65000.00
0118 4120000000-N 905 Elj(\)/)ERHEAD SIGN ASSEMBLY ** Lump Sum 48000.00 20304.57 20000.00
0119 4120000000-N 905 8\)/ERHEAD SIGN ASSEMBLY ** Lump Sum 48000.00 20304.57 20000.00
0120 4120000000-N 905 %ERHEAD SIGN ASSEMBLY ** Lump Sum 62000.00 40609.14 40000.00
0121 4120000000-N 905 E?\XERHEAD SIGN ASSEMBLY ** Lump Sum 90000.00 45685.28 45000.00
0122 4120000000-N 905 %\;ERHEAD SIGN ASSEMBLY ** Lump Sum 52000.00 20304.57 20000.00
0123 4120000000-N 905 83\)/ERHEAD SIGN ASSEMBLY ** Lump Sum 60000.00 22335.03 22000.00
0124 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 56000.00 22335.03 22000.00
0125 4120000000-N 905 E;:\;ERHEAD SIGN ASSEMBLY ** Lump Sum 70000.00 40609.14 40000.00
0126 4120000000-N 905 ?I_\)/ERHEAD SIGN ASSEMBLY ** Lump Sum 40000.00 20304.57 20000.00
0127 4120000000-N 905 E?J\;ERHEAD SIGN ASSEMBLY ** Lump Sum 58000.00 22335.03 22000.00
0128 4120000000-N 905 8/\)/ERHEAD SIGN ASSEMBLY ** Lump Sum 48000.00 20304.57 20000.00
0129 4120000000-N 905 E?/VV)ERHEAD SIGN ASSEMBLY ** Lump Sum 61000.00 25380.71 25000.00
0130 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 92000.00 45685.28 45000.00

*)
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GRANITE CONSTRUCTION S. T. WOOTEN CORPORATION BLYTHE CONSTRUCTION, INC.
COMPANY
ROSWELL, GA WILSON, NC CHARLOTTE, NC

0131 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 55000.00 20304.57 20000.00
)

0132 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 62000.00 25380.71 25000.00
2

0133  4138000000-N 907 R&D SIGNS ON 1 SUPPORT 1 EA 300.00 300.00 1.02 1.02 1.00 1.00

0134 4150000000-N 907 R&D SIGNS ON 2 SUPPORTS 43 EA 200.00 8600.00 1.02 43.86 1.00 43.00

0135 4162000000-N 907 R&D SUPPORTS 50 EA 250.00 12500.00 1.02 51.00 1.00 50.00

0136 4168000000-N 907 REMV & DISPL OF FOOTINGS 48 EA 500.00 24000.00 1.02 48.96 1.00 48.00

0137 4204000000-N 907 R&D U CHNNEL POSTS 17 EA 150.00 2550.00 1.02 17.34 1.00 17.00

0138 4222000000-N 907 R&D MILEMARKERS & POSTS 17 EA 100.00 1700.00 1.02 17.34 1.00 17.00

0139  4234000000-N 907 R&D OVERHD SIGN ASSEMBLY 10 EA 900.00 9000.00 507.61 5076.10 500.00 5000.00

0140 4300000000-N SP R&D SIGN & U POST 224 EA 50.00 11200.00 1.02 228.48 1.00 224.00

0141 4324000000-N 908 ATT OVERLAYS 'A'&'B' SIGN 5 EA 50.00 250.00 25.38 126.90 25.00 125.00

0142 4336000000-N 908 ERECT SIGNS ON NEW SUPP 6 EA 300.00 1800.00 203.05 1218.30 200.00 1200.00

0143 4342000000-N 908 ERECT SIGNS ON NEW U-CHNL 17 EA 100.00 1700.00 1.02 17.34 1.00 17.00

0144 4348000000-N 908 BARRIER SUPPORT ASSEMBLY 3 EA 300.00 900.00 507.61 1522.83 500.00 1500.00

0145 4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 33000.00 33000.00 32442.42 32442.42 37011.00 37011.00
CENTRAL COMMAND COMPUTER SOFT-WARE

0146 4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 10000.00 10000.00 9732.73 9732.73 12445.00 12445.00
LAPTOP MAINT COMPUTER SOFTWARE

0147 4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 15000.00 15000.00 6887.59 6887.59 55864.00 55864.00
RELOCATE EXISTING DMS SYSTEM TO NEW LOCATION

0148 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 15000.00 13517.68 16103.00
DMS BENCH TEST UNIT

0149 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 14000.00 13327.62 14200.00
LIGHTING SYSTEM FOR OH SIGN ASSY (A)

0150 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12000.00 10347.17 25974.00
LIGHTING SYSTEM FOR OH SIGN ASSY (AA)

0151 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12000.00 10936.61 11785.00
LIGHTING SYSTEM FOR OH SIGN ASSY (B)

0152 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20000.00 18174.20 17488.00
LIGHTING SYSTEM FOR OH SIGN ASSY (BB)

0153 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 23000.00 21753.38 20954.00
LIGHTING SYSTEM FOR OH SIGN ASSY (CC)

0154  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20000.00 17745.97 17512.00
LIGHTING SYSTEM FOR OH SIGN ASSY (DD)

0155 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12000.00 10347.23 11191.00
LIGHTING SYSTEM FOR OH SIGN ASSY (E)

0156  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 14000.00 12554.40 13419.00
LIGHTING SYSTEM FOR OH SIGN ASSY (EE)

0157 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 11000.00 10187.18 11028.00
LIGHTING SYSTEM FOR OH SIGN ASSY (F)

0158 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 21000.00 19910.96 20242.00
LIGHTING SYSTEM FOR OH SIGN ASSY (FF)

0159 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 11000.00 10347.18 11191.00
LIGHTING SYSTEM FOR OH SIGN ASSY (G)

0160 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 18000.00 10698.69 11545.00

LIGHTING SYSTEM FOR OH SIGN ASSY (GG)
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ROSWELL, GA WILSON, NC CHARLOTTE, NC

0161 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 21000.00 16276.26 16572.00
LIGHTING SYSTEM FOR OH SIGN ASSY (H)

0162 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 11000.00 19197.17 19522.00
LIGHTING SYSTEM FOR OH SIGN ASSY (HH)

0163 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12000.00 10347.23 11191.00
LIGHTING SYSTEM FOR OH SIGN ASSY (I)

0164 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 17000.00 11007.98 11857.00
LIGHTING SYSTEM FOR OH SIGN ASSY (ll)

0165 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 22000.00 16007.05 16300.00
LIGHTING SYSTEM FOR OH SIGN ASSY (J)

0166 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 10000.00 20927.18 20663.00
LIGHTING SYSTEM FOR OH SIGN ASSY (JJ)

0167 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13000.00 11959.63 12818.00
LIGHTING SYSTEM FOR OH SIGN ASSY (K)

0168 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12000.00 10508.36 11353.00
LIGHTING SYSTEM FOR OH SIGN ASSY (L)

0169 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 18000.00 17091.71 17395.00
LIGHTING SYSTEM FOR OH SIGN ASSY (M)

0170 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 18000.00 16021.11 16314.00
LIGHTING SYSTEM FOR OH SIGN ASSY (N)

0171 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13000.00 11174.52 12026.00
LIGHTING SYSTEM FOR OH SIGN ASSY (O)

0172 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12000.00 10347.23 11191.00
LIGHTING SYSTEM FOR OH SIGN ASSY (P)

0173  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 19000.00 17584.84 17894.00
LIGHTING SYSTEM FOR OH SIGN ASSY (R)

0174 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13000.00 11662.23 12518.00
LIGHTING SYSTEM FOR OH SIGN ASSY (T)

0175 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12000.00 10347.23 11191.00
LIGHTING SYSTEM FOR OH SIGN ASSY (U)

0176 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13000.00 11174.52 12026.00
LIGHTING SYSTEM FOR OH SIGN ASSY (V)

0177 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12000.00 10347.23 11191.00
LIGHTING SYSTEM FOR OH SIGN ASSY (W)

0178 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 19000.00 17662.70 17972.00
LIGHTING SYSTEM FOR OH SIGN ASSY (X)

0179 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13000.00 11275.09 12128.00
LIGHTING SYSTEM FOR OH SIGN ASSY (Y)

0180 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 15000.00 12554.40 13419.00
LIGHTING SYSTEM FOR OH SIGN ASSY (2)

0181 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12000.00 10770.07 11617.00
LIGHTING SYSTEM FOR OH SIGN ASSY (C)

0182 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 14000.00 12292.70 13155.00
LIGHTING SYSTEM FOR OH SIGN ASSY (Q)

0183 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 80000.00 40609.14 40000.00
OH DMS ASSY (DMS-1)

0184 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 72000.00 37563.45 37000.00
OH DMS ASSY (DMS-3)

0185 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 120000.00 102633.22 8394.00

OH DMS SYSTEM (DMS-1)
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0186  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 120000.00 102633.22 115452.00
OH DMS SYSTEM (DMS-2)
0187 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 120000.00 102633.22 115887.00
OH DMS SYSTEM (DMS-4)
0188 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 98000.00 45685.28 45000.00
OH SIGN ASSY (F)
0189 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 100000.00 43654.82 43000.00
OH SIGN ASSY (Il)
0190 4400000000-E SP  WORK ZONE SIGNS (FIXED) 8,921 SF 20.00 178420.00 7.50 66907.50 15.00 133815.00
0191 4405000000-E SP WORK ZONE SIGNS (PORTABLE 1,924 SF 12.00 23088.00 59.29 114073.96 8.00 15392.00
0192 4410000000-E SP  WORK ZONE SIGNS (BARRICDE 36 SF 20.00 720.00 24.30 874.80 10.00 360.00
0193 4415000000-N 1115 FLASHING ARROW PNL TYPE C 4 EA 7600.00 30400.00 17749.75 70999.00 15000.00 60000.00
0194  4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 7 EA 22000.00 154000.00 53959.85 377718.95 30000.00 210000.00
0195 4425000000-N 1125 WARNING FLAGS 14 EA 19.00 266.00 5.00 70.00 75.00 1050.00
0196 4430000000-N 1130 DRUMS 800 EA 80.00 64000.00 89.08 71264.00 31.10 24880.00
0197 4435000000-N 1135 CONES 50 EA 20.00 1000.00 32.72 1636.00 9.90 495.00
0198 4445000000-E SP  BARRICADES (TYPE Ill) 144 LF 40.00 5760.00 33.57 4834.08 25.00 3600.00
0199 4450000000-N 1150 FLAGGER 2,680 HR 20.00 53600.00 18.93 50732.40 18.00 48240.00
0200 4460000000-N 1155 WARNING LIGHTS (TYPE B) 34 EA 390.00 13260.00 468.84 15940.56 312.50 10625.00
0201 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 32 EA 12000.00 384000.00 9400.00 300800.00 16500.00 528000.00
0202 4470000000-N 1160 RESET CRASH CUSHION 65 EA 2500.00 162500.00 1900.00 123500.00 2500.00 162500.00
0203  4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 8 EA 15000.00 120000.00 30982.81 247862.48 30000.00 240000.00
0204 4485000000-E 1170 PORT CONC BARRIER 5210 LF 18.00 93780.00 20.00 104200.00 30.00 156300.00
0205 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 2,790 LF 24.00 66960.00 22.00 61380.00 40.00 111600.00
0206 4495000000-E 1170 PORT CONC BARRIER(DRAINGE 1,700 LF 18.00 30600.00 18.00 30600.00 32.00 54400.00
0207 4500000000-E 1170 RESET PORT CONC BARRIER 1,800 LF 6.00 10800.00 4.00 7200.00 5.00 9000.00
0208 4505000000-E 1170 RESET PORT CONC BARR,ANCH 1,200 LF 7.00 8400.00 10.00 12000.00 12.00 14400.00
0209 4510000000-N sp POLICE 1,000 HR 36.00 36000.00 40.00 40000.00 30.00 30000.00
0210 4520000000-N SP  TUBULAR MARKERS (FIXED) 235 EA 70.00 16450.00 39.00 9165.00 10.00 2350.00
0211 4530000000-N SP  GUIDE SIGN RELOC TMP OH-GRD 6 EA 1500.00 9000.00 1015.23 6091.38 1000.00 6000.00
0212 4580000000-E SP RESET MOVBLE CONCRETE BARRIER 192,130 LF 3.60 691668.00 3.39 651320.70 1.00 192130.00
0213 4590000000-E SP GENERIC TRAFFIC CONTROL ITEM (LF) 48,000 LF 16.00 768000.00 10.90 523200.00 20.00 960000.00
MOVABLE CONCRETE BARRIER - DEPARTMENT
FURNISHED
0214 4590000000-E SP GENERIC TRAFFIC CONTROL ITEM (LF) 3,500 LF 6.00 21000.00 6.53 22855.00 6.00 21000.00
RESET WATER FILLED BARRIER
0215 4590000000-E SP  GENERIC TRAFFIC CONTROL ITEM (LF) 1,780 LF 35.00 62300.00 28.00 49840.00 50.00 89000.00
WATER FILLED BARRIER
0216 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 2 EA 177000.00 354000.00 5000.00 10000.00 100000.00 200000.00
TRANSFER & TRANSPORT VEHICLE FOR MOVABLE
CONCRETE BARRIER - DEPARTMENT FURNISHED
0217 4615000000-E 1205 REM TAPE PVMT MRKINGS 4" 259,835 LF 1.10 285818.50 0.95 246843.25 0.95 246843.25
0218 4625000000-E 1205 REM TAPE PVMT MRKINGS 8" 17,400 LF 2.20 38280.00 1.90 33060.00 1.90 33060.00

0219 4645000000-N 1205 REM TAPE PVT MKG SYMBOL 48 EA 130.00 6240.00 125.00 6000.00 125.00 6000.00
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0220 4650000000-N 1251 TEMP RAISED PVMT MRKS 23,810 EA 6.00 142860.00 3.00 71430.00 3.00 71430.00
0221 4685000000-E 1205 THERMO PVT MKG LINES 490 1,600 LF 1.00 1600.00 0.70 1120.00 0.70 1120.00
0222 4686000000-E 1205 THERMO PVT MKG LINES 4"120 400 LF 1.00 400.00 0.75 300.00 0.75 300.00
0223 4688000000-E 1205 6"WIDE THERMO 90 MILS 12,100 LF 0.80 9680.00 0.50 6050.00 0.50 6050.00
0224 4690000000-E 1205 6"WIDE THERMO 120 MILS 3,630 LF 0.90 3267.00 0.59 2141.70 0.59 2141.70
0225 4695000000-E 1205 8"WIDE THERMO 90 MILS 100 LF 2.00 200.00 1.50 150.00 1.50 150.00
0226 4700000000-E 1205 12"WIDE THERMO 90 MILS 2,200 LF 2.00 4400.00 1.00 2200.00 1.00 2200.00
0227 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 8 EA 130.00 1040.00 100.00 800.00 100.00 800.00
0228 4735000000-E 1205 6" EPOXY PVT MKG LINES 337,760 LF 0.70 236432.00 0.49 165502.40 0.49 165502.40
0229 4745000000-E 1205 12" EPOXY PVT MKG LINES 12,100 LF 1.50 18150.00 0.98 11858.00 0.98 11858.00
0230 4765000000-N 1205 EPOXY PVT MK SYMBOL 45 EA 180.00 8100.00 150.00 6750.00 150.00 6750.00
0231 4810000000-E 1205 PAINT PVMT MARKINGS 4" 804,670 LF 0.20 160934.00 0.17 136793.90 0.17 136793.90
0232 4815000000-E 1205 PAINT PVMT MARKINGS 6" 598,380 LF 1.00 598380.00 0.18 107708.40 0.18 107708.40
0233 4820000000-E 1205 PAINT PVMT MARKINGS 8" 34,800 LF 0.25 8700.00 0.20 6960.00 0.20 6960.00
0234 4825000000-E 1205 PAINT PVMT MARKINGS 12" 28,600 LF 0.25 7150.00 0.22 6292.00 0.22 6292.00
0235  4845000000-N 1205 PAINT PVT MKG SYMBOL 90 EA 60.00 5400.00 35.00 3150.00 35.00 3150.00
0236 4850000000-E 1205 LINE REMOVAL 4" WIDE 290,000 LF 0.35 101500.00 0.25 72500.00 0.25 72500.00
0237 4855000000-E 1205 LINE REMOVAL 6" WIDE 337,760 LF 0.36 121593.60 0.26 87817.60 0.26 87817.60
0238 4860000000-E 1205 LINE REMOVAL 8" WIDE 17,400 LF 0.40 6960.00 0.35 6090.00 0.35 6090.00
0239 4865000000-E 1205 LINE REMOVAL 12" WIDE 12,100 LF 0.42 5082.00 0.36 4356.00 0.36 4356.00
0240 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 42 EA 60.00 2520.00 50.00 2100.00 50.00 2100.00
0241 4880000000-E 1205 CURING COMP REMOVAL LINES 349,860 LF 0.18 62974.80 0.15 52479.00 0.15 52479.00
0242 4885000000-N 1205 CURING COMPD REMOVAL SYMB 45 EA 50.00 2250.00 45.00 2025.00 45.00 2025.00
0243  4900000000-N 1252 PERM RAISED PVMT MARKERS 3,630 EA 6.00 21780.00 5.00 18150.00 5.00 18150.00
0244  4935000000-N SP  FLEX DELINATR (CRYSTAL) 394 EA 35.00 13790.00 35.95 14164.30 22.95 9042.30
0245  4940000000-N SP  FLEX DELINATR (YELLOW) 116 EA 35.00 4060.00 35.95 4170.20 22.95 2662.20
0246 5255000000-N 1412 PORTABLE LIGHTING Lump Sum 160000.00 1200000.00 1000000.00
0247 6000000000-E 1605 TEMPORARY SILT FENCE 2,840 LF 8.00 22720.00 2.00 5680.00 10.00 28400.00
0248 6006000000-E 1610 EROS CONTRL STONE CL A 125 TON 42.00 5250.00 42.40 5300.00 50.00 6250.00
0249 6009000000-E 1610 EROS CONTRL STONE CL B 190 TON 42.00 7980.00 43.98 8356.20 50.00 9500.00
0250 6012000000-E 1610 SEDIMENT CONTROL STONE 2,300 TON 42.00 96600.00 37.64 86572.00 50.00 115000.00
0251 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 2000.00 2000.00 700.00 700.00 500.00 500.00
0252 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 7.00 1400.00 10.97 2194.00 6.00 1200.00
0253 6021000000-E 1620 FERT FOR TEMP SEEDING 0.75 TON 950.00 712.50 260.00 195.00 800.00 600.00
0254 6030000000-E 1630 SILT EXCAVATION 1,110 CY 15.40 17094.00 15.32 17005.20 12.00 13320.00
0255 6033000000-E 1631 SYNTHETIC ROVING 1,000 SY 2.60 2600.00 5.96 5960.00 3.50 3500.00
0256  6036000000-E 1631 MATTING FOR EROS CONTROL 1,000 SY 2.80 2800.00 6.41 6410.00 3.35 3350.00
0257 6042000000-E 1632 1/4" HARDWARE CLOTH 5440 LF 6.00 32640.00 1.90 10336.00 1.90 10336.00
0258 6084000000-E 1660 SEEDING AND MULCHING 5.5 ACR 5000.00 27500.00 4631.06 25470.83 1200.00 6600.00
0259 6087000000-E 1660 MOWING 0.5 ACR 600.00 300.00 100.00 50.00 90.00 45.00
0260 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 15.00 750.00 38.70 1935.00 15.00 750.00
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0261 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1500.00 375.00 600.00 150.00 900.00 225.00

0262 6096000000-E 1662 SEED FOR SUPP SEEDING 150 LB 3.00 450.00 8.97 1345.50 6.00 900.00

0263 6102000000-E 1663 SODDING 6,610 SY 9.00 59490.00 7.73 51095.30 4.60 30406.00

0264 6105000000-E 1663 WATER 222.09 M/G 130.00 28871.70 70.00 15546.30 85.00 18877.65

0265 6108000000-E 1665 FERTILIZER TOPDRESSING 4 TON 500.00 2000.00 300.00 1200.00 325.00 1300.00

0266 6114000000-N SP  SPECIALIZED HAND MOWING 34 HR 95.00 3230.00 42.00 1428.00 30.00 1020.00

0267 6117000000-N SP RESPONSE FOR EROS CONTROL 16 EA 200.00 3200.00 100.00 1600.00 500.00 8000.00

0268 7279000000-E SP TRACER WIRE 50,000 LF 0.80 40000.00 0.27 13500.00 0.26 13000.00

0269 7336000000-N SP  JUNCTION BOX (OVER-SIZED) 91 EA 1000.00 91000.00 899.52 81856.32 634.84 57770.44

0270 7432000000-E SP 2" RISER WITH SEALING BUSHING 1 EA 650.00 650.00 613.78 613.78 459.88 459.88

0271 7566000000-N SP  DELINEATOR MARKER 98 EA 100.00 9800.00 88.24 8647.52 161.03 15780.94

0272 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 10000.00 10000.00 9202.84 9202.84 11004.92 11004.92
16 CHANNEL VIDEO DEMULTIPLEXER

0273 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 15000.00 30000.00 10695.18 21390.36 5252.59 10505.18
16 CHANNEL VIDEO MULTIPLEXER

0274 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 6000.00 6000.00 5163.18 5163.18 5468.40 5468.40
BASE MOUNT FIELD EQUIPMENT CABINET

0275 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 4000.00 4000.00 3453.83 3453.83 3351.79 3351.79
BASE MOUNT SPLICE EQUIPMENT

0276 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 7000.00 28000.00 4382.86 17531.44 8450.23 33800.92
CCTV ASSEMBLY

0277 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 5000.00 5000.00 2270.97 2270.97 2295.66 2295.66
CCTV CAMERA UNIT (FURNISH ONLY)

0278 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 900.00 3600.00 868.87 3475.48 1702.57 6810.28
CCTV MONITOR

0279 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 5000.00 5000.00 3633.56 3633.56 5096.98 5096.98
CCTV TEST LAPTOP MICROCOM- PUTERS (FURNISH
ONLY)

0280 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 2000.00 8000.00 1976.96 7907.84 1076.19 4304.76
CCTV WOOD POLE

0281 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 7000.00 28000.00 6466.86 25867.44 1352.01 5408.04
DATA MULTIPLEXER

0282 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 3000.00 12000.00 1734.46 6937.84 848.91 3395.64
ELECTRICAL SERVICE

0283 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 1500.00 6000.00 933.26 3733.04 1917.60 7670.40
FIBER OPTIC DATA TRANSCEIVER (RACK MOUNT)

0284 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 1500.00 6000.00 933.26 3733.04 1934.42 7737.68
FIBER OPTIC DATA TRANSCEIVER (STAND ALONE)

0285 7980000000-N SP GENERIC SIGNAL ITEM (EA) 10 EA 2000.00 20000.00 1848.91 18489.10 2878.34 28783.40
FIBER OPTIC INTERCONNECT  CENTER

0286 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1000.00 1000.00 258.11 258.11 212.63 212.63
FIBER OPTIC POLISHING KIT (FURNISH ONLY)

0287 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1000.00 1000.00 832.69 832.69 1105.18 1105.18
FIBER OPTIC TRANSCEIVER RACK MOUNT (FURNISH
ONLY)

0288 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1000.00 1000.00 832.69 832.69 1237.33 1237.33

FIBER OPTIC TRANSCEIVER STAND ALONE (FURNISH
ONLY)
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0289 7980000000-N SP GENERIC SIGNAL ITEM (EA) 8 EA 2500.00 20000.00 2154.31 17234.48 1301.13 10409.04
FIBER OPTIC VIDEO TRANSCEIVER (RACK MOUNT)

0290 7980000000-N SP GENERIC SIGNAL ITEM (EA) 8 EA 2100.00 16800.00 1928.16 15425.28 1475.61 11804.88
FIBER OPTIC VIDEO TRANSCEIVER (STAND ALONE)

0291 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 2000.00 2000.00 1784.33 1784.33 1105.18 1105.18
FIBER OPTIC VIDEO TRANSCEIVER RACK MOUNT
(FURNISH ONLY)

0292 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2000.00 2000.00 1784.33 1784.33 1237.33 1237.33
FIBER OPTIC VIDEO TRANSCEIVER STAND ALONE
(FURNISH ONLY)

0293 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 12 EA 50.00 600.00 26.53 318.36 23.45 281.40
FIBER OTIC JUMPERS (FURNISH ONLY)

0294 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 1000.00 4000.00 720.52 2882.08 1583.63 6334.52
INTEGRATE DMS CABINET

0295 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 2000.00 4000.00 1847.88 3695.76 1583.63 3167.26
MODIFY EXISTING DIAL UP CCTV CABINET

0296 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 2000.00 6000.00 490.37 1471.11 1583.63 4750.89
MODIFY EXISTING FIBER OPTIC CCTV CABINET

0297 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 2000.00 8000.00 1834.58 7338.32 2819.89 11279.56
MODIFY EXISTING SPLICE ENCLOS-URE

0298 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 1500.00 4500.00 1386.64 4159.92 2585.71 7757.13
POLE MOUNT CCTV EQUIPMENT  CABINET

0299 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1000.00 1000.00 519.08 519.08 1441.55 1441.55
PORTABLE CCTV TEST MONITORS (FURNISH ONLY)

0300 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 12 EA 3500.00 42000.00 1576.29 18915.48 2085.11 25021.32
SPLICE ENCLOSURE

0301 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1000.00 1000.00 685.58 685.58 486.52 486.52
SPLICE ENCLOSURE (FURNISH ~ ONLY)

0302 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 20000.00 13106.54 15584.05
DMS SOFTWARE SERVER

0303 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 60000.00 11354.85 47739.87
DOCUMENTATION

0304 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 50000.00 6200.83 23804.86
MODIFY CENTRAL CCTV SOFTWARE

0305 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 50000.00 49312.48 2414.34
MODIFY TRTMC MATRIX SWITCHER SOFTWARE

0306 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 13000.00 6488.48 10797.83
NETWORK EQUIPMENT

0307 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 30000.00 23791.11 13809.85
TRAINING

0308 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 80000.00 19465.45 8924.82
UPDATE REGIONAL GRAPHICAL USER INTERFACE
SOFTWARE

0309 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 550 LF 10.00 5500.00 6.33 3481.50 10.54 5797.00
2 - 1-1/4" DUCT (TRENCH)

0310 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 1,450 LF 50.00 72500.00 18.20 26390.00 23.73 34408.50
3" CONDUIT (DIRECTIONAL  DRILL)

0311 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 275 LF 50.00 13750.00 18.22 5010.50 34.08 9372.00
3" RIGID METAL CONDUIT (BORE &JACK)

0312 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 9,200 LF 12.00 110400.00 8.85 81420.00 9.95 91540.00

4 - 1-1/4" DUCT (TRENCH)
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0313  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 41,000 LF 15.00 615000.00 8.85 362850.00 8.78 359980.00
4-1-1/4" DUCT (UNDERGROUND)

0314 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 4,000 LF 50.00 200000.00 18.18 72720.00 30.82 123280.00
5" CONDUIT (DIRECTIONAL DRILL)

0315 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 60,000 LF 5.90 354000.00 2.14 128400.00 2.72 163200.00
FIBER OPTIC CABLE, 60 FIBER

0316 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 3,800 LF 5.90 22420.00 1.09 4142.00 2.02 7676.00
FIBER OPTIC DROP CABLE,
STRUCTURE ITEMS

0317 8035000000-N 402 REMV EXIST STR #reees Lump Sum 60000.00 51850.00 25000.00
(239+47.24 -LLT-)

0318 8035000000-N 402 REMV EXIST STR #kreees Lump Sum 60000.00 54500.00 25000.00
(239+64.78 -LRT-)

0319 8035000000-N 402 REMV EXIST STR #reeex Lump Sum 70000.00 61800.00 20000.00
(360+40.51 -LLT-)

0320 8035000000-N 402 REMV EXIST STR #krreex Lump Sum 70000.00 61800.00 20000.00
(361+71.96 -LRT-)

0321 8035000000-N 402 REMV EXIST STR #kreeex Lump Sum 60000.00 44100.00 15000.00
(468+23.87 -LLT-)

0322 8035000000-N 402 REMV EXIST STR #krreex Lump Sum 60000.00 44100.00 15000.00
(468+40.38 -LRT-)

0323 8035000000-N 402 REMV EXIST STR #krenex Lump Sum 50000.00 51500.00 10000.00
(473+09.75 -LLT-)

0324 8035000000-N 402 REMV EXIST STR #krenex Lump Sum 50000.00 51500.00 10000.00
(473+31.18 -LRT-)

0325 8035000000-N 402 REMV EXIST STR #krenex Lump Sum 55000.00 37600.00 10000.00
(484+34.48 -LLT-)

0326 8035000000-N 402 REMV EXIST STR #kreeex Lump Sum 55000.00 37600.00 10000.00
(484+51.90 -LRT-)

0327 8035000000-N 402 REMV EXIST STR #krreex Lump Sum 80000.00 45000.00 15000.00
(528+95.83 -LLT-)

0328 8035000000-N 402 REMV EXIST STR #krenes Lump Sum 80000.00 47500.00 15000.00
(529+07.12 -LRT-)

0329 8035000000-N 402 REMV EXIST STR #kreees Lump Sum 80000.00 41400.00 15000.00
(541+87.41 -LLT-)

0330 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 5000.00 37250.00 10000.00
(1,360+40.51 -LLT-)

0331 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 1000.00 62000.00 5000.00
(1,473+09.75 -LLT-)

0332 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 5000.00 37250.00 10000.00
(2,360+40.51 -LLT-)

0333 8091000000-N 410 FND EXCAV B** STA *eeeeex Lump Sum 1000.00 62000.00 5000.00
(2,473+09.75 -LLT-)

0334 8105500000-E Sp  *-»" DRILLD PIER IN SOIL 161.67 LF 450.00 72751.50 331.50 53593.61 225.00 36375.75
(3-6")

0335 8105500000-E Sp  *-»" DRILLD PIER IN SOIL 718 LF 600.00 43080.00 365.50 26242.90 260.00 18668.00
(@-0")

0336 8105500000-E Sp  *-»" DRILLD PIER IN SOIL 483 LF 750.00 36225.00 396.00 19126.80 290.00 14007.00

)



NOV 20, 2001 03:13 PM
TIP NO 1-3306B

FED AID NO NHF-40-4-(115)271

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

1-40 FROM ORANGE CO LINE TO NC-147 (BUCK DEAN FREEWAY).

DURHAM
8.1352601

10.837 MI

10:00AM 12/ 13 001

NOV 20 2001 C200242

GRANITE CONSTRUCTION

. T.WOOTEN CORPORATION

BLYTHE CONSTRUCTION, INC.

COMPANY
ROSWELL, GA WILSON, NC CHARLOTTE, NC

0337 8105600000-E Sp  **-*"DRILLD PIER NO SOIL 122 LF 1420.00 173240.00 1294.00 157868.00 1200.00 146400.00
(3-6"

0338 8105600000-E Sp  **-*"DRILLD PIER NO SOIL 70 LF 1800.00 126000.00 1355.00 94850.00 1300.00 91000.00
@-0")

0339 8105600000-E Sp  *-*"DRILLD PIER NO SOIL 30 LF 2300.00 69000.00 1480.00 44400.00 1400.00 42000.00
(@-6")

0340 8114000000-N SP SPT TESTING 20 EA 425.00 8500.00 545.00 10900.00 500.00 10000.00

0341 8147000000-E SP REINF CONCRETE DECK SLAB 48,147.7 SF 25.00 1203692.50 28.50 1372209.45 28.50 1372209.45

0342 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 1,027.4 CY 500.00 513700.00 632.50 649830.50 471.00 483905.40

0343 8210000000-N 422 BRG APPR SLAB *#kskiik Lump Sum 20000.00 31600.00 17000.00
(239+47.24 -LLT-)

0344 8210000000-N 422 BRG APPR SLAB **ksskiik Lump Sum 20000.00 31600.00 17000.00
(239+64.78 -LRT-)

0345 8210000000-N 422 BRG APPR SLAB ***ksiiik Lump Sum 30000.00 48900.00 30000.00
(360+40.51 -LLT-)

0346 8210000000-N 422 BRG APPR SLAB *tkkines Lump Sum 30000.00 49200.00 30000.00
(361+71.96 -LRT-)

0347 8210000000-N 422 BRG APPR SLAB *twsines Lump Sum 20000.00 36300.00 20000.00
(468+23.87 -LLT-)

0348 8210000000-N 422 BRG APPR SLAB **twsines Lump Sum 20000.00 34100.00 20000.00
(468+40.38 -LRT-)

0349 8210000000-N 422 BRG APPR SLAB *twsines Lump Sum 24000.00 31800.00 18000.00
(473+09.75 -LLT-)

0350 8210000000-N 422 BRG APPR SLAB *tixsines Lump Sum 24000.00 33000.00 20000.00
(473+31.18 -LRT-)

0351 8210000000-N 422 BRG APPR SLAB *twxkines Lump Sum 24000.00 31600.00 17000.00
(484+34.48 -LLT)

0352 8210000000-N 422 BRG APPR SLAB *twkines Lump Sum 24000.00 31300.00 17000.00
(484+51.90 -LRT-)

0353 8210000000-N 422 BRG APPR SLAB *tkkines Lump Sum 28000.00 35000.00 25000.00
(528+95.83 -LLT-)

0354 8210000000-N 422 BRG APPR SLAB *twkines Lump Sum 25000.00 32900.00 20000.00
(529+07.12 -LRT-)

0355 8210000000-N 422 BRG APPR SLAB *tkkines Lump Sum 30000.00 36800.00 28000.00
(541+87.41 -LLT-)

0356 8217000000-E 425 REINF STEEL (BRIDGE) 206,545 LB 0.62 128057.90 0.54 111534.30 0.55 113599.75

0357 8238000000-E SP  SPIRAL COL REINF STL BRG 24,182 LB 1.20 29018.40 0.95 22972.90 1.00 24182.00

0358 8259000000-E 430 36" PRESTR CONCRETE GIRDR 46472 LF 104.00 48330.88 109.55 50910.08 150.00 69708.00

0359 8262000000-E 430 45" PRESTR CONCRETE GIRDR 1,820.14 LF 120.00 218416.80 106.00 192934.84 160.00 291222.40

0360 8265000000-E 430 54" PRESTR CONCRETE GIRDR 643.32 LF 160.00 102931.20 135.25 87009.03 180.00 115797.60

0361 8280000000-E 440 STRUCTURAL STEEL Lump Sum 645600.00 808000.00 1043300.00

0362 8364000000-E 450 HP12X53 PILES 2,177 LF 45.20 98400.40 32.55 70861.35 31.00 67487.00

0363 8386000000-E 450 PP18X0.50 STL PILE 1,120 LF 73.00 81760.00 74.35 83272.00 62.00 69440.00

0364 8503000000-E 460 CONCRETE BARRIER RAIL 2,8245 LF 45.80 129362.10 47.00 132751.50 43.00 121453.50

0365 8531000000-E 462 4" SLOPE PROTECTION 565 SY 49.10 27741.50 37.50 21187.50 45.00 25425.00

0366 8590000000-E 868 PLAIN RIP RAP, CLASS ** 20 TON 95.00 1900.00 42.50 850.00 45.00 900.00
(B)

0367 8650000000-N SP POT BEARINGS Lump Sum 51200.00 17200.00 40000.00



NOV 20, 2001 03:13 PM
TIP NO 1-3306B

FED AID NO NHF-40-4-(115)271
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
1-40 FROM ORANGE CO LINE TO NC-147 (BUCK DEAN FREEWAY).
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C200242

GRANITE CONSTRUCTION

S. T. WOOTEN CORPORATION

BLYTHE CONSTRUCTION, INC.

COMPANY
ROSWELL, GA WILSON, NC CHARLOTTE, NC
0368 8657000000-N SP ELASTOMERIC BEARINGS Lump Sum 72000.00 20000.00 40000.00
0369 8685000000-E SP EPOXY MORTAR REPAIR 3 SF 150.00 450.00 658.00 1974.00 600.00 1800.00
0370 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 436000.00 670000.00 650000.00
0371 8727000000-N SP  ELEC CONDUIT SYS ##korik Lump Sum 35000.00 35000.00 30000.00
(239+47.24 -LLT-)
0372 8727000000-N SP  ELEC CONDUIT SYS ##karik Lump Sum 35000.00 35000.00 30000.00
(360+40.51 -LLT-)
0373 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 40000.00 62750.00 50000.00
CONSTRUCTION, MAINTENANCE AND REMOVAL OF
TEMP. ACCESS AT STATION 239+47.24 -LLT-
0374 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 80000.00 58000.00 70000.00
LATERAL LOAD TEST
0375 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 80.59 LF 264.00 21275.76 577.00 46500.43 262.00 21114.58
CONCRETE TRANSITION BARRIER
0376 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 72 LF 590.00 42480.00 117.50 8460.00 200.00 14400.00
SHAFT EXCAVATION IN ROCK (24")
0377 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 72 LF 590.00 42480.00 230.00 16560.00 200.00 14400.00
SHAFT EXCAVATION NOT IN ROCK (24")
0378 8990000000-N SP CONTRACT TIME 20,000 DOL 714.00 14280000.00 914.00 18280000.00 774.00 15480000.00
CONTRACT TOTAL TOTAL 59070284.74 TOTAL 59833125.41 TOTAL 61841886.38
ROADWAY ITEMS SUB-TOTAL 39015690.80 SUB-TOTAL 35277526.22 SUB-TOTAL 40729090.95
STRUCTURE ITEMS SUB-TOTAL 20054593.94 SUB-TOTAL 24555599.19 SUB-TOTAL 21112795.43
BIDDERS IN ORDER CONTRACT TOTAL
GRANITE CONSTRUCTION COMPANY 1 59070284.74
S. T. WOOTEN CORPORATION 2 59833125.41
BLYTHE CONSTRUCTION, INC. 3 61841886.38



NOV 20, 2001 03:13 PM DURHAM

TIP NO U-2831A 9.8059062

10:00AM 1/ 24 002

FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.
NORTHEAST CREEK PARKWAY FROM SR-1308 (CORNWALLIS RD) TO ELLIS RD.

1.810 MI NOV 20 2001 C200238

W. E. GARRISON COMPANY, INC. TRIANGLE GRADING & PAVING, BLYTHE DEVELOPMENT COMPANY

INC.
GARNER, NC BURLINGTON, NC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 192514.00 210000.00 216640.00
0002 0000400000-N SP  CONSTRUCTION SURVEYING Lump Sum 66600.00 108000.00 190000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 86275.00 210000.00 220000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 5000.00 10000.00 4500.00 9000.00 5200.00 10400.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 46,800 CY 6.75 315900.00 6.65 311220.00 3.75 175500.00
0006 0036000000-E 225 UNDERCUT EXCAVATION 9,000 CY 5.46 49140.00 10.00 90000.00 4.55 40950.00
0007 0070000000-E SP  SELECT GRANULAR MATERIAL 2,000 CY 17.00 34000.00 18.00 36000.00 18.00 36000.00
0008 0077000000-E SP  SOIL STABILIZATION FABRIC 2,000 SY 0.91 1820.00 1.75 3500.00 1.40 2800.00
0009 0080000000-E SP  CLASS IV SUBGRD STABILIZATION 500 TON 13.50 6750.00 18.00 9000.00 15.00 7500.00
0010 0106000000-E 230 BORROW EXCAVATION 84,500 CY 6.00 507000.00 5.00 422500.00 5.40 456300.00
0011 0134000000-E 240 DRAINAGE DITCH EXCAVATION 700 CY 5.97 4179.00 13.00 9100.00 2.50 1750.00
0012 0141000000-E 240 BERM DITCH CONSTRUCTION 1,642 LF 1.82 2988.44 2.50 4105.00 2.50 4105.00
0013 0156000000-E SP REMOVAL OF EXT ASPHALT PVMT 6,400 SY 1.68 10752.00 2.00 12800.00 3.20 20480.00
0014 0192000000-N 260 PROOF ROLLING 10 HR 252.00 2520.00 225.00 2250.00 185.00 1850.00
0015 0241000000-E SP GENERIC GRADING ITEM (SY) 700 SY 39.50 27650.00 25.00 17500.00 26.80 18760.00
ROCK PLATED EMBANKMENT
0016 0318000000-E 300 FNDATION MATL, MINOR STRS 800 TON 18.25 14600.00 20.00 16000.00 17.00 13600.00
0017 0366000000-E 310 15"RCPIPE CULV IlI 4,828 LF 18.82 90862.96 19.00 91732.00 19.00 91732.00
0018 0372000000-E 310 18"RC PIPE CULV I 1,884 LF 23.11 43539.24 21.00 39564.00 22.00 41448.00
0019 0378000000-E 310 24"RCPIPE CULV III 752 LF 31.60 23763.20 27.75 20868.00 26.00 19552.00
0020 0384000000-E 310 30" RCPIPE CULV I 192 LF 40.70 7814.40 37.25 7152.00 34.00 6528.00
0021 0408000000-E 310 54"RCPIPE CULV III 240 LF 92.42 22180.80 102.00 24480.00 76.00 18240.00
0022 0708000000-E 324 15"BCCSP B 0.064" 176 LF 21.50 3784.00 20.00 3520.00 22.00 3872.00
0023 0714000000-E 324 18" BCCSP B 0.064" 204 LF 22.50 4590.00 21.75 4437.00 24.00 4896.00
0024 0806000000-E 324 15"BCCS ELB B 0.064" 6 EA 167.66 1005.96 172.00 1032.00 235.00 1410.00
0025 0807000000-E 324 18"BCCS ELB B 0.064" 4 EA 184.29 737.16 190.00 760.00 270.00 1080.00
0026 1011000000-N 500 FINE GRADING Lump Sum 168480.00 75000.00 119000.00
0027 1044000000-E 501 LIME TRTD SOIL (SLURRY) 18,000 SY 1.66 29880.00 1.65 29700.00 1.75 31500.00
0028 1066000000-E 501 LIME FOR LIME TREATD SOIL 200 TON 135.00 27000.00 186.00 37200.00 190.00 38000.00
0029 1110000000-E 510 STABILIZER AGGREGATE 100 TON 15.00 1500.00 15.00 1500.00 15.00 1500.00
0030 1121000000-E 520 AGGREGATE BASE COURSE 15,000 TON 13.50 202500.00 13.50 202500.00 11.50 172500.00
0031 1154000000-E SP AGGREG FOR CEM TRTD BASE CRSE 1,400 TON 12.00 16800.00 15.00 21000.00 17.00 23800.00
0032 1165000000-E SP PORT CEM FOR CEM TRTD BASE CRSE 500 TON 110.00 55000.00 119.00 59500.00 123.00 61500.00
0033 1176000000-E 542 ‘(’;’:|)50|L CEMENT BASE 18,000 SY 1.53 27540.00 1.36 24480.00 1.40 25200.00
0034 1209000000-E 543 ASPHALT CURING SEAL 5,300 GAL 1.50 7950.00 1.10 5830.00 1.10 5830.00
0035 1220000000-E 545 INCIDENTAL STONE BASE 150 TON 20.00 3000.00 50.00 7500.00 17.00 2550.00
0036 1489000000-E SP ASP CONC BASE CRS B25.0B 500 TON 32.00 16000.00 32.00 16000.00 34.00 17000.00
0037 1498000000-E SP ASP CONC INTR CRS 119.0B 10,900 TON 28.50 310650.00 28.50 310650.00 30.00 327000.00
0038 1519000000-E SP  ASP CONC SURF CRS $9.5B 6,400 TON 29.00 185600.00 29.50 188800.00 32.00 204800.00
0039 1560000000-E SP  ASP FOR PLANT MIX PG64-22 950 TON 132.00 125400.00 132.00 125400.00 165.00 156750.00



NOV 20, 2001 03:13 PM DURHAM
TIP NO U-2831A 9.8059062 10:00AM 2/ 24 002

FED AID NO STATE FUNDED 1.810 MI NOV 20 2001 C200238
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.
NORTHEAST CREEK PARKWAY FROM SR-1308 (CORNWALLIS RD) TO ELLIS RD.

W. E. GARRISON COMPANY, INC. TRIANGLE GRADING & PAVING, BLYTHE DEVELOPMENT COMPANY
INC.

GARNER, NC BURLINGTON, NC CHARLOTTE, NC
0040 1693000000-E 654 ASPH PM PAVEMENT REPAIR 20 TON 150.00 3000.00 150.00 3000.00 100.00 2000.00
0041 2000000000-N 806 RIGHT OF WAY MARKERS 53 EA 104.78 5553.34 150.00 7950.00 100.00 5300.00
0042 2011000000-E 810 PIPE REMOVAL 984 LF 7.45 7330.80 8.00 7872.00 12.00 11808.00
0043 2022000000-E 815 SUBDRAIN EXCAVATION 336 CY 5.00 1680.00 6.30 2116.80 15.00 5040.00
0044 2033000000-E 815 SUBDRAIN FINE AGGREGATE 252 CY 18.25 4599.00 34.65 8731.80 40.00 10080.00
0045 2044000000-E 815 6" PERF SUBDRN PIPE 1,500 LF 4.00 6000.00 6.00 9000.00 5.00 7500.00
0046 2055000000-E 815 6" SUBDRNY,T,ORL 45 EA 12.00 540.00 1.05 47.25 12.00 540.00
0047 2066000000-N 815 CONC PAD SUBDRN OUTLET 3 EA 195.00 585.00 184.00 552.00 300.00 900.00
0048 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 18 LF 5.00 90.00 6.10 109.80 25.00 450.00
0049 2220000000-E SP  REINFORCED ENDWALLS 52 CY 500.00 2600.00 750.00 3900.00 1200.00 6240.00
0050 2264000000-E 840 PIPE PLUGS 0.51 CY 500.00 255.00 1200.00 612.00 925.00 471.75
0051 2286000000-N 840 MASNRY DRAINAGE STRUCT 69 EA 1200.00 82800.00 875.00 60375.00 850.00 58650.00
0052 2297000000-E 840 MASNRY DRAINAGE STRUCT 51 CY 650.00 3315.00 925.00 4717.50 700.00 3570.00
0053 2308000000-E 840 MASNRY DRAINAGE STRUCT 13.33 LF 250.00 3332.50 161.00 2146.13 175.00 2332.75
0054 2352000000-N 840 (FB%I\QE)W/GRATE 840.*+* STD 4 EA 248.00 992.00 246.00 984.00 300.00 1200.00
0055 2363000000-N 840 (Fsljlgl\gf)W/ZGRTS 840. %+ STD 37 EA 248.00 9176.00 287.00 10619.00 275.00 10175.00
0056 2374000000-N 840 (FSAME-GRT-HD 840.03 ** 5 EA 248.00 1240.00 325.00 1625.00 315.00 1575.00
0057 2374000000-N 840 ZSAME-GRT-HD 840.03 ** 8 EA 248.00 1984.00 325.00 2600.00 315.00 2520.00
0058 2374000000-N 840 (FGR)AME-GRT-HD 840.03 ** 13 EA 248.00 3224.00 325.00 4225.00 315.00 4095.00
0059 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 178.00 356.00 220.00 440.00 225.00 450.00
0060 2440000000-N 840 CONC APRON FOR CATCH BASIN 5 EA 175.00 875.00 237.00 1185.00 325.00 1625.00
0061 2451000000-N 840 CONC APRON FOR DROP INLET 4 EA 250.00 1000.00 368.00 1472.00 325.00 1300.00
0062 2500000000-E 842 CONCRETE RETAINING WALLS 110 CY 500.00 55000.00 423.64 46600.40 550.00 60500.00
0063 2542000000-E 846 1-6"CONC CURB & GUTTER 3,100 LF 7.35 22785.00 8.00 24800.00 9.00 27900.00
0064 2549000000-E 846 2'-6"CONC CURB & GUTTER 10,600 LF 9.25 98050.00 9.00 95400.00 10.00 106000.00
0065 2598000000-E 848 CONCRETE WHEELCHAIR RAMP 300 SY 36.00 10800.00 43.00 12900.00 50.00 15000.00
0066 2612000000-E 848 6" CONCRETE DRIVEWAY 80 SY 40.00 3200.00 45.00 3600.00 36.00 2880.00
0067 2619000000-E 850 4" CONCRETE PAVED DITCH 50 SY 32.00 1600.00 50.00 2500.00 56.00 2800.00
0068 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 530 SY 38.00 20140.00 40.00 21200.00 30.00 15900.00
0069 2830000000-N 858 ADJMANHOLES 4 EA 350.00 1400.00 400.00 1600.00 330.00 1320.00
0070 2845000000-N 858 ADJMETER OR VALVE BOXES 8 EA 280.00 2240.00 400.00 3200.00 175.00 1400.00
0071 2905000000-N 859 CONVERT DITO JB 1 EA 1000.00 1000.00 950.00 950.00 850.00 850.00
0072 3030000000-E 862 STL BM GUARDRAIL 3,062.5 LF 9.00 27562.50 9.00 27562.50 8.40 25725.00
0073 3045000000-E 862 SBGR SHOP CURVED 75 LF 11.50 862.50 9.50 712.50 11.00 825.00
0074 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 25.00 125.00 30.00 150.00 30.00 150.00
0075 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 250.00 250.00 350.00 350.00 400.00 400.00
0076 3210000000-N 862 GR ANCHOR TYPE CAT-1 1 EA 290.00 290.00 500.00 500.00 450.00 450.00
0077 3270000000-N SP  GR ANCHOR TYPE 350 8 EA 1650.00 13200.00 1600.00 12800.00 1700.00 13600.00



NOV 20, 2001 03:13 PM DURHAM
TIP NO U-2831A 9.8059062 10:00AM 3/ 24 002

FED AID NO STATE FUNDED 1.810 MI NOV 20 2001 C200238
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.
NORTHEAST CREEK PARKWAY FROM SR-1308 (CORNWALLIS RD) TO ELLIS RD.

W. E. GARRISON COMPANY, INC. TRIANGLE GRADING & PAVING, BLYTHE DEVELOPMENT COMPANY
INC.
GARNER, NC BURLINGTON, NC CHARLOTTE, NC
0078 3360000000-E 863 REMOVE EXISTING GUARDRAIL 6875 LF 1.00 687.50 1.00 687.50 1.00 687.50
0079 3628000000-E 868 PLAIN RIP RAP, CLASS | 230 TON 35.00 8050.00 35.00 8050.00 25.00 5750.00
0080 3649000000-E 868 PLAIN RIP RAP, CLASS B 110 TON 28.00 3080.00 35.00 3850.00 23.00 2530.00
0081 3656000000-E 868 FILTER FABRIC FOR DRAINGE 1,970 SY 1.25 2462.50 2.00 3940.00 1.75 3447.50
0082 4400000000-E SP  WORK ZONE SIGNS (FIXED) 1,673 SF 8.00 13384.00 12.00 20076.00 10.00 16730.00
0083 4405000000-E SP  WORK ZONE SIGNS (PORTABLE 192 SF 10.00 1920.00 12.00 2304.00 14.00 2688.00
0084 4410000000-E SP  WORK ZONE SIGNS (BARRICDE 267 SF 11.00 2937.00 12.00 3204.00 14.00 3738.00
0085 4425000000-N 1125 WARNING FLAGS 6 EA 25.00 150.00 25.00 150.00 16.00 96.00
0086 4430000000-N 1130 DRUMS 130 EA 45.00 5850.00 55.00 7150.00 55.00 7150.00
0087 4435000000-N 1135 CONES 80 EA 20.00 1600.00 30.00 2400.00 12.00 960.00
0088 4445000000-E SP  BARRICADES (TYPE Ill) 500 LF 15.00 7500.00 12.00 6000.00 20.00 10000.00
0089  4450000000-N 1150 FLAGGER 1,800 HR 20.00 36000.00 14.00 25200.00 18.00 32400.00
0090  4460000000-N 1155 WARNING LIGHTS (TYPE B) 2 EA 266.00 532.00 600.00 1200.00 375.00 750.00
0091 4510000000-N SP  POLICE 36 HR 60.00 2160.00 50.00 1800.00 40.00 1440.00
0092 4650000000-N 1251 TEMP RAISED PVMT MRKS 510 EA 3.50 1785.00 3.50 1785.00 3.50 1785.00
0093 4685000000-E 1205 THERMO PVT MKG LINES 4"90 11,500 LF 0.42 4830.00 0.42 4830.00 0.45 5175.00
0094 4686000000-E 1205 THERMO PVT MKG LINES 4"120 29,705 LF 0.45 13367.25 0.45 13367.25 0.45 13367.25
0095 4695000000-E 1205 8"WIDE THERMO 90 MILS 850 LF 0.71 603.50 0.71 603.50 0.70 595.00
0096 4710000000-E 1205 24"WIDE THERMO 120 MILS 275 LF 435 1196.25 435 1196.25 435 1196.25
0097 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 38 EA 74.00 2812.00 74.00 2812.00 74.00 2812.00
0098 4810000000-E 1205 PAINT PVMT MARKINGS 4" 100,290 LF 0.19 19055.10 0.19 19055.10 0.20 20058.00
0099 4820000000-E 1205 PAINT PVYMT MARKINGS 8" 1,700 LF 0.35 595.00 0.35 595.00 0.35 595.00
0100 4835000000-E 1205 PAINT PVT MKG LINES 24" 550 LF 1.25 687.50 1.25 687.50 1.25 687.50
0101 4845000000-N 1205 PAINT PVT MKG SYMBOL 76 EA 35.00 2660.00 35.00 2660.00 35.00 2660.00
0102 4850000000-E 1205 LINE REMOVAL 4" WIDE 2,800 LF 0.65 1820.00 0.65 1820.00 0.65 1820.00
0103  4900000000-N 1252 PERM RAISED PVMT MARKERS 465 EA 3.50 1627.50 3.50 1627.50 3.50 1627.50
0104 5255000000-N 1412 PORTABLE LIGHTING Lump Sum 3000.00 5000.00 40000.00
0105 5300000000-E 1505 l(=|\l\/l)D CONDIT MAT CL *#bik 190 TON 20.00 3800.00 25.00 4750.00 18.00 3420.00
0106 5306000000-E 1505 I(3”I§DDING MATL, CL #rix 190 TON 20.00 3800.00 25.00 4750.00 18.00 3420.00
0107 5318000000-E 1505 PVMT REPAIR UTILITY WORK 55 TON 160.00 8800.00 125.00 6875.00 135.00 7425.00
0108 5330000000-E 1510 ?;O?I WATER PIPE CL **swweer 82 LF 21.50 1763.00 18.80 1541.60 19.00 1558.00
0109 5342000000-E 1510 (152(;;3I WATER PIPE *#tsseer 622 LF 34.00 21148.00 31.00 19282.00 28.00 17416.00
0110 5396000000-E 1510 *(*I"ZQI(E%LESSOSW H20 P CL ke 145 LF 61.00 8845.00 39.00 5655.00 35.00 5075.00
0111 5402000000-E SP  DIRES JT FITTNS 860 LB 3.00 2580.00 5.25 4515.00 8.00 6880.00
(250# MIN WP)
0112 5480000000-E 1510 DI H20 FITTINGS 250# MIN 4,790 LB 3.25 15567.50 4.25 20357.50 6.00 28740.00
0113 5492000000-E SP  3/4'PE WAT TUBN SDRQ **** 35 LF 15.50 54250 11.75 411.25 11.00 385.00

(200)
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FED AID NO STATE FUNDED 1.810 MI NOV 20 2001 C200238
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.
NORTHEAST CREEK PARKWAY FROM SR-1308 (CORNWALLIS RD) TO ELLIS RD.

W. E. GARRISON COMPANY, INC. TRIANGLE GRADING & PAVING, BLYTHE DEVELOPMENT COMPANY
INC.
GARNER, NC BURLINGTON, NC CHARLOTTE, NC

0114 5498000000-E SP  **"PE WAT TUBING SDR9 **** 532 LF 16.30 8671.60 15.75 8379.00 14.00 7448.00
(2",200)

0115 5504000000-E 1510 **" CORPORATION STOP 1 EA 196.00 196.00 184.00 184.00 175.00 175.00
(2"

0116 5510000000-E 1510 3/4" CORPORATION STOP 3 EA 135.50 406.50 111.00 333.00 110.00 330.00

0117 5540000000-E 1510 6" GATE V&VB 200# WP 2 EA 1070.00 2140.00 580.00 1160.00 600.00 1200.00
(200MPA WP)

0118 5558000000-E 1510 12" GATE V&VB ***Wp 1 EA 1697.00 1697.00 1160.00 1160.00 1300.00 1300.00
(200MPA WP)

0119 5582000000-E 1510 **X *** TAPPING SADDLE 1 EA 361.00 361.00 287.00 287.00 1070.00 1070.00
(12" x 2"

0120 5582000000-E 1510 **X *** TAPPING SADDLE 2 EA 348.00 696.00 287.00 574.00 900.00 1800.00
(12" X 3/4"

0121 5582000000-E 1510 **X *** TAPPING SADDLE 1 EA 287.00 287.00 75.00 75.00 440.00 440.00
(2" X 3/4")

0122 5648000000-N 1510 RELOCATE EXIST WAT METER 1 EA 225.00 225.00 305.00 305.00 1000.00 1000.00

0123 5672000000-N 1510 RELOCATE EXIST FIRE HYD 3 EA 893.00 2679.00 725.00 2175.00 720.00 2160.00

0124 5696000000-E 1520 8" PVC SEWER PIPE, SDR ** 1,322.63 LF 22.00 29097.86 19.25 25460.63 14.00 18516.82
(35)

0125 5714000000-E 1520 **"DI SEWR PIPE CL ***** 182.24 LF 36.00 6560.64 45.00 8200.80 28.00 5102.72
(12", CL 51)

0126 5714000000-E 1520 **"DI SEWR PIPE CL ***** 17417 LF 28.55 4972.55 25.75 4484.88 22.00 3831.74
(8", CL 50)

0127 5714000000-E 1520 **'DI SEWR PIPE CL ***** 275 LF 28.50 7837.50 28.50 7837.50 22.00 6050.00
(8", CL51)

0128 5774000000-E 1525 **DIA PC SS MH 0-6' 8 EA 1373.00 10984.00 1050.00 8400.00 1250.00 10000.00
49

0129 5774000000-E 1525 **DIA PC SS MH 0-6' 2 EA 1575.00 3150.00 1530.00 3060.00 2050.00 4100.00
(57

0130 5780000000-E 1525 PC CONC MH WALL *D 6'+ 26.64 LF 323.00 8604.72 131.00 3489.84 205.00 5461.20
4)

0131 5780000000-E 1525 PC CONC MH WALL *D 6'+ 135 LF 347.00 4684.50 154.00 2079.00 270.00 3645.00
(57

0132 5786000000-E 1525 SS MH OUTSIDE DROP ASSMBL 9.39 LF 284.00 2666.76 187.00 1755.93 210.00 1971.90

0133 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 4 EA 1500.00 6000.00 735.00 2940.00 440.00 1760.00

0134 5822000000-N 1530 BREAK DOWN & REBUILD MH 1 EA 1200.00 1200.00 2225.00 2225.00 700.00 700.00

0135 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 1800.00 1800.00 2100.00 2100.00 2300.00 2300.00
5' DIA PC CONC SEWER MANHOLE WITH A VENT, 0-6'
DEPTH

0136 5882000000-N SP  GENERIC UTILITY ITEM (EA) 4 EA 418.00 1672.00 180.00 720.00 350.00 1400.00
WATERTIGHT MANHOLE RING & COVER

0137 5888000000-E SP  GENERIC UTILITY ITEM (LF) 140 LF 35.00 4900.00 15.00 2100.00 16.00 2240.00
LOWER EXISTING 12" DI WATER LINE IN PLACE

0138 5888000000-E SP  GENERIC UTILITY ITEM (LF) 5 LF 347.00 1735.00 165.00 825.00 300.00 1500.00
PRECAST CONC MANHOLE WALL (VENTED), 5' DIA,OVER
6'HT

0139  6000000000-E 1605 TEMPORARY SILT FENCE 7,400 LF 2.04 15096.00 3.00 22200.00 1.80 13320.00

0140 6006000000-E 1610 EROS CONTRL STONE CL A 1,000 TON 30.00 30000.00 40.00 40000.00 24.50 24500.00

0141 6009000000-E 1610 EROS CONTRL STONE CL B 3,000 TON 28.00 84000.00 40.00 120000.00 24.50 73500.00
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TIP NO U-2831A 9.8059062 10:00AM 5/ 24 002

FED AID NO STATE FUNDED 1.810 MI NOV 20 2001 C200238
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.
NORTHEAST CREEK PARKWAY FROM SR-1308 (CORNWALLIS RD) TO ELLIS RD.

W. E. GARRISON COMPANY, INC. TRIANGLE GRADING & PAVING, BLYTHE DEVELOPMENT COMPANY
INC.
GARNER, NC BURLINGTON, NC CHARLOTTE, NC
0142 6012000000-E 1610 SEDIMENT CONTROL STONE 1,400 TON 20.00 28000.00 40.00 56000.00 24.50 34300.00
0143 6015000000-E 1615 TEMPORARY MULCHING 29.5 ACR 400.00 11800.00 400.00 11800.00 440.00 12980.00
0144 6018000000-E 1620 SEED FOR TEMP SEEDING 1,300 LB 2.90 3770.00 1.85 2405.00 3.00 3900.00
0145 6021000000-E 1620 FERT FOR TEMP SEEDING 5.25 TON 580.00 3045.00 600.00 3150.00 600.00 3150.00
0146  6024000000-E 1622 TEMPORARY SLOPE DRAINS 425 LF 10.00 4250.00 12.00 5100.00 13.00 5525.00
0147 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 12 EA 100.00 1200.00 175.00 2100.00 170.00 2040.00
0148 6030000000-E 1630 SILT EXCAVATION 10,000 CY 3.00 30000.00 5.50 55000.00 5.50 55000.00
0149 6033000000-E 1631 SYNTHETIC ROVING 3,700 SY 1.40 5180.00 1.45 5365.00 1.40 5180.00
0150 6036000000-E 1631 MATTING FOR EROS CONTROL 1,900 SY 1.50 2850.00 1.45 2755.00 1.60 3040.00
0151 6042000000-E 1632 1/4" HARDWARE CLOTH 1,700 LF 1.46 2482.00 2.50 4250.00 2.20 3740.00
0152  6069000000-E 1638 STILLING BASINS 625 CY 11.00 6875.00 10.00 6250.00 11.00 6875.00
0153 6084000000-E 1660 SEEDING AND MULCHING 34.5 ACR 1020.00 35190.00 1260.00 43470.00 1175.00 40537.50
0154 6087000000-E 1660 MOWING 17.5 ACR 60.00 1050.00 45.00 787.50 60.00 1050.00
0155 6090000000-E 1661 SEED FOR REPAIR SEEDING 350 LB 6.00 2100.00 6.00 2100.00 6.50 2275.00
0156  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 800.00 400.00 900.00 450.00 850.00 425.00
0157 6096000000-E 1662 SEED FOR SUPP SEEDING 850 LB 1.90 1615.00 1.70 1445.00 2.20 1870.00
0158 6102000000-E 1663 SODDING 1,500 SY 5.00 7500.00 5.50 8250.00 5.00 7500.00
0159 6105000000-E 1663 WATER 55 M/G 70.00 3850.00 90.00 4950.00 70.00 3850.00
0160 6108000000-E 1665 FERTILIZER TOPDRESSING 25.75 TON 260.00 6695.00 250.00 6437.50 270.00 6952.50
0161 6111000000-E SP  IMPERVIOUS DIKE 400 LF 20.00 8000.00 23.00 9200.00 15.00 6000.00
0162 6114000000-N SP  SPECIALIZED HAND MOWING 5 HR 100.00 500.00 45.00 225.00 100.00 500.00
0163 6117000000-N SP RESPONSE FOR EROS CONTROL 16 EA 251.00 4016.00 1.00 16.00 1.00 16.00
0164 6120000000-E SP  CULVERT DIVERSION CHANNEL 160 CY 25.00 4000.00 14.60 2336.00 22.00 3520.00
0165 6123000000-E 1670 REFORESTATION 7 ACR 650.00 4550.00 470.00 3290.00 675.00 4725.00
0166 7060000000-E SP  SIGNAL CABLE 1,570 LF 2.20 3454.00 2.20 3454.00 2.20 3454.00
0167 7120000000-E SP  VEHICLE SIGNAL HD (12", 3 SECT) 10 EA 952.00 9520.00 952.00 9520.00 952.00 9520.00
0168 7144000000-E SP  VEHICLE SIGNAL HD (12", 5 SECT) 4 EA 1462.00 5848.00 1462.00 5848.00 1462.00 5848.00
0169 7252000000-E SP MESSENGER CABLE (1/4") 90 LF 8.80 792.00 8.80 792.00 8.80 792.00
0170 7276000000-E SP JACK & BORE 480 LF 18.40 8832.00 18.40 8832.00 18.40 8832.00
0171 7279000000-E SP TRACER WIRE 2,545 LF 0.45 1145.25 0.45 1145.25 0.45 1145.25
0172 7300000000-E SP  TRENCHING (UNPAVED) 4,050 LF 6.25 25312.50 6.25 25312.50 6.25 25312.50
0173 7324000000-N SP  JUNCTION BOX (STANDARD SIZE) 18 EA 290.00 5220.00 290.00 5220.00 290.00 5220.00
0174 7336000000-N SP  JUNCTION BOX (OVER-SIZED) 7 EA 885.00 6195.00 885.00 6195.00 885.00 6195.00
0175 7372000000-N SP  GUY ASSEMBLY 3 EA 448.00 1344.00 448.00 1344.00 448.00 1344.00
0176 7384000000-E SP " RISER WITH #rtstkiciii 1 EA 395.00 395.00 395.50 395.50 395.50 395.50
(2",HEAT SHRINK TUBING)
0177 7444000000-E SP  INDUCTIVE LOOP SAWCUT 1,900 LF 4.96 9424.00 4.96 9424.00 5.00 9500.00
0178 7456000000-E SP LEAD-IN CABLE 2,780 LF 0.95 2641.00 0.95 2641.00 0.95 2641.00
0179 7516000000-E SP (Cl%MMUNICATIONS CABLE (** FIBER) 2,635 LF 2.65 6982.75 2.65 6982.75 2.65 6982.75

0180 7552000000-N SP  INTERCONNECT CENTER 4 EA 1060.00 4240.00 1060.00 4240.00 1060.00 4240.00
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W. E. GARRISON COMPANY, INC.

TRIANGLE GRADING & PAVING,

BLYTHE DEVELOPMENT COMPANY

INC.
GARNER, NC BURLINGTON, NC CHARLOTTE, NC
0181 7564000000-N SP  FIBER-OPTIC TRANSCEIVER 4 EA 2416.00 9664.00 2416.00 9664.00 2416.00 9664.00
0182 7566000000-N SP  DELINEATOR MARKER 7 EA 235.00 1645.00 235.00 1645.00 235.00 1645.00
0183 7588000000-N SP  SGL MAST ARM WITH METAL POLE 7 EA 3470.00 24290.00 3470.00 24290.00 3470.00 24290.00
0184 7612000000-N SP METAL SIGNAL POLE FOUNDATION 7 EA 2450.00 17150.00 2450.00 17150.00 2450.00 17150.00
0185 7684000000-N SP  SIGNAL CABINET FOUNDATION 2 EA 1085.00 2170.00 1085.00 2170.00 1085.00 2170.00
0186 7720000000-N SP  CONTLR WITH CBNT, 170E BASE MTD 2 EA 9495.00 18990.00 9495.00 18990.00 9495.00 18990.00
0187 7744000000-N SP DETECTOR CHANNEL (TYPE 170) 8 EA 225.00 1800.00 136.00 1088.00 136.00 1088.00
CULVERT ITEMS
0188 8126000000-N 414 CULV EXCAV @ **iwisiitiox Lump Sum 15120.00 15000.00 13000.00
(67+18.00-L-)
0189 8126000000-N 414 CULV EXCAV @ **iwsiitiox Lump Sum 7465.00 16700.00 6000.00
(88+64.00-L-)
0190 8133000000-E 414 FND CONDIT MAT, BOX CULV 323 TON 33.25 10739.75 30.00 9690.00 35.00 11305.00
0191 8196000000-E 420 CLASS A CONCRETE (CULV) 525.4 CY 380.00 199652.00 265.00 139231.00 370.00 194398.00
0192 8245000000-E 425 REINF STEEL (CULVERT) 97,087 LB 0.70 67960.90 0.46 44660.02 0.75 72815.25
CONTRACT TOTAL TOTAL 4203727.68 TOTAL 4270140.23 TOTAL 4336620.63
ROADWAY ITEMS SUB-TOTAL 3902790.03 SUB-TOTAL 4044859.21 SUB-TOTAL 4039102.38
CULVERT ITEMS SUB-TOTAL 300937.65 SUB-TOTAL 225281.02 SUB-TOTAL 297518.25
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ENGLISH CONSTRUCTION CO.,

BLYTHE CONSTRUCTION, INC.

NELLO L. TEER COMPANY

INC.
LYNCHBURG, VA CHARLOTTE, NC RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 200000.00 220000.00 210000.00
0002 0000400000-N SP  CONSTRUCTION SURVEYING Lump Sum 75000.00 110000.00 56000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 166800.00 350000.00 112800.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 5200.00 10400.00 5000.00 10000.00 7000.00 14000.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 46,800 CY 4.20 196560.00 5.00 234000.00 3.75 175500.00
0006 0036000000-E 225 UNDERCUT EXCAVATION 9,000 CY 6.50 58500.00 10.00 90000.00 8.35 75150.00
0007 0070000000-E SP  SELECT GRANULAR MATERIAL 2,000 CY 18.50 37000.00 23.00 46000.00 24.00 48000.00
0008 0077000000-E SP  SOIL STABILIZATION FABRIC 2,000 SY 2.00 4000.00 1.75 3500.00 1.00 2000.00
0009 0080000000-E SP  CLASS IV SUBGRD STABILIZATION 500 TON 16.00 8000.00 13.00 6500.00 11.00 5500.00
0010 0106000000-E 230 BORROW EXCAVATION 84,500 CY 7.30 616850.00 4.00 338000.00 5.85 494325.00
0011 0134000000-E 240 DRAINAGE DITCH EXCAVATION 700 CY 5.25 3675.00 6.25 4375.00 4.00 2800.00
0012 0141000000-E 240 BERM DITCH CONSTRUCTION 1,642 LF 3.50 5747.00 1.25 2052.50 1.25 2052.50
0013 0156000000-E SP REMOVAL OF EXT ASPHALT PVMT 6,400 SY 1.75 11200.00 2.50 16000.00 2.50 16000.00
0014 0192000000-N 260 PROOF ROLLING 10 HR 300.00 3000.00 115.00 1150.00 155.00 1550.00
0015 0241000000-E SP GENERIC GRADING ITEM (SY) 700 SY 42.00 29400.00 30.00 21000.00 50.00 35000.00
ROCK PLATED EMBANKMENT
0016 0318000000-E 300 FNDATION MATL, MINOR STRS 800 TON 22.00 17600.00 25.00 20000.00 18.00 14400.00
0017 0366000000-E 310 15"RC PIPE CULV IlI 4,828 LF 21.00 101388.00 22.00 106216.00 28.00 135184.00
0018 0372000000-E 310 18"RC PIPE CULV I 1,884 LF 25.00 47100.00 23.00 43332.00 30.00 56520.00
0019 0378000000-E 310 24"RCPIPE CULV III 752 LF 34.00 25568.00 27.00 20304.00 38.50 28952.00
0020 0384000000-E 310 30" RC PIPE CULV I 192 LF 45.00 8640.00 35.00 6720.00 44.00 8448.00
0021 0408000000-E 310 54"RC PIPE CULV IlI 240 LF 99.00 23760.00 90.00 21600.00 90.00 21600.00
0022 0708000000-E 324 15"BCCSP B 0.064" 176 LF 29.00 5104.00 24.00 4224.00 29.85 5253.60
0023 0714000000-E 324 18" BCCSP B 0.064" 204 LF 35.00 7140.00 28.00 5712.00 32.85 6701.40
0024 0806000000-E 324 15"BCCS ELB B 0.064" 6 EA 140.00 840.00 275.00 1650.00 210.00 1260.00
0025 0807000000-E 324 18"BCCS ELB B 0.064" 4 EA 151.00 604.00 300.00 1200.00 210.00 840.00
0026 1011000000-N 500 FINE GRADING Lump Sum 26000.00 126000.00 130050.00
0027 1044000000-E 501 LIME TRTD SOIL (SLURRY) 18,000 SY 1.90 34200.00 1.90 34200.00 2.05 36900.00
0028 1066000000-E 501 LIME FOR LIME TREATD SOIL 200 TON 135.00 27000.00 135.00 27000.00 145.00 29000.00
0029 1110000000-E 510 STABILIZER AGGREGATE 100 TON 21.00 2100.00 16.30 1630.00 17.00 1700.00
0030 1121000000-E 520 AGGREGATE BASE COURSE 15,000 TON 13.50 202500.00 14.50 217500.00 13.75 206250.00
0031 1154000000-E SP AGGREG FOR CEM TRTD BASE CRSE 1,400 TON 15.00 21000.00 15.00 21000.00 12.90 18060.00
0032 1165000000-E SP PORT CEM FOR CEM TRTD BASE CRSE 500 TON 100.00 50000.00 100.00 50000.00 107.50 53750.00
0033 1176000000-E 542 ‘(’;’:|)SO|L CEMENT BASE 18,000 SY 1.90 34200.00 1.90 34200.00 2.15 38700.00
0034 1209000000-E 543 ASPHALT CURING SEAL 5,300 GAL 1.60 8480.00 1.00 5300.00 1.75 9275.00
0035 1220000000-E 545 INCIDENTAL STONE BASE 150 TON 20.00 3000.00 17.00 2550.00 22.00 3300.00
0036 1489000000-E SP ASP CONC BASE CRS B25.0B 500 TON 33.00 16500.00 32.00 16000.00 31.00 15500.00
0037 1498000000-E SP ASP CONC INTR CRS 119.0B 10,900 TON 29.00 316100.00 28.50 310650.00 27.50 299750.00
0038 1519000000-E SP  ASP CONC SURF CRS $9.5B 6,400 TON 30.00 192000.00 29.50 188800.00 28.50 182400.00
0039 1560000000-E SP  ASP FOR PLANT MIX PG64-22 950 TON 150.00 142500.00 132.00 125400.00 132.00 125400.00
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ENGLISH CONSTRUCTION CO., BLYTHE CONSTRUCTION, INC. NELLO L. TEER COMPANY
INC.

LYNCHBURG, VA CHARLOTTE, NC RALEIGH, NC

0040 1693000000-E 654 ASPH PM PAVEMENT REPAIR 20 TON 300.00 6000.00 85.00 1700.00 120.00 2400.00
0041 2000000000-N 806 RIGHT OF WAY MARKERS 53 EA 75.00 3975.00 150.00 7950.00 165.00 8745.00
0042 2011000000-E 810 PIPE REMOVAL 984 LF 13.00 12792.00 9.00 8856.00 10.00 9840.00
0043 2022000000-E 815 SUBDRAIN EXCAVATION 336 CY 9.00 3024.00 7.50 2520.00 9.25 3108.00
0044 2033000000-E 815 SUBDRAIN FINE AGGREGATE 252 CY 33.00 8316.00 35.00 8820.00 33.25 8379.00
0045 2044000000-E 815 6" PERF SUBDRN PIPE 1,500 LF 6.00 9000.00 4.00 6000.00 5.90 8850.00
0046 2055000000-E 815 6" SUBDRNY,T,ORL 45 EA 0.55 24.75 10.00 450.00 18.55 834.75
0047 2066000000-N 815 CONC PAD SUBDRN OUTLET 3 EA 168.00 504.00 225.00 675.00 170.00 510.00
0048 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 18 LF 5.80 104.40 15.00 270.00 5.90 106.20
0049 2220000000-E SP REINFORCED ENDWALLS 52 CY 660.00 3432.00 800.00 4160.00 535.00 2782.00
0050 2264000000-E 840 PIPE PLUGS 0.51 CY 660.00 336.60 765.00 390.15 1350.00 688.50
0051 2286000000-N 840 MASNRY DRAINAGE STRUCT 69 EA 1155.00 79695.00 1200.00 82800.00 1550.00 106950.00
0052 2297000000-E 840 MASNRY DRAINAGE STRUCT 51 CY 550.00 2805.00 850.00 4335.00 1325.00 6757.50
0053 2308000000-E 840 MASNRY DRAINAGE STRUCT 13.33 LF 500.00 6665.00 225.00 2999.25 500.00 6665.00
0054 2352000000-N 840 (FB%I\QE)W/GRATE 840.*+* STD 4 EA 495.00 1980.00 400.00 1600.00 430.00 1720.00
0055 2363000000-N 840 (Fsljlgl\gf)W/ZGRTS 840. %+ STD 37 EA 495.00 18315.00 400.00 14800.00 860.00 31820.00
0056 2374000000-N 840 (FSAME-GRT-HD 840.03 ** 5 EA 495.00 2475.00 425.00 2125.00 450.00 2250.00
0057 2374000000-N 840 ZSAME-GRT-HD 840.03 ** 8 EA 495.00 3960.00 425.00 3400.00 375.00 3000.00
0058 2374000000-N 840 (FGR)AME-GRT-HD 840.03 ** 13 EA 495.00 6435.00 425.00 5525.00 430.00 5590.00
0059 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 495.00 990.00 350.00 700.00 535.00 1070.00
0060 2440000000-N 840 CONC APRON FOR CATCH BASIN 5 EA 550.00 2750.00 600.00 3000.00 375.00 1875.00
0061 2451000000-N 840 CONC APRON FOR DROP INLET 4 EA 1100.00 4400.00 600.00 2400.00 375.00 1500.00
0062 2500000000-E 842 CONCRETE RETAINING WALLS 110 CY 550.00 60500.00 340.00 37400.00 450.00 49500.00
0063 2542000000-E 846 1-6"CONC CURB & GUTTER 3,100 LF 8.50 26350.00 7.70 23870.00 8.75 27125.00
0064 2549000000-E 846 2'-6"CONC CURB & GUTTER 10,600 LF 10.00 106000.00 9.13 96778.00 10.25 108650.00
0065 2598000000-E 848 CONCRETE WHEELCHAIR RAMP 300 SY 34.70 10410.00 31.50 9450.00 25.00 7500.00
0066 2612000000-E 848 6" CONCRETE DRIVEWAY 80 SY 49.50 3960.00 45.00 3600.00 28.75 2300.00
0067 2619000000-E 850 4" CONCRETE PAVED DITCH 50 SY 66.00 3300.00 60.00 3000.00 22.50 1125.00
0068 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 530 SY 49.50 26235.00 45.00 23850.00 35.00 18550.00
0069 2830000000-N 858 ADJMANHOLES 4 EA 1000.00 4000.00 450.00 1800.00 525.00 2100.00
0070 2845000000-N 858 ADJMETER OR VALVE BOXES 8 EA 500.00 4000.00 325.00 2600.00 325.00 2600.00
0071 2905000000-N 859 CONVERT DITO JB 1 EA 1155.00 1155.00 1000.00 1000.00 1130.00 1130.00
0072 3030000000-E 862 STL BM GUARDRAIL 3,062.5 LF 9.50 29093.75 9.25 28328.13 10.25 31390.63
0073 3045000000-E 862 SBGR SHOP CURVED 75 LF 11.00 825.00 11.00 825.00 11.85 888.75
0074 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 42.00 210.00 30.00 150.00 32.00 160.00
0075 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 255.00 255.00 400.00 400.00 430.00 430.00
0076 3210000000-N 862 GR ANCHOR TYPE CAT-1 1 EA 300.00 300.00 450.00 450.00 480.00 480.00
0077 3270000000-N SP  GR ANCHOR TYPE 350 8 EA 1680.00 13440.00 1600.00 12800.00 1800.00 14400.00
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FED AID NO STATE FUNDED 1.810 MI NOV 20 2001 C200238
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.
NORTHEAST CREEK PARKWAY FROM SR-1308 (CORNWALLIS RD) TO ELLIS RD.

ENGLISH CONSTRUCTION CO., BLYTHE CONSTRUCTION, INC. NELLO L. TEER COMPANY
INC.
LYNCHBURG, VA CHARLOTTE, NC RALEIGH, NC
0078 3360000000-E 863 REMOVE EXISTING GUARDRAIL 687.5 LF 1.50 1031.25 1.00 687.50 1.05 721.88
0079 3628000000-E 868 PLAIN RIP RAP, CLASS | 230 TON 31.00 7130.00 35.00 8050.00 38.00 8740.00
0080 3649000000-E 868 PLAIN RIP RAP, CLASS B 110 TON 31.00 3410.00 35.00 3850.00 43.00 4730.00
0081 3656000000-E 868 FILTER FABRIC FOR DRAINGE 1,970 SY 2.00 3940.00 2.00 3940.00 3.00 5910.00
0082 4400000000-E SP  WORK ZONE SIGNS (FIXED) 1,673 SF 10.50 17566.50 6.55 10958.15 7.25 12129.25
0083  4405000000-E SP WORK ZONE SIGNS (PORTABLE 192 SF 14.00 2688.00 6.20 1190.40 11.85 2275.20
0084 4410000000-E SP  WORK ZONE SIGNS (BARRICDE 267 SF 10.50 2803.50 8.00 2136.00 10.00 2670.00
0085 4425000000-N 1125 WARNING FLAGS 6 EA 250.00 1500.00 4.00 24.00 5.50 33.00
0086 4430000000-N 1130 DRUMS 130 EA 75.00 9750.00 50.00 6500.00 60.00 7800.00
0087 4435000000-N 1135 CONES 80 EA 55.00 4400.00 20.00 1600.00 22.00 1760.00
0088 4445000000-E SP  BARRICADES (TYPE Il) 500 LF 15.00 7500.00 15.00 7500.00 27.00 13500.00
0089  4450000000-N 1150 FLAGGER 1,800 HR 15.00 27000.00 20.00 36000.00 17.00 30600.00
0090 4460000000-N 1155 WARNING LIGHTS (TYPE B) 2 EA 250.00 500.00 110.00 220.00 76.00 152.00
0091 4510000000-N Sp  POLICE 36 HR 60.00 2160.00 30.00 1080.00 55.00 1980.00
0092 4650000000-N 1251 TEMP RAISED PVMT MRKS 510 EA 3.70 1887.00 3.50 1785.00 3.85 1963.50
0093  4685000000-E 1205 THERMO PVT MKG LINES 4"90 11,500 LF 0.45 5175.00 0.42 4830.00 0.45 5175.00
0094 4686000000-E 1205 THERMO PVT MKG LINES 4"120 29,705 LF 0.47 13961.35 0.45 13367.25 0.48 14258.40
0095 4695000000-E 1205 8"WIDE THERMO 90 MILS 850 LF 0.75 637.50 0.71 603.50 0.75 637.50
0096 4710000000-E 1205 24"WIDE THERMO 120 MILS 275 LF 4.60 1265.00 4.35 1196.25 4.65 1278.75
0097 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 38 EA 78.00 2964.00 0.74 28.12 79.50 3021.00
0098 4810000000-E 1205 PAINT PVMT MARKINGS 4" 100,290 LF 0.20 20058.00 0.19 19055.10 0.20 20058.00
0099 4820000000-E 1205 PAINT PVYMT MARKINGS 8" 1,700 LF 0.40 680.00 0.35 595.00 0.38 646.00
0100 4835000000-E 1205 PAINT PVT MKG LINES 24" 550 LF 1.30 715.00 1.25 687.50 1.35 742.50
0101 4845000000-N 1205 PAINT PVT MKG SYMBOL 76 EA 37.00 2812.00 35.00 2660.00 37.00 2812.00
0102 4850000000-E 1205 LINE REMOVAL 4" WIDE 2,800 LF 0.70 1960.00 0.65 1820.00 0.70 1960.00
0103  4900000000-N 1252 PERM RAISED PVMT MARKERS 465 EA 3.70 1720.50 3.50 1627.50 3.75 1743.75
0104 5255000000-N 1412 PORTABLE LIGHTING Lump Sum 30000.00 40000.00 5000.00
0105 5300000000-E 1505 l(=|\l\/l)D CONDIT MAT CL #kirek 190 TON 33.00 6270.00 21.00 3990.00 29.50 5605.00
0106 5306000000-E 1505 I(3”I§DDING MATL, CL *xkire 190 TON 33.00 6270.00 21.00 3990.00 29.50 5605.00
0107 5318000000-E 1505 PVMT REPAIR UTILITY WORK 55 TON 145.00 7975.00 85.00 4675.00 125.00 6875.00
0108 5330000000-E 1510 ?;OI?I WATER PIPE CL #tti 82 LF 102.00 8364.00 23.00 1886.00 100.00 8200.00
0109 5342000000-E 1510 (152(;;3I WATER PIPE ¥tk 622 LF 29.00 18038.00 47.00 29234.00 28.30 17602.60
0110 5396000000-E 1510 le?l(?LESSOS]T H20 P CL #we 145 LF 66.00 9570.00 55.00 7975.00 64.85 9403.25
0111 5402000000-E SP DIRESJTFITTNS 860 LB 7.40 6364.00 2.75 2365.00 7.25 6235.00
(250# MIN WP)
0112 5480000000-E 1510 DI H20 FITTINGS 250# MIN 4,790 LB 5.25 25147.50 2.00 9580.00 5.00 23950.00
0113 5492000000-E SP  3/4"PE WAT TUBN SDRQ **** 35 LF 36.00 1260.00 10.00 350.00 35.25 1233.75

(200)
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FED AID NO STATE FUNDED 1.810 MI NOV 20 2001 C200238
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.
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ENGLISH CONSTRUCTION CO., BLYTHE CONSTRUCTION, INC. NELLO L. TEER COMPANY
INC.
LYNCHBURG, VA CHARLOTTE, NC RALEIGH, NC

0114 5498000000-E SP  **"PE WAT TUBING SDR9 **** 532 LF 47.00 25004.00 11.00 5852.00 46.00 24472.00
(2",200)

0115 5504000000-E 1510 **" CORPORATION STOP 1 EA 385.00 385.00 190.00 190.00 375.00 375.00
(2"

0116 5510000000-E 1510 3/4" CORPORATION STOP 3 EA 76.00 228.00 90.00 270.00 73.50 220.50

0117 5540000000-E 1510 6" GATE V&VB 200# WP 2 EA 640.00 1280.00 575.00 1150.00 625.00 1250.00
(200MPA WP)

0118 5558000000-E 1510 12" GATE V&VB ****Wp 1 EA 1650.00 1650.00 1250.00 1250.00 1600.00 1600.00
(200MPA WP)

0119 5582000000-E 1510 **"X *** TAPPING SADDLE 1 EA 385.00 385.00 225.00 225.00 375.00 375.00
(12" x 2"

0120 5582000000-E 1510 **X *** TAPPING SADDLE 2 EA 220.00 440.00 190.00 380.00 215.00 430.00
(12" X 3/4")

0121 5582000000-E 1510 **X *** TAPPING SADDLE 1 EA 110.00 110.00 125.00 125.00 105.00 105.00
(2" X 3/4")

0122 5648000000-N 1510 RELOCATE EXIST WAT METER 1 EA 550.00 550.00 500.00 500.00 535.00 535.00

0123 5672000000-N 1510 RELOCATE EXIST FIRE HYD 3 EA 990.00 2970.00 750.00 2250.00 965.00 2895.00

0124 5696000000-E 1520 8" PVC SEWER PIPE, SDR ** 1,322.63 LF 30.00 39678.90 16.50 21823.40 29.75 39348.24
(35)

0125 5714000000-E 1520 **"DI SEWR PIPE CL ***** 182.24 LF 44.00 8018.56 60.00 10934.40 42.75 7790.76
(12", CL 51)

0126 5714000000-E 1520 **"DI SEWR PIPE CL ***** 17417 LF 27.00 4702.59 18.00 3135.06 25.95 4519.71
(8", CL 50)

0127 5714000000-E 1520 **"DI SEWR PIPE CL ***** 275 LF 28.00 7700.00 19.25 5293.75 27.75 7631.25
(8", CL51)

0128 5774000000-E 1525 **DIA PC SS MH 0-6' 8 EA 2475.00 19800.00 1100.00 8800.00 2400.00 19200.00
49

0129 5774000000-E 1525 **DIA PC SS MH 0-6' 2 EA 2723.00 5446.00 1500.00 3000.00 2650.00 5300.00
(57

0130 5780000000-E 1525 PC CONC MH WALL *D 6'+ 26.64 LF 220.00 5860.80 135.00 3596.40 215.00 5727.60
4)

0131 5780000000-E 1525 PC CONC MH WALL *D 6'+ 135 LF 275.00 3712.50 165.00 2227.50 265.00 3577.50
(57

0132 5786000000-E 1525 SS MH OUTSIDE DROP ASSMBL 9.39 LF 413.00 3878.07 270.00 2535.30 400.00 3756.00

0133 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 4 EA 660.00 2640.00 525.00 2100.00 645.00 2580.00

0134 5822000000-N 1530 BREAK DOWN & REBUILD MH 1 EA 1320.00 1320.00 650.00 650.00 1290.00 1290.00

0135 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 3064.00 3064.00 2650.00 2650.00 2995.00 2995.00
5' DIA PC CONC SEWER MANHOLE WITH A VENT, 0-6'
DEPTH

0136 5882000000-N SP  GENERIC UTILITY ITEM (EA) 4 EA 495.00 1980.00 525.00 2100.00 485.00 1940.00
WATERTIGHT MANHOLE RING & COVER

0137 5888000000-E SP  GENERIC UTILITY ITEM (LF) 140 LF 26.00 3640.00 18.00 2520.00 25.80 3612.00
LOWER EXISTING 12" DI WATER LINE IN PLACE

0138 5888000000-E SP  GENERIC UTILITY ITEM (LF) 5 LF 495.00 2475.00 165.00 825.00 483.00 2415.00
PRECAST CONC MANHOLE WALL (VENTED), 5' DIA,OVER
6'HT

0139  6000000000-E 1605 TEMPORARY SILT FENCE 7,400 LF 2.50 18500.00 1.70 12580.00 2.25 16650.00

0140 6006000000-E 1610 EROS CONTRL STONE CL A 1,000 TON 29.00 29000.00 35.00 35000.00 33.00 33000.00

0141 6009000000-E 1610 EROS CONTRL STONE CL B 3,000 TON 29.00 87000.00 35.00 105000.00 33.00 99000.00
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WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.
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ENGLISH CONSTRUCTION CO., BLYTHE CONSTRUCTION, INC. NELLO L. TEER COMPANY
INC.
LYNCHBURG, VA CHARLOTTE, NC RALEIGH, NC
0142 6012000000-E 1610 SEDIMENT CONTROL STONE 1,400 TON 27.00 37800.00 25.00 35000.00 29.50 41300.00
0143 6015000000-E 1615 TEMPORARY MULCHING 29.5 ACR 420.00 12390.00 400.00 11800.00 375.00 11062.50
0144 6018000000-E 1620 SEED FOR TEMP SEEDING 1,300 LB 3.05 3965.00 2.00 2600.00 5.35 6955.00
0145 6021000000-E 1620 FERT FOR TEMP SEEDING 5.25 TON 609.00 3197.25 600.00 3150.00 850.00 4462.50
0146  6024000000-E 1622 TEMPORARY SLOPE DRAINS 425 LF 10.00 4250.00 8.50 3612.50 10.50 4462.50
0147 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 12 EA 200.00 2400.00 150.00 1800.00 180.00 2160.00
0148 6030000000-E 1630 SILT EXCAVATION 10,000 CY 1.00 10000.00 6.00 60000.00 21.00 210000.00
0149 6033000000-E 1631 SYNTHETIC ROVING 3,700 SY 1.50 5550.00 1.45 5365.00 1.50 5550.00
0150 6036000000-E 1631 MATTING FOR EROS CONTROL 1,900 SY 1.60 3040.00 1.45 2755.00 2.10 3990.00
0151 6042000000-E 1632 1/4" HARDWARE CLOTH 1,700 LF 6.00 10200.00 5.50 9350.00 2.60 4420.00
0152 6069000000-E 1638 STILLING BASINS 625 CY 10.50 6562.50 8.00 5000.00 10.75 6718.75
0153 6084000000-E 1660 SEEDING AND MULCHING 34.5 ACR 1071.00 36949.50 1260.00 43470.00 1065.00 36742.50
0154 6087000000-E 1660 MOWING 17.5 ACR 63.00 1102.50 45.00 787.50 80.00 1400.00
0155 6090000000-E 1661 SEED FOR REPAIR SEEDING 350 LB 6.30 2205.00 6.00 2100.00 11.50 4025.00
0156  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 840.00 420.00 900.00 450.00 645.00 322.50
0157 6096000000-E 1662 SEED FOR SUPP SEEDING 850 LB 2.00 1700.00 1.70 1445.00 2.70 2295.00
0158 6102000000-E 1663 SODDING 1,500 SY 5.25 7875.00 5.50 8250.00 5.35 8025.00
0159 6105000000-E 1663 WATER 55 M/G 74.00 4070.00 90.00 4950.00 138.00 7590.00
0160 6108000000-E 1665 FERTILIZER TOPDRESSING 25.75 TON 273.00 7029.75 250.00 6437.50 285.00 7338.75
0161 6111000000-E SP  IMPERVIOUS DIKE 400 LF 16.00 6400.00 50.00 20000.00 16.00 6400.00
0162 6114000000-N SP  SPECIALIZED HAND MOWING 5 HR 105.00 525.00 45.00 225.00 38.00 190.00
0163 6117000000-N SP RESPONSE FOR EROS CONTROL 16 EA 1.05 16.80 1.00 16.00 110.00 1760.00
0164 6120000000-E SP  CULVERT DIVERSION CHANNEL 160 CY 21.00 3360.00 12.00 1920.00 21.50 3440.00
0165 6123000000-E 1670 REFORESTATION 7 ACR 683.00 4781.00 470.00 3290.00 1440.00 10080.00
0166 7060000000-E SP  SIGNAL CABLE 1,570 LF 2.00 3140.00 2.20 3454.00 2.30 3611.00
0167 7120000000-E SP  VEHICLE SIGNAL HD (12", 3 SECT) 10 EA 1034.00 10340.00 952.00 9520.00 1025.00 10250.00
0168 7144000000-E SP  VEHICLE SIGNAL HD (12", 5 SECT) 4 EA 1612.00 6448.00 1462.00 5848.00 1575.00 6300.00
0169 7252000000-E SP MESSENGER CABLE (1/4") 90 LF 2.80 252.00 8.80 792.00 9.50 855.00
0170 7276000000-E SP JACK & BORE 480 LF 29.50 14160.00 18.40 8832.00 19.35 9288.00
0171 7279000000-E SP TRACER WIRE 2,545 LF 2.40 6108.00 0.45 1145.25 0.48 1221.60
0172 7300000000-E SP  TRENCHING (UNPAVED) 4,050 LF 3.15 12757.50 6.25 25312.50 6.75 27337.50
0173 7324000000-N SP  JUNCTION BOX (STANDARD SIZE) 18 EA 282.00 5076.00 290.00 5220.00 315.00 5670.00
0174 7336000000-N SP  JUNCTION BOX (OVER-SIZED) 7 EA 788.00 5516.00 885.00 6195.00 950.00 6650.00
0175 7372000000-N SP  GUY ASSEMBLY 3 EA 205.00 615.00 448.00 1344.00 475.00 1425.00
0176 7384000000-E SP " RISER WITH #rtstkickii 1 EA 415.00 415.00 395.50 395.50 425.00 425.00
(2",HEAT SHRINK TUBING)
0177 7444000000-E SP  INDUCTIVE LOOP SAWCUT 1,900 LF 4.10 7790.00 4.96 9424.00 5.35 10165.00
0178 7456000000-E SP LEAD-IN CABLE 2,780 LF 1.60 4448.00 0.95 2641.00 1.00 2780.00
0179 7516000000-E SP (Cl%MMUNICATIONS CABLE (** FIBER) 2,635 LF 4.20 11067.00 2.65 6982.75 2.85 7509.75

0180 7552000000-N SP  INTERCONNECT CENTER 4 EA 4200.00 16800.00 1060.00 4240.00 1140.00 4560.00
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BLYTHE CONSTRUCTION, INC.

NELLO L. TEER COMPANY

INC.
LYNCHBURG, VA CHARLOTTE, NC RALEIGH, NC
0181 7564000000-N SP  FIBER-OPTIC TRANSCEIVER 4 EA 2835.00 11340.00 2416.00 9664.00 2500.00 10000.00
0182 7566000000-N SP  DELINEATOR MARKER 7 EA 368.00 2576.00 235.00 1645.00 260.00 1820.00
0183 7588000000-N SP  SGL MAST ARM WITH METAL POLE 7 EA 5880.00 41160.00 3470.00 24290.00 3730.00 26110.00
0184 7612000000-N SP METAL SIGNAL POLE FOUNDATION 7 EA 4515.00 31605.00 2450.00 17150.00 2635.00 18445.00
0185 7684000000-N SP  SIGNAL CABINET FOUNDATION 2 EA 788.00 1576.00 1085.00 2170.00 1165.00 2330.00
0186 7720000000-N SP  CONTLR WITH CBNT, 170E BASE MTD 2 EA 10448.00 20896.00 9495.00 18990.00 10000.00 20000.00
0187 7744000000-N SP DETECTOR CHANNEL (TYPE 170) 8 EA 236.00 1888.00 136.00 1088.00 145.00 1160.00
CULVERT ITEMS
0188 8126000000-N 414 CULV EXCAV @ *xiwsiitiox Lump Sum 13493.00 20000.00 13525.00
(67+18.00-L-)
0189 8126000000-N 414 CULV EXCAV @ **wwkiotiox Lump Sum 6143.00 20000.00 6300.00
(88+64.00-L-)
0190 8133000000-E 414 FND CONDIT MAT, BOX CULV 323 TON 35.00 11305.00 21.00 6783.00 35.75 11547.25
0191 8196000000-E 420 CLASS A CONCRETE (CULV) 525.4 CY 360.00 189144.00 509.00 267428.60 365.00 191771.00
0192 8245000000-E 425 REINF STEEL (CULVERT) 97,087 LB 0.70 67960.90 0.50 48543.50 0.75 72815.25
CONTRACT TOTAL TOTAL 4433168.72 TOTAL 4491412.71 TOTAL 4557801.07
ROADWAY ITEMS SUB-TOTAL 4145122.82 SUB-TOTAL 4128657.61 SUB-TOTAL 4261842.57
CULVERT ITEMS SUB-TOTAL 288045.90 SUB-TOTAL 362755.10 SUB-TOTAL 295958.50
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C. C. MANGUM CONTRACTORS, S. T. WOOTEN CORPORATION PLT CONSTRUCTION CO., INC.

LLC
RALEIGH, NC WILSON, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 228000.00 243558.00 240000.00
0002 0000400000-N SP  CONSTRUCTION SURVEYING Lump Sum 59500.00 75500.00 100000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 333700.00 783300.00 135000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 12000.00 24000.00 4500.00 9000.00 5200.00 10400.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 46,800 CY 5.00 234000.00 4.50 210600.00 8.00 374400.00
0006 0036000000-E 225 UNDERCUT EXCAVATION 9,000 CY 5.00 45000.00 8.65 77850.00 4.00 36000.00
0007 0070000000-E SP  SELECT GRANULAR MATERIAL 2,000 CY 30.00 60000.00 27.00 54000.00 18.00 36000.00
0008 0077000000-E SP  SOIL STABILIZATION FABRIC 2,000 Sy 1.50 3000.00 1.70 3400.00 2.00 4000.00
0009 0080000000-E SP  CLASS IV SUBGRD STABILIZATION 500 TON 13.00 6500.00 12.90 6450.00 14.00 7000.00
0010 0106000000-E 230 BORROW EXCAVATION 84,500 CY 3.50 295750.00 4.05 342225.00 8.20 692900.00
0011 0134000000-E 240 DRAINAGE DITCH EXCAVATION 700 CY 1.50 1050.00 12.85 8995.00 4.00 2800.00
0012 0141000000-E 240 BERM DITCH CONSTRUCTION 1,642 LF 1.25 2052.50 2.20 3612.40 3.00 4926.00
0013 0156000000-E SP REMOVAL OF EXT ASPHALT PVMT 6,400 SY 2.50 16000.00 1.70 10880.00 4.00 25600.00
0014 0192000000-N 260 PROOF ROLLING 10 HR 50.00 500.00 300.00 3000.00 350.00 3500.00
0015 0241000000-E SP GENERIC GRADING ITEM (SY) 700 SY 35.00 24500.00 34.75 24325.00 25.00 17500.00
ROCK PLATED EMBANKMENT
0016 0318000000-E 300 FNDATION MATL, MINOR STRS 800 TON 30.00 24000.00 22.43 17944.00 18.00 14400.00
0017 0366000000-E 310 15"RC PIPE CULV IlI 4,828 LF 30.00 144840.00 20.46 98780.88 30.00 144840.00
0018 0372000000-E 310 18"RCPIPE CULV IlI 1,884 LF 31.00 58404.00 22.80 42955.20 34.00 64056.00
0019 0378000000-E 310 24"RCPIPE CULV III 752 LF 37.00 27824.00 30.37 22838.24 41.00 30832.00
0020 0384000000-E 310 30"RCPIPE CULV IlI 192 LF 61.00 11712.00 40.86 7845.12 54.00 10368.00
0021 0408000000-E 310 54"RCPIPE CULV III 240 LF 138.00 33120.00 94.63 22711.20 105.00 25200.00
0022 0708000000-E 324 15" BCCSP B 0.064" 176 LF 23.00 4048.00 22.07 3884.32 20.00 3520.00
0023 0714000000-E 324 18" BCCSP B 0.064" 204 LF 25.00 5100.00 23.74 4842.96 22.00 4488.00
0024 0806000000-E 324 15"BCCSELB B 0.064" 6 EA 215.00 1290.00 188.37 1130.22 180.00 1080.00
0025 0807000000-E 324 18"BCCS ELB B 0.064" 4 EA 240.00 960.00 207.52 830.08 200.00 800.00
0026 1011000000-N 500 FINE GRADING Lump Sum 100000.00 88500.00 100000.00
0027 1044000000-E 501 LIME TRTD SOIL (SLURRY) 18,000 SY 1.90 34200.00 1.90 34200.00 1.65 29700.00
0028 1066000000-E 501 LIME FOR LIME TREATD SOIL 200 TON 135.00 27000.00 135.00 27000.00 186.00 37200.00
0029 1110000000-E 510 STABILIZER AGGREGATE 100 TON 15.00 1500.00 20.75 2075.00 16.00 1600.00
0030 1121000000-E 520 AGGREGATE BASE COURSE 15,000 TON 13.00 195000.00 14.40 216000.00 14.50 217500.00
0031 1154000000-E SP AGGREG FOR CEM TRTD BASE CRSE 1,400 TON 13.00 18200.00 21.70 30380.00 14.50 20300.00
0032 1165000000-E SP PORT CEM FOR CEM TRTD BASE CRSE 500 TON 100.00 50000.00 100.00 50000.00 119.00 59500.00
0033 1176000000-E 542 ‘(’;’:|)SO|L CEMENT BASE 18,000 SY 1.90 34200.00 1.90 34200.00 1.36 24480.00
0034 1209000000-E 543 ASPHALT CURING SEAL 5,300 GAL 3.00 15900.00 1.35 7155.00 1.10 5830.00
0035 1220000000-E 545 INCIDENTAL STONE BASE 150 TON 20.00 3000.00 21.10 3165.00 20.00 3000.00
0036 1489000000-E SP ASP CONC BASE CRS B25.0B 500 TON 42.00 21000.00 35.00 17500.00 35.00 17500.00
0037 1498000000-E SP  ASP CONC INTR CRS 119.0B 10,900 TON 27.10 295390.00 31.00 337900.00 30.00 327000.00
0038 1519000000-E SP  ASP CONC SURF CRS $9.5B 6,400 TON 34.50 220800.00 31.00 198400.00 30.50 195200.00
0039 1560000000-E SP  ASP FOR PLANT MIX PG64-22 950 TON 158.00 150100.00 155.00 147250.00 155.00 147250.00
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FED AID NO STATE FUNDED 1.810 MI NOV 20 2001 C200238
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.
NORTHEAST CREEK PARKWAY FROM SR-1308 (CORNWALLIS RD) TO ELLIS RD.

C. C. MANGUM CONTRACTORS, S. T. WOOTEN CORPORATION PLT CONSTRUCTION CO., INC.
LLC

RALEIGH, NC WILSON, NC WILSON, NC

0040 1693000000-E 654 ASPH PM PAVEMENT REPAIR 20 TON 257.00 5140.00 140.00 2800.00 90.00 1800.00
0041 2000000000-N 806 RIGHT OF WAY MARKERS 53 EA 150.00 7950.00 150.00 7950.00 100.00 5300.00
0042 2011000000-E 810 PIPE REMOVAL 984 LF 15.00 14760.00 19.50 19188.00 10.00 9840.00
0043 2022000000-E 815 SUBDRAIN EXCAVATION 336 CY 8.50 2856.00 8.50 2856.00 7.00 2352.00
0044 2033000000-E 815 SUBDRAIN FINE AGGREGATE 252 CY 31.00 7812.00 31.00 7812.00 23.00 5796.00
0045 2044000000-E 815 6" PERF SUBDRN PIPE 1,500 LF 5.50 8250.00 5.50 8250.00 3.00 4500.00
0046 2055000000-E 815 6" SUBDRNY,T,ORL 45 EA 0.50 22.50 0.50 22.50 8.00 360.00
0047 2066000000-N 815 CONC PAD SUBDRN OUTLET 3 EA 160.00 480.00 160.00 480.00 175.00 525.00
0048 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 18 LF 5.50 99.00 5.50 99.00 11.00 198.00
0049 2220000000-E SP REINFORCED ENDWALLS 52 CY 1000.00 5200.00 1000.00 5200.00 700.00 3640.00
0050 2264000000-E 840 PIPE PLUGS 0.51 CY 1000.00 510.00 1276.51 651.02 900.00 459.00
0051 2286000000-N 840 MASNRY DRAINAGE STRUCT 69 EA 1000.00 69000.00 954.50 65860.50 900.00 62100.00
0052 2297000000-E 840 MASNRY DRAINAGE STRUCT 51 CY 1000.00 5100.00 1010.85 5155.34 500.00 2550.00
0053 2308000000-E 840 MASNRY DRAINAGE STRUCT 13.33 LF 150.00 1999.50 117.10 1560.94 400.00 5332.00
0054 2352000000-N 840 (Fgligl\:g)W/GRATE 840.*+* STD 4 EA 325.00 1300.00 268.41 1073.64 250.00 1000.00
0055 2363000000-N 840 (Fsligl\gf)W/ZGRTS 840. %+ STD 37 EA 325.00 12025.00 313.95 11616.15 220.00 8140.00
0056 2374000000-N 840 (FSAME-GRT-HDMO.OS** 5 EA 325.00 1625.00 351.90 1759.50 275.00 1375.00
0057 2374000000-N 840 E:F?AME-GRT-HD84O.OS** 8 EA 325.00 2600.00 351.90 2815.20 275.00 2200.00
0058 2374000000-N 840 (FGR’)AME-GRT-HDB40.03** 13 EA 325.00 4225.00 351.90 4574.70 275.00 3575.00
0059 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 325.00 650.00 244.38 488.76 175.00 350.00
0060 2440000000-N 840 CONC APRON FOR CATCH BASIN 5 EA 350.00 1750.00 530.10 2650.50 500.00 2500.00
0061 2451000000-N 840 CONC APRON FOR DROP INLET 4 EA 350.00 1400.00 300.00 1200.00 500.00 2000.00
0062 2500000000-E 842 CONCRETE RETAINING WALLS 110 CY 450.00 49500.00 455.00 50050.00 425.00 46750.00
0063 2542000000-E 846 1-6"CONC CURB & GUTTER 3,100 LF 9.00 27900.00 8.00 24800.00 10.00 31000.00
0064 2549000000-E 846 2'-6"CONC CURB & GUTTER 10,600 LF 10.00 106000.00 9.70 102820.00 11.00 116600.00
0065 2598000000-E 848 CONCRETE WHEELCHAIR RAMP 300 SY 35.00 10500.00 42.00 12600.00 45.00 13500.00
0066 2612000000-E 848 6" CONCRETE DRIVEWAY 80 SY 35.00 2800.00 36.90 2952.00 35.00 2800.00
0067 2619000000-E 850 4" CONCRETE PAVED DITCH 50 SY 32.00 1600.00 61.25 3062.50 50.00 2500.00
0068 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 530 SY 45.00 23850.00 40.90 21677.00 35.00 18550.00
0069 2830000000-N 858 ADJMANHOLES 4 EA 550.00 2200.00 287.50 1150.00 400.00 1600.00
0070 2845000000-N 858 ADJMETER OR VALVE BOXES 8 EA 375.00 3000.00 230.00 1840.00 300.00 2400.00
0071 2905000000-N 859 CONVERT DITO JB 1 EA 1000.00 1000.00 690.00 690.00 500.00 500.00
0072 3030000000-E 862 STL BM GUARDRAIL 3,062.5 LF 9.00 27562.50 9.00 27562.50 8.50 26031.25
0073 3045000000-E 862 SBGR SHOP CURVED 75 LF 10.45 783.75 10.45 783.75 9.50 712.50
0074 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 40.00 200.00 40.00 200.00 30.00 150.00
0075 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 241.00 241.00 241.00 241.00 350.00 350.00
0076 3210000000-N 862 GR ANCHOR TYPE CAT-1 1 EA 280.00 280.00 280.00 280.00 500.00 500.00
0077 3270000000-N SP  GR ANCHOR TYPE 350 8 EA 1600.00 12800.00 1600.00 12800.00 1600.00 12800.00
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RALEIGH, NC WILSON, NC WILSON, NC
0078 3360000000-E 863 REMOVE EXISTING GUARDRAIL 687.5 LF 1.00 687.50 1.00 687.50 1.00 687.50
0079 3628000000-E 868 PLAIN RIP RAP, CLASS | 230 TON 30.00 6900.00 26.20 6026.00 36.00 8280.00
0080 3649000000-E 868 PLAIN RIP RAP, CLASS B 110 TON 30.00 3300.00 24.00 2640.00 34.00 3740.00
0081 3656000000-E 868 FILTER FABRIC FOR DRAINGE 1,970 SY 1.50 2955.00 1.70 3349.00 3.00 5910.00
0082 4400000000-E SP  WORK ZONE SIGNS (FIXED) 1,673 SF 6.55 10958.15 6.55 10958.15 10.00 16730.00
0083 4405000000-E SP WORK ZONE SIGNS (PORTABLE 192 SF 25.00 4800.00 43.15 8284.80 32.00 6144.00
0084 4410000000-E SP  WORK ZONE SIGNS (BARRICDE 267 SF 5.00 1335.00 11.70 3123.90 12.00 3204.00
0085 4425000000-N 1125 WARNING FLAGS 6 EA 4.95 29.70 4.95 29.70 12.00 72.00
0086  4430000000-N 1130 DRUMS 130 EA 50.00 6500.00 53.00 6890.00 60.00 7800.00
0087 4435000000-N 1135 CONES 80 EA 15.00 1200.00 24.00 1920.00 25.00 2000.00
0088 4445000000-E SP  BARRICADES (TYPE Il) 500 LF 10.50 5250.00 10.50 5250.00 20.50 10250.00
0089 4450000000-N 1150 FLAGGER 1,800 HR 20.00 36000.00 15.50 27900.00 15.00 27000.00
0090 4460000000-N 1155 WARNING LIGHTS (TYPE B) 2 EA 115.00 230.00 325.00 650.00 300.00 600.00
0091 4510000000-N sp POLICE 36 HR 100.00 3600.00 25.00 900.00 50.00 1800.00
0092 4650000000-N 1251 TEMP RAISED PVMT MRKS 510 EA 3.50 1785.00 3.56 1815.60 3.50 1785.00
0093 4685000000-E 1205 THERMO PVT MKG LINES 490 11,500 LF 0.42 4830.00 0.43 4945.00 0.45 5175.00
0094 4686000000-E 1205 THERMO PVT MKG LINES 4"120 29,705 LF 0.45 13367.25 0.46 13664.30 0.45 13367.25
0095 4695000000-E 1205 8"WIDE THERMO 90 MILS 850 LF 0.71 603.50 0.72 612.00 0.75 637.50
0096 4710000000-E 1205 24"WIDE THERMO 120 MILS 275 LF 4.35 1196.25 4.42 1215.50 4.35 1196.25
0097 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 38 EA 74.00 2812.00 75.25 2859.50 74.00 2812.00
0098 4810000000-E 1205 PAINT PVMT MARKINGS 4" 100,290 LF 0.19 19055.10 0.19 19055.10 0.20 20058.00
0099 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,700 LF 0.35 595.00 0.36 612.00 0.35 595.00
0100 4835000000-E 1205 PAINT PVT MKG LINES 24" 550 LF 1.25 687.50 1.27 698.50 1.25 687.50
0101 4845000000-N 1205 PAINT PVT MKG SYMBOL 76 EA 35.00 2660.00 35.59 2704.84 35.00 2660.00
0102 4850000000-E 1205 LINE REMOVAL 4" WIDE 2,800 LF 0.65 1820.00 0.66 1848.00 0.65 1820.00
0103  4900000000-N 1252 PERM RAISED PVMT MARKERS 465 EA 3.50 1627.50 3.56 1655.40 3.50 1627.50
0104 5255000000-N 1412 PORTABLE LIGHTING Lump Sum 30000.00 10000.00 5000.00
0105 5300000000-E 1505 l(=|\l\/l)D CONDIT MAT CL #wior 190 TON 30.00 5700.00 22.43 4261.70 18.00 3420.00
0106 5306000000-E 1505 I(3”I§DDING MATL, CL *eink 190 TON 30.00 5700.00 22.43 4261.70 14.00 2660.00
0107 5318000000-E 1505 PVMT REPAIR UTILITY WORK 55 TON 132.00 7260.00 126.50 6957.50 90.00 4950.00
0108 5330000000-E 1510 ?;O?I WATER PIPE CL *tti 82 LF 92.75 7605.50 20.55 1685.10 22.00 1804.00
0109 5342000000-E 1510 (152(;;3I WATER PIPE ¥tk 622 LF 26.32 16371.04 33.86 21060.92 60.00 37320.00
0110 5396000000-E 1510 *(*I"ZQI(E%LESSOSW H20 P CL #hwee 145 LF 60.32 8746.40 43.94 6371.30 85.00 12325.00
0111 5402000000-E SP DIRESJTFITTNS 860 LB 20.00 17200.00 5.98 5142.80 11.00 9460.00
(250# MIN WP)
0112 5480000000-E 1510 DI H20 FITTINGS 250# MIN 4,790 LB 20.00 95800.00 5.75 27542.50 7.00 33530.00
0113 5492000000-E SP  3/4"PE WAT TUBN SDR9 **** 35 LF 32.75 1146.25 12.88 450.80 13.00 455.00

(200)
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0114 5498000000-E SP  **"PE WAT TUBING SDR9 **** 532 LF 42.78 22758.96 14.26 7586.32 14.00 7448.00
(2",200)

0115 5504000000-E 1510 **" CORPORATION STOP 1 EA 350.00 350.00 201.25 201.25 165.00 165.00
(2"

0116 5510000000-E 1510 3/4" CORPORATION STOP 3 EA 68.75 206.25 120.75 362.25 55.00 165.00

0117 5540000000-E 1510 6" GATE V&VB 200# WP 2 EA 582.00 1164.00 632.50 1265.00 500.00 1000.00
(200MPA WP)

0118 5558000000-E 1510 12" GATE V&VB ****Wp 1 EA 1500.00 1500.00 1265.00 1265.00 1350.00 1350.00
(200MPA WP)

0119 5582000000-E 1510 **"X *** TAPPING SADDLE 1 EA 350.00 350.00 313.95 313.95 220.00 220.00
(12" x 2"

0120 5582000000-E 1510 **X *** TAPPING SADDLE 2 EA 200.00 400.00 313.95 627.90 210.00 420.00
(12" X 3/4")

0121 5582000000-E 1510 **"X *** TAPPING SADDLE 1 EA 100.00 100.00 79.35 79.35 165.00 165.00
(2" X 3/4")

0122 5648000000-N 1510 RELOCATE EXIST WAT METER 1 EA 500.00 500.00 333.50 333.50 350.00 350.00

0123 5672000000-N 1510 RELOCATE EXIST FIRE HYD 3 EA 900.00 2700.00 776.25 2328.75 1100.00 3300.00

0124 5696000000-E 1520 8" PVC SEWER PIPE, SDR ** 1,322.63 LF 27.65 36570.72 21.44 28357.19 55.00 72744.65
(35)

0125 5714000000-E 1520 **"DI SEWR PIPE CL ***** 182.24 LF 39.75 7244.04 49.26 8977.14 95.00 17312.80
(12", CL 51)

0126 5714000000-E 1520 **"DI SEWR PIPE CL ***** 17417 LF 24.62 4288.07 28.16 4904.63 90.00 15675.30
(8", CL 50)

0127 5714000000-E 1520 **"DI SEWR PIPE CL ***** 275 LF 25.82 7100.50 31.17 8571.75 90.00 24750.00
(8", CL51)

0128 5774000000-E 1525 **DIA PC SS MH 0-6' 8 EA 2250.00 18000.00 1150.00 9200.00 1500.00 12000.00
4)

0129 5774000000-E 1525 **DIA PC SS MH 0-6' 2 EA 2475.00 4950.00 1672.10 3344.20 1800.00 3600.00
(57

0130 5780000000-E 1525 PC CONC MH WALL *D 6'+ 26.64 LF 200.00 5328.00 142.60 3798.86 500.00 13320.00
4)

0131 5780000000-E 1525 PC CONC MH WALL *D 6'+ 135 LF 250.00 3375.00 168.61 2276.24 550.00 7425.00
(59

0132 5786000000-E 1525 SS MH OUTSIDE DROP ASSMBL 9.39 LF 375.00 3521.25 204.18 1917.25 250.00 2347.50

0133 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 4 EA 600.00 2400.00 795.80 3183.20 900.00 3600.00

0134 5822000000-N 1530 BREAK DOWN & REBUILD MH 1 EA 1200.00 1200.00 2412.70 2412.70 2200.00 2200.00

0135 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 2785.00 2785.00 2301.73 2301.73 2200.00 2200.00
5' DIA PC CONC SEWER MANHOLE WITH A VENT, 0-6'
DEPTH

0136 5882000000-N SP  GENERIC UTILITY ITEM (EA) 4 EA 450.00 1800.00 195.67 782.68 220.00 880.00
WATERTIGHT MANHOLE RING & COVER

0137 5888000000-E SP  GENERIC UTILITY ITEM (LF) 140 LF 24.00 3360.00 16.10 2254.00 55.00 7700.00
LOWER EXISTING 12" DI WATER LINE IN PLACE

0138 5888000000-E SP  GENERIC UTILITY ITEM (LF) 5 LF 450.00 2250.00 160.56 802.80 550.00 2750.00
PRECAST CONC MANHOLE WALL (VENTED), 5' DIA,OVER
6'HT

0139  6000000000-E 1605 TEMPORARY SILT FENCE 7,400 LF 1.70 12580.00 1.70 12580.00 2.00 14800.00

0140 6006000000-E 1610 EROS CONTRL STONE CL A 1,000 TON 30.00 30000.00 28.20 28200.00 34.00 34000.00

0141 6009000000-E 1610 EROS CONTRL STONE CL B 3,000 TON 30.00 90000.00 29.60 88800.00 34.00 102000.00
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0142 6012000000-E 1610 SEDIMENT CONTROL STONE 1,400 TON 30.00 42000.00 26.50 37100.00 25.50 35700.00
0143 6015000000-E 1615 TEMPORARY MULCHING 29.5 ACR 400.00 11800.00 400.00 11800.00 500.00 14750.00
0144 6018000000-E 1620 SEED FOR TEMP SEEDING 1,300 LB 2.00 2600.00 2.90 3770.00 5.00 6500.00
0145 6021000000-E 1620 FERT FOR TEMP SEEDING 5.25 TON 600.00 3150.00 580.00 3045.00 700.00 3675.00
0146  6024000000-E 1622 TEMPORARY SLOPE DRAINS 425 LF 5.00 2125.00 17.00 7225.00 10.00 4250.00
0147 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 12 EA 200.00 2400.00 265.00 3180.00 135.00 1620.00
0148 6030000000-E 1630 SILT EXCAVATION 10,000 CY 10.00 100000.00 8.00 80000.00 0.50 5000.00
0149 6033000000-E 1631 SYNTHETIC ROVING 3,700 SY 1.45 5365.00 2.20 8140.00 1.50 5550.00
0150 6036000000-E 1631 MATTING FOR EROS CONTROL 1,900 SY 1.45 2755.00 2.10 3990.00 1.60 3040.00
0151 6042000000-E 1632 1/4" HARDWARE CLOTH 1,700 LF 2.50 4250.00 2.50 4250.00 4.00 6800.00
0152  6069000000-E 1638 STILLING BASINS 625 CY 3.00 1875.00 26.50 16562.50 10.00 6250.00
0153 6084000000-E 1660 SEEDING AND MULCHING 34.5 ACR 1260.00 43470.00 3060.00 105570.00 2550.00 87975.00
0154 6087000000-E 1660 MOWING 17.5 ACR 45.00 787.50 60.00 1050.00 60.00 1050.00
0155 6090000000-E 1661 SEED FOR REPAIR SEEDING 350 LB 6.00 2100.00 43.50 15225.00 11.00 3850.00
0156  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 900.00 450.00 800.00 400.00 1300.00 650.00
0157 6096000000-E 1662 SEED FOR SUPP SEEDING 850 LB 1.70 1445.00 1.90 1615.00 2.00 1700.00
0158 6102000000-E 1663 SODDING 1,500 SY 5.50 8250.00 5.45 8175.00 5.00 7500.00
0159 6105000000-E 1663 WATER 55 MIG 90.00 4950.00 70.00 3850.00 70.00 3850.00
0160 6108000000-E 1665 FERTILIZER TOPDRESSING 25.75 TON 250.00 6437.50 260.00 6695.00 260.00 6695.00
0161 6111000000-E SP  IMPERVIOUS DIKE 400 LF 5.00 2000.00 23.00 9200.00 15.00 6000.00
0162 6114000000-N SP  SPECIALIZED HAND MOWING 5 HR 45.00 225.00 100.00 500.00 100.00 500.00
0163 6117000000-N SP RESPONSE FOR EROS CONTROL 16 EA 1.00 16.00 1.00 16.00 100.00 1600.00
0164 6120000000-E SP  CULVERT DIVERSION CHANNEL 160 CY 10.00 1600.00 14.60 2336.00 20.00 3200.00
0165 6123000000-E 1670 REFORESTATION 7 ACR 470.00 3290.00 1365.00 9555.00 650.00 4550.00
0166 7060000000-E SP  SIGNAL CABLE 1,570 LF 1.89 2967.30 2.32 3642.40 1.40 2198.00
0167 7120000000-E SP  VEHICLE SIGNAL HD (12", 3 SECT) 10 EA 985.00 9850.00 1002.12 10021.20 1100.00 11000.00
0168 7144000000-E SP  VEHICLE SIGNAL HD (12", 5 SECT) 4 EA 1535.00 6140.00 1538.97 6155.88 1500.00 6000.00
0169 7252000000-E SP MESSENGER CABLE (1/4") 90 LF 2.65 238.50 9.26 833.40 2.75 247.50
0170 7276000000-E SP JACK & BORE 480 LF 28.00 13440.00 19.37 9297.60 24.00 11520.00
0171 7279000000-E SP TRACER WIRE 2,545 LF 2.25 5726.25 0.47 1196.15 0.45 1145.25
0172 7300000000-E SP  TRENCHING (UNPAVED) 4,050 LF 3.00 12150.00 6.58 26649.00 7.50 30375.00
0173 7324000000-N SP  JUNCTION BOX (STANDARD SIZE) 18 EA 269.00 4842.00 305.27 5494.86 550.00 9900.00
0174 7336000000-N SP  JUNCTION BOX (OVER-SIZED) 7 EA 750.00 5250.00 931.59 6521.13 750.00 5250.00
0175 7372000000-N SP  GUY ASSEMBLY 3 EA 195.00 585.00 471.58 1414.74 150.00 450.00
0176 7384000000-E SP " RISER WITH #rtstikickii 1 EA 395.00 395.00 416.32 416.32 475.00 475.00
(2",HEAT SHRINK TUBING)
0177 7444000000-E SP  INDUCTIVE LOOP SAWCUT 1,900 LF 3.89 7391.00 5.22 9918.00 8.00 15200.00
0178 7456000000-E SP LEAD-IN CABLE 2,780 LF 1.48 4114.40 1.00 2780.00 0.85 2363.00
0179 7516000000-E SP (Cl%MMUNICATIONS CABLE (** FIBER) 2,635 LF 3.99 10513.65 2.79 7351.65 2.50 6587.50

0180 7552000000-N SP  INTERCONNECT CENTER 4 EA 4000.00 16000.00 1115.80 4463.20 3100.00 12400.00
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RALEIGH, NC WILSON, NC WILSON, NC
0181 7564000000-N SP  FIBER-OPTIC TRANSCEIVER 4 EA 2700.00 10800.00 2543.19 10172.76 2100.00 8400.00
0182 7566000000-N SP  DELINEATOR MARKER 7 EA 350.00 2450.00 247.37 1731.59 200.00 1400.00
0183 7588000000-N SP  SGL MAST ARM WITH METAL POLE 7 EA 5600.00 39200.00 3652.68 25568.76 5000.00 35000.00
0184 7612000000-N SP METAL SIGNAL POLE FOUNDATION 7 EA 4300.00 30100.00 2578.98 18052.86 3250.00 22750.00
0185 7684000000-N SP  SIGNAL CABINET FOUNDATION 2 EA 750.00 1500.00 1142.12 2284.24 875.00 1750.00
0186 7720000000-N SP  CONTLR WITH CBNT, 170E BASE MTD 2 EA 9950.00 19900.00 9994.86 19989.72 11750.00 23500.00
0187 7744000000-N SP DETECTOR CHANNEL (TYPE 170) 8 EA 225.00 1800.00 143.16 1145.28 185.00 1480.00
CULVERT ITEMS
0188 8126000000-N 414 CULV EXCAV @ **iwskiotion Lump Sum 12500.00 15000.00 12850.00
(67+18.00-L-)
0189 8126000000-N 414 CULV EXCAV @ **wwisiotion Lump Sum 13000.00 16700.00 5850.00
(88+64.00-L-)
0190 8133000000-E 414 FND CONDIT MAT, BOX CULV 323 TON 30.00 9690.00 30.00 9690.00 33.22 10730.06
0191 8196000000-E 420 CLASS A CONCRETE (CULV) 525.4 CY 370.00 194398.00 265.00 139231.00 342.85 180133.39
0192 8245000000-E 425 REINF STEEL (CULVERT) 97,087 LB 0.60 58252.20 0.46 44660.02 0.69 66990.03
CONTRACT TOTAL TOTAL 4579741.48 TOTAL 4880443.13 TOTAL 4897956.23
ROADWAY ITEMS SUB-TOTAL 4291901.28 SUB-TOTAL 4655162.11 SUB-TOTAL 4621402.75
CULVERT ITEMS SUB-TOTAL 287840.20 SUB-TOTAL 225281.02 SUB-TOTAL 276553.48
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DURHAM, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 265000.00
0002 0000400000-N SP CONSTRUCTION SURVEYING Lump Sum 100000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 445000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 6000.00 12000.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 46,800 CY 8.00 374400.00
0006 0036000000-E 225 UNDERCUT EXCAVATION 9,000 CY 8.00 72000.00
0007 0070000000-E SP SELECT GRANULAR MATERIAL 2,000 CY 30.00 60000.00
0008 0077000000-E SP  SOIL STABILIZATION FABRIC 2,000 SY 0.45 900.00
0009 0080000000-E SP  CLASS IV SUBGRD STABILIZATION 500 TON 11.00 5500.00
0010 0106000000-E 230 BORROW EXCAVATION 84,500 CY 8.00 676000.00
0011 0134000000-E 240 DRAINAGE DITCH EXCAVATION 700 CY 5.00 3500.00
0012 0141000000-E 240 BERM DITCH CONSTRUCTION 1,642 LF 2.50 4105.00
0013 0156000000-E SP REMOVAL OF EXT ASPHALT PVMT 6,400 SY 3.00 19200.00
0014 0192000000-N 260 PROOF ROLLING 10 HR 160.00 1600.00
0015 0241000000-E SP GENERIC GRADING ITEM (SY) 700 SY 31.00 21700.00
ROCK PLATED EMBANKMENT

0016 0318000000-E 300 FNDATION MATL, MINOR STRS 800 TON 20.00 16000.00
0017 0366000000-E 310 15"RC PIPE CULV Il 4,828 LF 24.00 115872.00
0018 0372000000-E 310 18"RC PIPE CULV Il 1,884 LF 25.00 47100.00
0019 0378000000-E 310 24"RC PIPE CULV Il 752 LF 34.00 25568.00
0020 0384000000-E 310 30"RC PIPE CULV Il 192 LF 50.00 9600.00
0021 0408000000-E 310 54"RC PIPE CULV Il 240 LF 86.00 20640.00
0022 0708000000-E 324 15"BCCSP B 0.064" 176 LF 29.00 5104.00
0023 0714000000-E 324 18"BCCSP B 0.064" 204 LF 23.00 4692.00
0024 0806000000-E 324 15"BCCS ELB B 0.064" 6 EA 235.00 1410.00
0025 0807000000-E 324 18"BCCS ELB B 0.064" 4 EA 250.00 1000.00
0026 1011000000-N 500 FINE GRADING Lump Sum 300000.00
0027 1044000000-E 501 LIME TRTD SOIL (SLURRY) 18,000 SY 1.90 34200.00
0028 1066000000-E 501 LIME FOR LIME TREATD SOIL 200 TON 135.00 27000.00
0029 1110000000-E 510 STABILIZER AGGREGATE 100 TON 47.00 4700.00
0030 1121000000-E 520 AGGREGATE BASE COURSE 15,000 TON 10.00 150000.00
0031 1154000000-E SP AGGREG FOR CEM TRTD BASE CRSE 1,400 TON 20.00 28000.00
0032 1165000000-E SP PORT CEM FOR CEM TRTD BASE CRSE 500 TON 100.00 50000.00
0033 1176000000-E 542 ‘(*;';)SOlL CEMENT BASE 18,000 SY 1.90 34200.00
0034 1209000000-E 543 ASPHALT CURING SEAL 5,300 GAL 1.30 6890.00
0035 1220000000-E 545 INCIDENTAL STONE BASE 150 TON 21.00 3150.00
0036 1489000000-E SP ASP CONC BASE CRS B25.0B 500 TON 32.00 16000.00
0037 1498000000-E SP ASP CONC INTR CRS 119.0B 10,900 TON 28.50 310650.00
0038 1519000000-E SP ASP CONC SURF CRS $9.5B 6,400 TON 29.50 188800.00
0039 1560000000-E SP  ASP FOR PLANT MIX PG64-22 950 TON 132.00 125400.00
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RIFENBURG CONSTRUCTION, INC.

DURHAM, NC
0040 1693000000-E 654 ASPH PM PAVEMENT REPAIR 20 TON 115.00 2300.00
0041 2000000000-N 806 RIGHT OF WAY MARKERS 53 EA 150.00 7950.00
0042 2011000000-E 810 PIPE REMOVAL 984 LF 11.00 10824.00
0043 2022000000-E 815 SUBDRAIN EXCAVATION 336 CY 7.00 2352.00
0044 2033000000-E 815 SUBDRAIN FINE AGGREGATE 252 CY 33.00 8316.00
0045 2044000000-E 815 6" PERF SUBDRN PIPE 1,500 LF 3.00 4500.00
0046 2055000000-E 815 6" SUBDRN Y,T,ORL 45 EA 44.00 1980.00
0047 2066000000-N 815 CONC PAD SUBDRN OUTLET 3 EA 170.00 510.00
0048 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 18 LF 41.00 738.00
0049 2220000000-E SP REINFORCED ENDWALLS 52 CY 1100.00 5720.00
0050 2264000000-E 840 PIPE PLUGS 0.51 CY 1100.00 561.00
0051 2286000000-N 840 MASNRY DRAINAGE STRUCT 69 EA 1500.00 103500.00
0052 2297000000-E 840 MASNRY DRAINAGE STRUCT 51 CY 2600.00 13260.00
0053 2308000000-E 840 MASNRY DRAINAGE STRUCT 13.33 LF 75.00 999.75
0054 2352000000-N 840 (Fsli'gl\:g)W/GRATE 840.7** STD 4 EA 300.00 1200.00
0055 2363000000-N 840 (Fglitgl\gi)W/ZGRTS 840.7*** STD 37 EA 300.00 11100.00
0056 2374000000-N 840 (FSAME-GRT-HD 840.03 ** 5 EA 300.00 1500.00
0057 2374000000-N 840 (FSAME-GRT-HD 840.03 ** 8 EA 300.00 2400.00
0058 2374000000-N 840 (FGR)AME-GRT-HD 840.03 ** 13 EA 300.00 3900.00
0059 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 225.00 450.00
0060 2440000000-N 840 CONC APRON FOR CATCH BASIN 5 EA 700.00 3500.00
0061 2451000000-N 840 CONC APRON FOR DROP INLET EA 700.00 2800.00
0062 2500000000-E 842 CONCRETE RETAINING WALLS 110 CY 410.00 45100.00
0063 2542000000-E 846 1-6"CONC CURB & GUTTER 3,100 LF 9.00 27900.00
0064 2549000000-E 846 2'-6"CONC CURB & GUTTER 10,600 LF 11.00 116600.00
0065 2598000000-E 848 CONCRETE WHEELCHAIR RAMP 300 SY 70.00 21000.00
0066 2612000000-E 848 6" CONCRETE DRIVEWAY 80 SY 50.00 4000.00
0067 2619000000-E 850 4" CONCRETE PAVED DITCH 50 SY 70.00 3500.00
0068 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 530 SY 45.00 23850.00
0069 2830000000-N 858 ADJMANHOLES 4 EA 450.00 1800.00
0070 2845000000-N 858 ADJMETER OR VALVE BOXES 8 EA 340.00 2720.00
0071 2905000000-N 859 CONVERT DITO JB 1 EA 920.00 920.00
0072 3030000000-E 862 STL BM GUARDRAIL 3,062.5 LF 9.00 27562.50
0073 3045000000-E 862 SBGR SHOP CURVED 75 LF 10.45 783.75
0074 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 40.00 200.00
0075 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 241.00 241.00
0076 3210000000-N 862 GR ANCHOR TYPE CAT-1 1 EA 280.00 280.00
0077 3270000000-N SP GR ANCHOR TYPE 350 8 EA 1600.00 12800.00
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RIFENBURG CONSTRUCTION, INC.

DURHAM, NC
0078 3360000000-E 863 REMOVE EXISTING GUARDRAIL 687.5 LF 1.00 687.50
0079 3628000000-E 868 PLAIN RIP RAP, CLASS | 230 TON 28.00 6440.00
0080 3649000000-E 868 PLAIN RIP RAP, CLASS B 110 TON 28.00 3080.00
0081 3656000000-E 868 FILTER FABRIC FOR DRAINGE 1,970 SY 0.50 985.00
0082 4400000000-E SP WORK ZONE SIGNS (FIXED) 1,673 SF 7.00 11711.00
0083 4405000000-E SP WORK ZONE SIGNS (PORTABLE 192 SF 4.50 864.00
0084 4410000000-E SP WORK ZONE SIGNS (BARRICDE 267 SF 5.00 1335.00
0085 4425000000-N 1125 WARNING FLAGS 6 EA 5.00 30.00
0086 4430000000-N 1130 DRUMS 130 EA 55.00 7150.00
0087 4435000000-N 1135 CONES 80 EA 13.00 1040.00
0088 4445000000-E SP BARRICADES (TYPE Ill) 500 LF 18.00 9000.00
0089 4450000000-N 1150 FLAGGER 1,800 HR 25.00 45000.00
0090 4460000000-N 1155 WARNING LIGHTS (TYPE B) 2 EA 75.00 150.00
0091 4510000000-N SP POLICE 36 HR 40.00 1440.00
0092 4650000000-N 1251 TEMP RAISED PVMT MRKS 510 EA 3.00 1530.00
0093 4685000000-E 1205 THERMO PVT MKG LINES 4"90 11,500 LF 0.42 4830.00
0094 4686000000-E 1205 THERMO PVT MKG LINES 4"120 29,705 LF 0.45 13367.25
0095 4695000000-E 1205 8"WIDE THERMO 90 MILS 850 LF 0.71 603.50
0096 4710000000-E 1205 24"WIDE THERMO 120 MILS 275 LF 4.35 1196.25
0097 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 38 EA 74.00 2812.00
0098 4810000000-E 1205 PAINT PVMT MARKINGS 4" 100,290 LF 0.19 19055.10
0099 4820000000-E 1205 PAINT PVYMT MARKINGS 8" 1,700 LF 0.35 595.00
0100 4835000000-E 1205 PAINT PVT MKG LINES 24" 550 LF 1.25 687.50
0101 4845000000-N 1205 PAINT PVT MKG SYMBOL 76 EA 35.00 2660.00
0102 4850000000-E 1205 LINE REMOVAL 4" WIDE 2,800 LF 0.65 1820.00
0103 4900000000-N 1252 PERM RAISED PVMT MARKERS 465 EA 3.50 1627.50
0104 5255000000-N 1412 PORTABLE LIGHTING Lump Sum 35000.00
0105 5300000000-E 1505 l(zl\l\/l)D CONDIT MAT CL *¥¥kkxx 190 TON 16.00 3040.00
0106 5306000000-E 1505 (E::EDDING MATL, CL **¥kkrrx 190 TON 20.00 3800.00
0107 5318000000-E 1505 PVMT REPAIR UTILITY WORK 55 TON 115.00 6325.00
0108 5330000000-E 1510 ?E:O?I WATER PIPE CL ks 82 LF 27.00 2214.00
0109 5342000000-E 1510 (152(;;3| WATER PIPE e 622 LF 39.00 24258.00
0110 5396000000-E 1510 **"DI RES JT H20 P CL *xxxx 145 LF 83.00 12035.00

(12",CL 50)
0111 5402000000-E SP DIRES JT FITTNS 860 LB 1.00 860.00
(250# MIN WP)

0112 5480000000-E 1510 DI H20 FITTINGS 250# MIN 4,790 LB 1.00 4790.00
0113 5492000000-E SP  3/4"PE WAT TUBN SDR9 **** 35 LF 10.00 350.00

(200)
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0114 5498000000-E Sp  ***"PE WAT TUBING SDR9 **** 532 LF 4.00 2128.00
(2",200)

0115 5504000000-E 1510 ***" CORPORATION STOP 1 EA 330.00 330.00
(2"

0116 5510000000-E 1510 3/4" CORPORATION STOP EA 180.00 540.00

0117 5540000000-E 1510 6" GATE V&VB 200# WP EA 530.00 1060.00
(200MPA WP)

0118 5558000000-E 1510 12" GATE V&VB ****WP 1 EA 1400.00 1400.00
(200MPA WP)

0119 5582000000-E 1510 **"X **" TAPPING SADDLE 1 EA 450.00 450.00
(12" x 2"

0120 5582000000-E 1510 **"X **" TAPPING SADDLE 2 EA 450.00 900.00
(12" X 3/4"

0121 5582000000-E 1510 **"X **" TAPPING SADDLE 1 EA 330.00 330.00
(2" X 3/4")

0122 5648000000-N 1510 RELOCATE EXIST WAT METER 1 EA 970.00 970.00

0123 5672000000-N 1510 RELOCATE EXIST FIRE HYD 3 EA 800.00 2400.00

0124 5696000000-E 1520 8" PVC SEWER PIPE, SDR ** 1,322.63 LF 30.00 39678.90
(35)

0125 5714000000-E 1520 **'DI SEWR PIPE CL ***** 182.24 LF 47.00 8565.28
(12", CL 51)

0126 5714000000-E 1520 **'DI SEWR PIPE CL ***** 17417 LF 25.00 4354.25
(8", CL 50)

0127 5714000000-E 1520 **'DI SEWR PIPE CL ***** 275 LF 22.00 6050.00
(8", CL51)

0128 5774000000-E 1525 **DIA PC SS MH 0-6' 8 EA 1400.00 11200.00
4

0129 5774000000-E 1525 **DIA PC SS MH 0-6' 2 EA 1600.00 3200.00
(57

0130 5780000000-E 1525 PC CONC MH WALL *D 6'+ 26.64 LF 200.00 5328.00
4)

0131 5780000000-E 1525 PC CONC MH WALL *D 6'+ 135 LF 300.00 4050.00
(59

0132 5786000000-E 1525 SS MH OUTSIDE DROP ASSMBL 9.39 LF 200.00 1878.00

0133 5816000000-N 1530 BRK DN,PLUG & FILL UT MH EA 600.00 2400.00

0134 5822000000-N 1530 BREAK DOWN & REBUILD MH 1 EA 900.00 900.00

0135 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 1800.00 1800.00
5' DIA PC CONC SEWER MANHOLE WITH A VENT, 0-6'
DEPTH

0136 5882000000-N SP  GENERIC UTILITY ITEM (EA) 4 EA 370.00 1480.00
WATERTIGHT MANHOLE RING & COVER

0137 5888000000-E SP  GENERIC UTILITY ITEM (LF) 140 LF 12.00 1680.00
LOWER EXISTING 12" DI WATER LINE IN PLACE

0138 5888000000-E SP  GENERIC UTILITY ITEM (LF) 5 LF 300.00 1500.00
PRECAST CONC MANHOLE WALL (VENTED), 5' DIA,OVER
6'HT

0139  6000000000-E 1605 TEMPORARY SILT FENCE 7,400 LF 1.70 12580.00

0140 6006000000-E 1610 EROS CONTRL STONE CL A 1,000 TON 30.00 30000.00

0141 6009000000-E 1610 EROS CONTRL STONE CL B 3,000 TON 30.00 90000.00
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RIFENBURG CONSTRUCTION, INC.

DURHAM, NC
0142 6012000000-E 1610 SEDIMENT CONTROL STONE 1,400 TON 26.00 36400.00
0143  6015000000-E 1615 TEMPORARY MULCHING 29.5 ACR 400.00 11800.00
0144 6018000000-E 1620 SEED FOR TEMP SEEDING 1,300 LB 2.90 3770.00
0145 6021000000-E 1620 FERT FOR TEMP SEEDING 5.25 TON 580.00 3045.00
0146 6024000000-E 1622 TEMPORARY SLOPE DRAINS 425 LF 11.00 4675.00
0147 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 12 EA 450.00 5400.00
0148 6030000000-E 1630 SILT EXCAVATION 10,000 CY 11.00 110000.00
0149 6033000000-E 1631 SYNTHETIC ROVING 3,700 SY 1.40 5180.00
0150 6036000000-E 1631 MATTING FOR EROS CONTROL 1,900 SY 1.50 2850.00
0151 6042000000-E 1632 1/4" HARDWARE CLOTH 1,700 LF 4.00 6800.00
0152  6069000000-E 1638 STILLING BASINS 625 CY 19.00 11875.00
0153 6084000000-E 1660 SEEDING AND MULCHING 34.5 ACR 1020.00 35190.00
0154 6087000000-E 1660 MOWING 17.5 ACR 60.00 1050.00
0155 6090000000-E 1661 SEED FOR REPAIR SEEDING 350 LB 6.00 2100.00
0156  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 800.00 400.00
0157 6096000000-E 1662 SEED FOR SUPP SEEDING 850 LB 1.90 1615.00
0158 6102000000-E 1663 SODDING 1,500 SY 5.00 7500.00
0159 6105000000-E 1663 WATER 55 MIG 70.00 3850.00
0160 6108000000-E 1665 FERTILIZER TOPDRESSING 25.75 TON 260.00 6695.00
0161 6111000000-E SP  IMPERVIOUS DIKE 400 LF 17.00 6800.00
0162 6114000000-N SP  SPECIALIZED HAND MOWING 5 HR 100.00 500.00
0163 6117000000-N SP RESPONSE FOR EROS CONTROL 16 EA 1.00 16.00
0164 6120000000-E SP CULVERT DIVERSION CHANNEL 160 CY 35.00 5600.00
0165 6123000000-E 1670 REFORESTATION 7 ACR 650.00 4550.00
0166 7060000000-E SP  SIGNAL CABLE 1,570 LF 1.89 2967.30
0167 7120000000-E SP  VEHICLE SIGNAL HD (12", 3 SECT) 10 EA 985.00 9850.00
0168 7144000000-E SP  VEHICLE SIGNAL HD (12", 5 SECT) 4 EA 1535.00 6140.00
0169 7252000000-E SP MESSENGER CABLE (1/4") 90 LF 2.65 238.50
0170 7276000000-E SP JACK & BORE 480 LF 28.00 13440.00
0171 7279000000-E SP TRACER WIRE 2,545 LF 2.25 5726.25
0172 7300000000-E SP  TRENCHING (UNPAVED) 4,050 LF 3.00 12150.00
0173  7324000000-N SP  JUNCTION BOX (STANDARD SIZE) 18 EA 269.00 4842.00
0174 7336000000-N SP  JUNCTION BOX (OVER-SIZED) 7 EA 750.00 5250.00
0175 7372000000-N SP  GUY ASSEMBLY EA 195.00 585.00
0176 7384000000-E SP " RISER WITH #rtstkickii 1 EA 395.00 395.00

(2",HEAT SHRINK TUBING)

0177 7444000000-E SP  INDUCTIVE LOOP SAWCUT 1,900 LF 3.89 7391.00
0178 7456000000-E SP LEAD-IN CABLE 2,780 LF 1.48 4114.40
0179 7516000000-E SP (Cl%MMUNICATIONS CABLE (** FIBER) 2,635 LF 3.99 10513.65
0180 7552000000-N SP  INTERCONNECT CENTER 4 EA 4000.00 16000.00
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DURHAM, NC
0181 7564000000-N SP FIBER-OPTIC TRANSCEIVER 4 EA 2700.00 10800.00
0182 7566000000-N SP DELINEATOR MARKER 7 EA 350.00 2450.00
0183 7588000000-N SP SGL MAST ARM WITH METAL POLE 7 EA 5600.00 39200.00
0184 7612000000-N SP METAL SIGNAL POLE FOUNDATION 7 EA 4300.00 30100.00
0185 7684000000-N SP  SIGNAL CABINET FOUNDATION 2 EA 750.00 1500.00
0186 7720000000-N SP CONTLR WITH CBNT, 170E BASE MTD 2 EA 9950.00 19900.00
0187 7744000000-N Sp DETECTOR CHANNEL (TYPE 170) 8 EA 225.00 1800.00
CULVERT ITEMS
0188 8126000000-N 414 CULV EXCAV @ ki Lump Sum 13700.00
(67+18.00-L-)
0189 8126000000-N 414 CULV EXCAV @ ki Lump Sum 16500.00
(88+64.00-L-)
0190 8133000000-E 414 FND CONDIT MAT, BOX CULV 323 TON 26.00 8398.00
0191 8196000000-E 420 CLASS A CONCRETE (CULV) 525.4 CY 385.00 202279.00
0192 8245000000-E 425 REINF STEEL (CULVERT) 97,087 LB 0.40 38834.80
CONTRACT TOTAL TOTAL 5298745.93
ROADWAY ITEMS SUB-TOTAL 5019034.13
CULVERT ITEMS SUB-TOTAL 279711.80
BIDDERS IN ORDER CONTRACT TOTAL
ok W. E. GARRISON COMPANY, INC. 1 4203727.68
** BID EXECUTED IMPROPERLY
TRIANGLE GRADING & PAVING, INC. 2 4270140.23
BLYTHE DEVELOPMENT COMPANY 3 4336620.63
ENGLISH CONSTRUCTION CO., INC. 4 4433168.72
BLYTHE CONSTRUCTION, INC. 5 4491412.71
NELLO L. TEER COMPANY 6 4557801.07
C. C. MANGUM CONTRACTORS, LLC 7 4579741.48
S. T. WOOTEN CORPORATION 8 4880443.13
PLT CONSTRUCTION CO., INC. 9 4897956.23
RIFENBURG CONSTRUCTION, INC. 10 5298745.93

** DENOTES IRREGULAR BID
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DANE CONSTRUCTION, INC.

S. T. WOOTEN CORPORATION

CROWDER CONSTRUCTION

COMPANY
MOORESVILLE, NC WILSON, NC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 53000.00 58000.00 60000.00
0002 0000400000-N SP  CONSTRUCTION SURVEYING Lump Sum 5000.00 16350.00 5000.00
0003  0029000000-N SP  REINF BRG APPR itk Lump Sum 13500.00 9500.00 12000.00
(STATION 18+59)
0004 0043000000-N 226 GRADING Lump Sum 57000.00 75000.00 120000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 1.00 1.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 600 CY 7.50 4500.00 20.50 12300.00 20.50 12300.00
0007 0070000000-E SP  SELECT GRANULAR MATERIAL 200 CY 20.00 4000.00 18.95 3790.00 18.95 3790.00
0008 0077000000-E SP  SOIL STABILIZATION FABRIC 200 SY 2.00 400.00 3.55 710.00 3.55 710.00
0009 0318000000-E 300 FNDATION MATL, MINOR STRS 34 TON 25.50 867.00 21.65 736.10 21.65 736.10
0010 0576000000-E 320 (120% EIGIZE)CULV k! 312 LF 15.00 4680.00 15.60 4867.20 15.60 4867.20
0011 1491000000-E SP  ASP CONC BASE CRS B25.0C 541 TON 38.45 20801.45 38.45 20801.45 38.45 20801.45
0012 1503000000-E SP  ASP CONC INTR CRS 119.0C 170 TON 45.15 7675.50 45.15 7675.50 45.15 7675.50
0013 1539000000-E SP  ASP CONC SURF CRS S12.5C 803 TON 44.65 35853.95 44.65 35853.95 44.65 35853.95
0014 1560000000-E SP  ASP FOR PLANT MIX PG64-22 32 TON 161.25 5160.00 161.25 5160.00 161.25 5160.00
0015 1565000000-E SP  ASP FOR PLANT MIX PG70-22 45 TON 161.25 7256.25 161.25 7256.25 161.25 7256.25
0016 2011000000-E 810 PIPE REMOVAL 312 LF 8.00 2496.00 8.70 2714.40 8.70 2714.40
0017 3030000000-E 862 STL BM GUARDRAIL 1,162.5 LF 8.00 9300.00 8.05 9358.13 9.00 10462.50
0018 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 40.00 200.00 30.00 150.00
0019 3210000000-N 862 GR ANCHOR TYPE CAT-1 1 EA 265.00 265.00 272.00 272.00 500.00 500.00
0020 3270000000-N SP  GR ANCHOR TYPE 350 3 EA 1550.00 4650.00 1555.00 4665.00 1600.00 4800.00
0021 3285000000-N SP GR ANCHOR TYPE M-350 4 EA 1375.00 5500.00 1360.00 5440.00 1400.00 5600.00
0022 3300000000-N 862 GR ANCHOR TYPE XI 8 EA 950.00 7600.00 982.00 7856.00 950.00 7600.00
0023 3656000000-E 868 FILTER FABRIC FOR DRAINGE 150 SY 2.00 300.00 4.70 705.00 4.70 705.00
0024 4400000000-E SP WORK ZONE SIGNS (FIXED) 529 SF 10.00 5290.00 7.25 3835.25 10.00 5290.00
0025 4405000000-E SP  WORK ZONE SIGNS (PORTABLE 416 SF 10.00 4160.00 32.00 13312.00 5.00 2080.00
0026 4410000000-E SP WORK ZONE SIGNS (BARRICDE 58 SF 10.00 580.00 5.00 290.00 5.00 290.00
0027 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 1100.00 2200.00 5675.00 11350.00 4000.00 8000.00
0028 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 15750.00 31500.00 23600.00 47200.00 12000.00 24000.00
0029 4430000000-N 1130 DRUMS 250 EA 33.50 8375.00 65.00 16250.00 45.00 11250.00
0030 4445000000-E SP  BARRICADES (TYPE Ill) 96 LF 11.50 1104.00 9.00 864.00 11.00 1056.00
0031 4455000000-N 1150 FLAGGER 50 MD 120.00 6000.00 180.00 9000.00 180.00 9000.00
0032 4460000000-N 1155 WARNING LIGHTS (TYPE B) 6 EA 250.00 1500.00 260.00 1560.00 250.00 1500.00
0033  4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 12000.00 24000.00 14100.00 28200.00 12000.00 24000.00
0034 4485000000-E 1170 PORT CONC BARRIER 380 LF 18.00 6840.00 18.00 6840.00 18.00 6840.00
0035 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 635 LF 24.00 15240.00 24.00 15240.00 24.00 15240.00
0036 4615000000-E 1205 REM TAPE PVMT MRKINGS 4" 2,500 LF 1.35 3375.00 1.35 3375.00 1.35 3375.00
0037 4650000000-N 1251 TEMP RAISED PVMT MRKS 50 EA 5.00 250.00 5.00 250.00 5.00 250.00
0038 4685000000-E 1205 THERMO PVT MKG LINES 490 2,200 LF 1.00 2200.00 1.00 2200.00 1.00 2200.00
0039 4686000000-E 1205 THERMO PVT MKG LINES 4"120 250 LF 2.00 500.00 2.00 500.00 2.00 500.00



NOV 20, 2001 03:13 PM CUMBERLAND
TIP NO B-3322 8.1442901 10:00AM 2/ 6 003

FED AID NO BRSTP-301B(1) 0.252 MI NOV 20 2001 C200252
GRADING, DRAINAGE, PAVING & STRUCTURE.
SBL BRIDGE OVER ROCKFISH CREEK & APPROACHES [-95B/US-301B.

DANE CONSTRUCTION, INC. S. T. WOOTEN CORPORATION CROWDER CONSTRUCTION

COMPANY

MOORESVILLE, NC WILSON, NC CHARLOTTE, NC
0040 4710000000-E 1205 24"WIDE THERMO 120 MILS 100 LF 5.00 500.00 5.00 500.00 5.00 500.00
0041 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 9 EA 100.00 900.00 100.00 900.00 100.00 900.00
0042 4770000000-E 1205 4" COLD APPL PLSTIC LINES 635 LF 1.35 857.25 1.35 857.25 1.35 857.25
0043 4810000000-E 1205 PAINT PVMT MARKINGS 4" 5,553 LF 0.35 1943.55 0.35 1943.55 0.35 1943.55
0044  4835000000-E 1205 PAINT PVT MKG LINES 24" 100 LF 1.50 150.00 1.50 150.00 1.50 150.00
0045 4845000000-N 1205 PAINT PVT MKG SYMBOL 28 EA 35.00 980.00 35.00 980.00 35.00 980.00
0046 4850000000-E 1205 LINE REMOVAL 4" WIDE 1,000 LF 1.00 1000.00 1.00 1000.00 1.00 1000.00
0047 4870000000-E 1205 LINE REMOVAL 24" WIDE 100 LF 2.00 200.00 2.00 200.00 2.00 200.00
0048 4900000000-N 1252 PERM RAISED PVMT MARKERS 14 EA 5.00 70.00 5.00 70.00 5.00 70.00
0049 6000000000-E 1605 TEMPORARY SILT FENCE 225 LF 3.50 787.50 2.30 517.50 2.30 517.50
0050 6006000000-E 1610 EROS CONTRL STONE CL A 50 TON 30.00 1500.00 47.70 2385.00 47.70 2385.00
0051 6009000000-E 1610 EROS CONTRL STONE CL B 32 TON 30.00 960.00 47.70 1526.40 47.70 1526.40
0052 6012000000-E 1610 SEDIMENT CONTROL STONE 24 TON 30.00 720.00 40.50 972.00 40.50 972.00
0053 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 950.00 1425.00 950.00 1425.00 500.00 750.00
0054 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 7.00 350.00 7.00 350.00 7.00 350.00
0055 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 260.00 65.00 260.00 65.00 900.00 225.00
0056  6030000000-E 1630 SILT EXCAVATION 105 CY 10.00 1050.00 8.30 871.50 8.30 871.50
0057 6033000000-E 1631 SYNTHETIC ROVING 55 SY 2.00 110.00 2.00 110.00 5.00 275.00
0058 6036000000-E 1631 MATTING FOR EROS CONTROL 28 SY 2.45 68.60 2.45 68.60 10.00 280.00
0059 6042000000-E 1632 1/4" HARDWARE CLOTH 80 LF 6.00 480.00 2.80 224.00 2.80 224.00
0060 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 1300.00 1950.00 1300.00 1950.00 4000.00 6000.00
0061 6087000000-E 1660 MOWING 1 ACR 85.00 85.00 85.00 85.00 75.00 75.00
0062 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 7.00 350.00 7.00 350.00 11.00 550.00
0063 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 600.00 150.00 600.00 150.00 900.00 225.00
0064 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 5.00 250.00 5.00 250.00 3.00 150.00
0065 6102000000-E 1663 SODDING 670 SY 5.00 3350.00 5.00 3350.00 9.00 6030.00
0066 6105000000-E 1663 WATER 115 MIG 120.00 1380.00 120.00 1380.00 250.00 2875.00
0067 6108000000-E 1665 FERTILIZER TOPDRESSING 1 TON 500.00 500.00 500.00 500.00 900.00 900.00
0068 6114000000-N SP  SPECIALIZED HAND MOWING 3 HR 40.00 120.00 40.00 120.00 45.00 135.00
0069 6117000000-N SP RESPONSE FOR EROS CONTROL 8 EA 10.00 80.00 100.00 800.00 500.00 4000.00
0070 7060000000-E SP  SIGNAL CABLE 1,770 LF 1.68 2973.60 1.68 2973.60 2.00 3540.00
0071 7120000000-E SP  VEHICLE SIGNAL HD (12", 3 SECT) 17 EA 928.00 15776.00 928.00 15776.00 1010.00 17170.00
0072 7144000000-E SP  VEHICLE SIGNAL HD (12", 5 SECT) 2 EA 1600.00 3200.00 1600.00 3200.00 1580.00 3160.00
0073 7264000000-E SP MESSENGER CABLE (3/8") 1,150 LF 2.65 3047.50 2.65 3047.50 2.00 2300.00
0074 7300000000-E SP  TRENCHING (UNPAVED) 2,195 LF 2.80 6146.00 2.80 6146.00 4.00 8780.00
0075 7324000000-N SP  JUNCTION BOX (STANDARD SIZE) 14 EA 198.00 2772.00 198.00 2772.00 225.00 3150.00
0076 7360000000-N SP  WOOD POLE 8 EA 535.00 4280.00 535.00 4280.00 490.00 3920.00
0077 7372000000-N SP  GUY ASSEMBLY 16 EA 145.00 2320.00 145.00 2320.00 225.00 3600.00
0078 7408000000-E SP 1" RISER WITH WEATHERHEAD 2 EA 210.00 420.00 210.00 420.00 225.00 450.00
0079 7420000000-E SP 2" RISER WITH WEATHERHEAD 10 EA 245.00 2450.00 245.00 2450.00 325.00 3250.00

0080 7444000000-E SP  INDUCTIVE LOOP SAWCUT 2,570 LF 3.00 7710.00 3.00 7710.00 4.50 11565.00



NOV 20, 2001 03:13 PM
TIP NO B-3322

FED AID NO BRSTP-301B(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
SBL BRIDGE OVER ROCKFISH CREEK & APPROACHES [-95B/US-301B.

CUMBERLAND
8.1442901

0.252 Ml

10:00AM 3/6 003

NOV 20 2001 C200252

DANE CONSTRUCTION, INC.

S. T. WOOTEN CORPORATION

CROWDER CONSTRUCTION

COMPANY
MOORESVILLE, NC WILSON, NC CHARLOTTE, NC
0081 7456000000-E SP LEAD-IN CABLE 7,525 LF 1.19 8954.75 1.19 8954.75 1.15 8653.75
0082 7636000000-N SP  SIGN FOR SIGNALS 2 EA 78.00 156.00 78.00 156.00 125.00 250.00
0083  7684000000-N SP  SIGNAL CABINET FOUNDATION 2 EA 650.00 1300.00 650.00 1300.00 600.00 1200.00
0084 7828000000-N SP CONTRLR W/ CBNT, NEMA TS-2 BASE MTD 2 EA 8900.00 17800.00 8900.00 17800.00 10760.00 21520.00
0085  7852000000-N SP  DETECTOR CHANNEL (NEMA TS-2) 11 EA 195.00 2145.00 195.00 2145.00 235.00 2585.00
STRUCTURE ITEMS
0086 8035000000-N 402 REMV EXIST STR #titi Lump Sum 51450.00 51500.00 200000.00
(18+59.00 -L-)
0087 8147000000-E SP  REINF CONCRETE DECK SLAB 7,734 SF 17.25 133411.50 16.10 124517.40 15.00 116010.00
0088 8161000000-E 420 GROOVING BRIDGE FLOORS 6,519 SF 0.43 2803.17 0.37 2412.03 0.45 2933.55
0089 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 734 CY 650.00 47710.00 560.00 41104.00 700.00 51380.00
0090 8210000000-N 422 BRG APPR SLAB *tiinik Lump Sum 13350.00 17100.00 12000.00
(18+59.00 -L-)
0091 8217000000-E 425 REINF STEEL (BRIDGE) 12,083 LB 0.50 6041.50 0.51 6162.33 0.60 7249.80
0092 8280000000-E 440 STRUCTURAL STEEL Lump Sum 230000.00 225500.00 175000.00
0093 8364000000-E 450 HP12X53 PILES 595 LF 24.00 14280.00 25.50 15172.50 40.00 23800.00
0094 8503000000-E 460 CONCRETE BARRIER RAIL 395.77 LF 35.50 14049.84 54.00 21371.58 33.00 13060.41
0095 8608000000-E 868 PLAIN RIP RAP Il (2-0") 709 TON 30.00 21270.00 34.00 24106.00 40.00 28360.00
0096 8650000000-N SP POT BEARINGS Lump Sum 10000.00 9500.00 15000.00
0097 8657000000-N SP ELASTOMERIC BEARINGS Lump Sum 2000.00 2200.00 4000.00
0098 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 3000.00 4200.00 3000.00
0099 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 360 LF 110.00 39600.00 160.00 57600.00 150.00 54000.00
PP 30 x 0.625 STEEL PILES
0100 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 1 EA 1500.00 1500.00 2700.00 2700.00 8000.00 8000.00
DYNAMIC LOAD TEST
CONTRACT TOTAL TOTAL 1057417.91 TOTAL 1160125.72 TOTAL 1288359.06
ROADWAY ITEMS SUB-TOTAL 466951.90 SUB-TOTAL 554979.88 SUB-TOTAL 574565.30
STRUCTURE ITEMS SUB-TOTAL 590466.01 SUB-TOTAL 605145.84 SUB-TOTAL 713793.76
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GRADING, DRAINAGE, PAVING & STRUCTURE.
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C200252

CAROLINA BRIDGE COMPANY, INC.

DELLINGER, INC.

ORANGEBURG, SC MONROE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 49249.91 100000.00
0002 0000400000-N SP  CONSTRUCTION SURVEYING Lump Sum 26000.00 35000.00
0003  0029000000-N SP  REINF BRG APPR kit Lump Sum 16000.00 16000.00
(STATION 18+59)

0004 0043000000-N 226 GRADING Lump Sum 57365.00 80000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 600 CY 20.50 12300.00 21.00 12600.00
0007 0070000000-E SP  SELECT GRANULAR MATERIAL 200 CY 18.95 3790.00 19.00 3800.00
0008 0077000000-E SP  SOIL STABILIZATION FABRIC 200 SY 3.55 710.00 3.60 720.00
0009 0318000000-E 300 FNDATION MATL, MINOR STRS 34 TON 21.65 736.10 22.00 748.00
0010 0576000000-E 320 (120% EIGIZE)CULV il 312 LF 15.60 4867.20 16.00 4992.00
0011 1491000000-E SP ASP CONC BASE CRS B25.0C 541 TON 38.45 20801.45 40.00 21640.00
0012 1503000000-E SP  ASP CONC INTR CRS 119.0C 170 TON 45.15 7675.50 47.00 7990.00
0013 1539000000-E SP  ASP CONC SURF CRS S12.5C 803 TON 44.65 35853.95 47.00 37741.00
0014 1560000000-E SP  ASP FOR PLANT MIX PG64-22 32 TON 161.25 5160.00 165.00 5280.00
0015 1565000000-E SP  ASP FOR PLANT MIX PG70-22 45 TON 161.25 7256.25 165.00 7425.00
0016 2011000000-E 810 PIPE REMOVAL 312 LF 8.70 2714.40 10.00 3120.00
0017 3030000000-E 862 STL BM GUARDRAIL 1,162.5 LF 8.05 9358.13 10.00 11625.00
0018 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 40.00 200.00 30.00 150.00
0019 3210000000-N 862 GR ANCHOR TYPE CAT-1 1 EA 272.00 272.00 500.00 500.00
0020 3270000000-N SP  GR ANCHOR TYPE 350 3 EA 1555.00 4665.00 1800.00 5400.00
0021 3285000000-N SP GR ANCHOR TYPE M-350 4 EA 1360.00 5440.00 1700.00 6800.00
0022 3300000000-N 862 GR ANCHOR TYPE XI 8 EA 982.00 7856.00 1200.00 9600.00
0023 3656000000-E 868 FILTER FABRIC FOR DRAINGE 150 SY 4.70 705.00 5.00 750.00
0024 4400000000-E SP  WORK ZONE SIGNS (FIXED) 529 SF 15.00 7935.00 10.00 5290.00
0025 4405000000-E SP  WORK ZONE SIGNS (PORTABLE 416 SF 15.00 6240.00 6.00 2496.00
0026 4410000000-E SP WORK ZONE SIGNS (BARRICDE 58 SF 15.00 870.00 6.00 348.00
0027 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 5000.00 10000.00 7500.00 15000.00
0028 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 20000.00 40000.00 25000.00 50000.00
0029 4430000000-N 1130 DRUMS 250 EA 60.00 15000.00 50.00 12500.00
0030 4445000000-E SP  BARRICADES (TYPE Ill) 96 LF 20.00 1920.00 15.00 1440.00
0031 4455000000-N 1150 FLAGGER 50 MD 180.00 9000.00 210.00 10500.00
0032 4460000000-N 1155 WARNING LIGHTS (TYPE B) 6 EA 400.00 2400.00 150.00 900.00
0033  4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 15000.00 30000.00 35000.00 70000.00
0034 4485000000-E 1170 PORT CONC BARRIER 380 LF 18.00 6840.00 35.00 13300.00
0035 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 635 LF 24.00 15240.00 47.00 29845.00
0036 4615000000-E 1205 REM TAPE PVMT MRKINGS 4" 2,500 LF 1.35 3375.00 1.50 3750.00
0037 4650000000-N 1251 TEMP RAISED PVMT MRKS 50 EA 5.00 250.00 5.50 275.00
0038 4685000000-E 1205 THERMO PVT MKG LINES 490 2,200 LF 1.00 2200.00 1.20 2640.00
0039 4686000000-E 1205 THERMO PVT MKG LINES 4"120 250 LF 2.00 500.00 2.20 550.00
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CAROLINA BRIDGE COMPANY, INC.

DELLINGER, INC.

ORANGEBURG, SC MONROE, NC
0040 4710000000-E 1205 24"WIDE THERMO 120 MILS 100 LF 5.00 500.00 5.50 550.00
0041 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 9 EA 100.00 900.00 120.00 1080.00
0042 4770000000-E 1205 4" COLD APPL PLSTIC LINES 635 LF 1.35 857.25 1.45 920.75
0043 4810000000-E 1205 PAINT PVMT MARKINGS 4" 5,553 LF 0.35 1943.55 0.40 2221.20
0044 4835000000-E 1205 PAINT PVT MKG LINES 24" 100 LF 1.50 150.00 1.55 155.00
0045 4845000000-N 1205 PAINT PVT MKG SYMBOL 28 EA 35.00 980.00 40.00 1120.00
0046 4850000000-E 1205 LINE REMOVAL 4" WIDE 1,000 LF 1.00 1000.00 1.00 1000.00
0047 4870000000-E 1205 LINE REMOVAL 24" WIDE 100 LF 2.00 200.00 2.00 200.00
0048 4900000000-N 1252 PERM RAISED PVMT MARKERS 14 EA 5.00 70.00 5.00 70.00
0049 6000000000-E 1605 TEMPORARY SILT FENCE 225 LF 2.30 517.50 4.00 900.00
0050 6006000000-E 1610 EROS CONTRL STONE CL A 50 TON 47.70 2385.00 50.00 2500.00
0051 6009000000-E 1610 EROS CONTRL STONE CL B 32 TON 47.70 1526.40 50.00 1600.00
0052 6012000000-E 1610 SEDIMENT CONTROL STONE 24 TON 40.50 972.00 42.00 1008.00
0053 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 500.00 750.00 625.00 937.50
0054 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 7.00 350.00 8.00 400.00
0055 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 900.00 225.00 1000.00 250.00
0056 6030000000-E 1630 SILT EXCAVATION 105 CY 8.30 871.50 13.00 1365.00
0057 6033000000-E 1631 SYNTHETIC ROVING 55 SY 5.00 275.00 6.00 330.00
0058 6036000000-E 1631 MATTING FOR EROS CONTROL 28 SY 10.00 280.00 4.50 126.00
0059 6042000000-E 1632 1/4" HARDWARE CLOTH 80 LF 2.80 224.00 3.50 280.00
0060 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 4000.00 6000.00 5000.00 7500.00
0061 6087000000-E 1660 MOWING 1 ACR 75.00 75.00 100.00 100.00
0062 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 11.00 550.00 10.00 500.00
0063 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 900.00 225.00 1000.00 250.00
0064 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.00 150.00 8.00 400.00
0065 6102000000-E 1663 SODDING 670 SY 9.00 6030.00 7.00 4690.00
0066 6105000000-E 1663 WATER 11.5 M/G 250.00 2875.00 100.00 1150.00
0067 6108000000-E 1665 FERTILIZER TOPDRESSING 1 TON 900.00 900.00 400.00 400.00
0068 6114000000-N SP  SPECIALIZED HAND MOWING 3 HR 45.00 135.00 60.00 180.00
0069 6117000000-N SP RESPONSE FOR EROS CONTROL 8 EA 500.00 4000.00 200.00 1600.00
0070 7060000000-E SP  SIGNAL CABLE 1,770 LF 1.68 2973.60 2.75 4867.50
0071 7120000000-E SP  VEHICLE SIGNAL HD (12", 3 SECT) 17 EA 928.00 15776.00 1050.00 17850.00
0072 7144000000-E SP  VEHICLE SIGNAL HD (12", 5 SECT) 2 EA 1600.00 3200.00 1650.00 3300.00
0073 7264000000-E SP  MESSENGER CABLE (3/8") 1,150 LF 2.65 3047.50 4.00 4600.00
0074 7300000000-E SP  TRENCHING (UNPAVED) 2,195 LF 2.80 6146.00 7.00 15365.00
0075 7324000000-N SP  JUNCTION BOX (STANDARD SIZE) 14 EA 198.00 2772.00 400.00 5600.00
0076 7360000000-N SP  WOOD POLE 8 EA 535.00 4280.00 1250.00 10000.00
0077 7372000000-N SP  GUY ASSEMBLY 16 EA 145.00 2320.00 450.00 7200.00
0078 7408000000-E SP 1"RISER WITH WEATHERHEAD 2 EA 210.00 420.00 450.00 900.00
0079 7420000000-E SP  2"RISER WITH WEATHERHEAD 10 EA 245.00 2450.00 500.00 5000.00
0080 7444000000-E SP  INDUCTIVE LOOP SAWCUT 2,570 LF 3.00 7710.00 5.00 12850.00
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GRADING, DRAINAGE, PAVING & STRUCTURE.
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CAROLINA BRIDGE COMPANY, INC.

DELLINGER, INC.

ORANGEBURG, SC MONROE, NC
0081 7456000000-E SP LEAD-IN CABLE 7,525 LF 1.19 8954.75 2.50 18812.50
0082 7636000000-N SP  SIGN FOR SIGNALS 2 EA 78.00 156.00 550.00 1100.00
0083 7684000000-N SP  SIGNAL CABINET FOUNDATION 2 EA 650.00 1300.00 900.00 1800.00
0084 7828000000-N SP CONTRLR W/ CBNT, NEMA TS-2 BASE MTD 2 EA 8900.00 17800.00 15000.00 30000.00
0085  7852000000-N SP  DETECTOR CHANNEL (NEMA TS-2) 11 EA 195.00 2145.00 275.00 3025.00
STRUCTURE ITEMS
0086 8035000000-N 402 REMV EXIST STR hrkisionk Lump Sum 153481.02 110000.00
(18+59.00 -L-)
0087 8147000000-E SP REINF CONCRETE DECK SLAB 7,734 SF 19.90 153906.60 18.00 139212.00
0088 8161000000-E 420 GROOVING BRIDGE FLOORS 6,519 SF 0.70 4563.30 0.60 3911.40
0089 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 73.4 CY 567.93 41686.06 650.00 47710.00
0090 8210000000-N 422 BRG APPR SLAB *htiriiriok Lump Sum 19395.82 17000.00
(18+59.00 -L-)
0091 8217000000-E 425 REINF STEEL (BRIDGE) 12,083 LB 0.94 11358.02 1.00 12083.00
0092 8280000000-E 440 STRUCTURAL STEEL Lump Sum 254009.64 242000.00
0093 8364000000-E 450 HP12X53 PILES 595 LF 27.59 16416.05 25.00 14875.00
0094 8503000000-E 460 CONCRETE BARRIER RAIL 395.77 LF 47.63 18850.53 50.00 19788.50
0095 8608000000-E 868 PLAIN RIP RAP II (2'-0") 709 TON 35.45 25134.05 40.00 28360.00
0096 8650000000-N SP  POT BEARINGS Lump Sum 12639.37 15000.00
0097 8657000000-N SP ELASTOMERIC BEARINGS Lump Sum 2627.04 4000.00
0098 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 3396.70 5000.00
0099 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 360 LF 170.08 61228.80 150.00 54000.00
PP 30 x 0.625 STEEL PILES
0100 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 1 EA 483.92 483.92 6000.00 6000.00
DYNAMIC LOAD TEST
CONTRACT TOTAL TOTAL 1327291.86 TOTAL 1485709.35
ROADWAY ITEMS SUB-TOTAL 548114.94 SUB-TOTAL 766769.45
STRUCTURE ITEMS SUB-TOTAL 779176.92 SUB-TOTAL 718939.90
BIDDERS IN ORDER CONTRACT TOTAL
DANE CONSTRUCTION, INC. 1 1057417.91
S. T. WOOTEN CORPORATION 2 1160125.72
CROWDER CONSTRUCTION COMPANY 3 1288359.06
CAROLINA BRIDGE COMPANY, INC. 4 1327291.86
DELLINGER, INC. 5 1485709.35
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TIP NO R-609FB, R-609H

FED AID NO NHF-311(13)
GRADING, DRAINAGE, PAVING & STRUCTURES.
US-311 (HIGH POINT EAST BELT) FROM NC-68 (EASTCHESTER DRIVE) TO EAST OF US-29-70.
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4.961 MI
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NOV 20 2001 C200248

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

LARCO CONSTRUCTION, A DIV. OF

NELLO L. TEER CO.

WINSTON-SALEM, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION
0002 0000400000-N SP  CONSTRUCTION SURVEYING
0003 0036000000-E 225 UNDERCUT EXCAVATION
0004 0106000000-E 230 BORROW EXCAVATION
0005 0318000000-E 300 FNDATION MATL, MINOR STRS
0006 0366000000-E 310 15" RCPIPE CULV Il
0007 0708000000-E 324 15" BCCSP B 0.064"
0008 0806000000-E 324 15"BCCS ELB B 0.064"
0009 1000000000-E 462 6" SLOPE PROTECTION
0010 1004000000-E 462 GENERIC GRADING ITEM

4" SLOPE PROTECTION
0011 1011000000-N 500 FINE GRADING
0012 1044000000-E 501 LIME TRTD SOIL (SLURRY)
0013 1066000000-E 501 LIME FOR LIME TREATD SOIL
0014 1110000000-E 510 STABILIZER AGGREGATE
0015 1121000000-E 520 AGGREGATE BASE COURSE
0016 1176000000-E 542 *(*;"'v)som CEMENT BASE
0017 1187000000-E 542 PC FOR SOIL CEMENT BASE
0018 1198000000-E SP AGGREGATE FOR SOIL CEM BS
0019 1209000000-E 543 ASPHALT CURING SEAL
0020 1491000000-E SP  ASP CONC BASE CRS B25.0C
0021 1503000000-E SP  ASP CONC INTR CRS 119.0C
0022 1523000000-E SP  ASP CONC SURF CRS S9.5C
0023 1539000000-E SP ASP CONC SURF CRS S12.5C
0024 1560000000-E SP  ASP FOR PLANT MIX PG64-22
0025 1565000000-E SP  ASP FOR PLANT MIX PG70-22
0026 2143000000-E 818 BLOTTING SAND
0027 2286000000-N 840 MASNRY DRAINAGE STRUCT
0028 2308000000-E 840 MASNRY DRAINAGE STRUCT
0029 2363000000-N 840 FRAME W/2GRTS 840.*** STD

(840.20)
0030  2407000000-N SP STL FRAM W/ 2 GTR, STD 840.37
0031 2549000000-E 846 2'-6"CONC CURB & GUTTER
0032 2556000000-E 846 SHOULDER BERM GUTTER
0033 2647000000-E 852 5"MONO CONC ISLANDS (SURF MTD)
0034 2724000000-E 857 PC REINF BARRIER SNGL FC
0035 2815000000-N 858 ADJ DROP INLETS
0036 2830000000-N 858 ADJMANHOLES
0037 2845000000-N 858 ADJMETER OR VALVE BOXES
0038 3030000000-E 862 STL BM GUARDRAIL
0039 3045000000-E 862 SBGR SHOP CURVED

Lump Sum 1007000.00
Lump Sum 76220.00
500 CY 10.00 5000.00
50,000 CY 0.10 5000.00
175 TON 23.00 4025.00
844 LF 24.00 20256.00
750 LF 24.00 18000.00

26 EA 220.00 5720.00

275 SY 51.50 14162.50
1,370 SY 46.35 63499.50
Lump Sum 152600.00
169,130 SY 1.40 236782.00
1,700 TON 128.75 218875.00
100 TON 16.50 1650.00
196,500 TON 11.05 2171325.00
253,700 SY 1.34 339958.00
6,980 TON 99.90 697302.00
3,175 TON 16.50 52387.50
63,450 GAL 0.93 59008.50
79,170 TON 18.00 1425060.00
71,550 TON 18.50 1323675.00
18,340 TON 21.35 391559.00
60,600 TON 19.20 1163520.00
6,768 TON 165.20 1118073.60
4,530 TON 188.15 852319.50
20 TON 18.00 360.00

21 EA 1400.00 29400.00

0.8 LF 400.00 320.00

19 EA 385.00 7315.00

2 EA 1050.00 2100.00

2,300 LF 10.40 23920.00
9,775 LF 10.00 97750.00
360 SY 38.20 13752.00
460 LF 68.35 31441.00

20 EA 257.50 5150.00

31 EA 231.75 7184.25

36 EA 221.45 7972.20
24,695 LF 8.24 203486.80
187.5 LF 10.30 1931.25

12.50
0.01
30.00
25.00
23.50
700.00
45.00
6.50

1.45
132.00
17.00
10.85
1.40

102.50
16.85
0.95
20.00
19.75
21.75
20.50
141.00
158.00
50.00
1950.00
1000.00
215.00

450.00
10.50
9.50
35.00
55.00
275.00
250.00
230.00
8.50
10.50

920000.00
96000.00
6250.00
500.00
5250.00
21100.00
17625.00
18200.00
12375.00
8905.00

320000.00
245238.50
224400.00
1700.00
2132025.00
355180.00

715450.00
53498.75
60277.50

1583400.00
1413112.50
398895.00
1242300.00
954288.00
715740.00
1000.00
40950.00
800.00
4085.00

900.00
24150.00
92862.50
12600.00
25300.00

5500.00
7750.00
8280.00
209907.50
1968.75

1142000.00

71624.06

5.35 2675.00
0.01 500.00
20.96 3668.00
27.83 23488.52
19.94 14955.00
405.73 10548.98
72.00 19800.00
61.00 83570.00
910293.58

1.50 253695.00
110.00 187000.00
12.25 1225.00
10.98 2157570.00
1.40 355180.00
95.00 663100.00
10.85 34448.75
0.90 57105.00
20.65 1634860.50
21.65 1549057.50
28.90 530026.00
21.65 1311990.00
150.00 1015200.00
171.50 776895.00
20.06 401.20
1050.00 22050.00
450.00 360.00
450.00 8550.00
1000.00 2000.00
9.75 22425.00
8.85 86508.75
32.75 11790.00
75.00 34500.00
600.00 12000.00
590.00 18290.00
575.00 20700.00
8.50 209907.50
10.00 1875.00



NOV 20, 2001 03:13 PM GUILFORD
TIP NO R-609FB, R-609H 8.1494102 10:00AM 2/ 9 004

FED AID NO NHF-311(13) 4.961 MI NOV 20 2001 C200248
GRADING, DRAINAGE, PAVING & STRUCTURES.
US-311 (HIGH POINT EAST BELT) FROM NC-68 (EASTCHESTER DRIVE) TO EAST OF US-29-70.

APAC-CAROLINA, INC.,, LARCO CONSTRUCTION, A DIV. OF BLYTHE CONSTRUCTION, INC.
THOMPSON-ARTHUR DIVISION NELLO L. TEER CO.
GREENSBORO, NC WINSTON-SALEM, NC CHARLOTTE, NC

0040 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 30.90 309.00 35.00 350.00 30.00 300.00

0041 3180000000-N 862 GR ANCHOR TYPE *orteites 4 EA 309.00 1236.00 320.00 1280.00 300.00 1200.00
(BIC)

0042  3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 360.50 721.00 375.00 750.00 350.00 700.00

0043 3210000000-N 862 GR ANCHOR TYPE CAT-1 42 EA 412.00 17304.00 425.00 17850.00 400.00 16800.00

0044 3270000000-N SP  GR ANCHOR TYPE 350 51 EA 1648.00 84048.00 1700.00 86700.00 1500.00 76500.00

0045 3285000000-N SP  GR ANCHOR TYPE M-350 8 EA 1545.00 12360.00 1600.00 12800.00 1500.00 12000.00

0046 3300000000-N 862 GR ANCHOR TYPE XI 16 EA 1133.00 18128.00 1200.00 19200.00 1100.00 17600.00

0047 3315000000-N 862 GR ANCHOR TYPE XI (MOD) 11 EA 1133.00 12463.00 1200.00 13200.00 1100.00 12100.00

0048  3330000000-N 862 GR ANCHOR TYPE XilI 5 EA 515.00 2575.00 525.00 2625.00 500.00 2500.00

0049 3649000000-E 868 PLAIN RIP RAP, CLASS B 30 TON 44.00 1320.00 35.00 1050.00 39.11 1173.30

0050 3656000000-E 868 FILTER FABRIC FOR DRAINGE 550 SY 2.00 1100.00 1.50 825.00 213 1171.50

0051  4048000000-E 902 REINF CL A CONC FOOTINGS 11 cy 958.10 10539.10 800.00 8800.00 600.00 6600.00

0052  4054000000-E 902 PLN CL A CONC FOOTINGS 5 CY 694.00 3470.00 800.00 4000.00 600.00 3000.00

0053  4060000000-E 903 BREAKAWAY STL BM SUPPORT 6,651 LB 3.00 19953.00 3.25 21615.75 5.00 33255.00

0054 4066000000-E 903 SIMPLE STL BM SUPPORTS 6,564 LB 1.90 12471.60 1.70 11158.80 5.00 32820.00

0055  4072000000-E 903 3# STEEL U-CHANNEL POSTS 3,333 LF 10.20 33996.60 7.45 24830.85 8.00 26664.00

0056 4078000000-E 903 2# STEEL U-CHANNEL POSTS 6 EA 148.70 892.20 42.50 255.00 50.00 300.00

0057 4084000000-N 904 TYPE A SIGNS, ERECTION 11 EA 706.85 7775.35 560.00 6160.00 310.00 3410.00

0058 4090000000-N 904 TYPE B SIGNS, ERECTION 18 EA 589.00 10602.00 300.00 5400.00 200.00 3600.00

0059 4096000000-N 904 TYPE D SIGNS, ERECTION 10 EA 589.00 5890.00 120.00 1200.00 100.00 1000.00

0060 4102000000-N 904 TYPE E SIGNS, ERECTION 94 EA 58.90 5536.60 85.00 7990.00 50.00 4700.00

0061 4108000000-N 904 TYPE F SIGNS, ERECTION 41 EA 117.80 4829.80 140.00 5740.00 120.00 4920.00

0062 4114000000-N 904 MILEMARKERS, ERECTION 6 EA 29.45 176.70 35.00 210.00 40.00 240.00

0063 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 27129.00 27250.00 20000.00
Q)

0064 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 48452.00 47500.00 35000.00
®)

0065 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 55063.00 56500.00 45000.00
©

0066 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 32072.00 32500.00 25000.00
©)

0067 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 28292.00 27750.00 20000.00
B

0068 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 47973.00 50000.00 35000.00
F

0069 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 50697.00 54000.00 40000.00
©)

0070 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 28600.00 25750.00 20000.00
(H)

0071 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 29739.00 27500.00 20000.00
0)

0072  4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 48000.00 49500.00 35000.00

@
0073  4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 48021.00 49250.00 35000.00
(K)



NOV 20, 2001 03:13 PM GUILFORD

TIP NO R-609FB, R-609H 8.1494102

FED AID NO NHF-311(13) 4.961 MI
GRADING, DRAINAGE, PAVING & STRUCTURES.

US-311 (HIGH POINT EAST BELT) FROM NC-68 (EASTCHESTER DRIVE) TO EAST OF US-29-70.

10:00AM 3/9 004

NOV 20 2001 C200248

APAC-CAROLINA, INC., LARCO CONSTRUCTION, A DIV. OF
THOMPSON-ARTHUR DIVISION NELLO L. TEER CO.

GREENSBORO, NC WINSTON-SALEM, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0074 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 53303.00 61000.00
L

0075 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 98511.00 150500.00
(M)

0076 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 27271.00 24500.00
(N)

0077 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 50986.00 52500.00
©)

0078 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 49387.00 45000.00
P

0079 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 47232.00 42500.00
Q

0080 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 49829.00 47000.00
(R)

0081 4120000000-N 905 OVERHEAD SIGN ASSEMBLY ** Lump Sum 51829.00 46500.00
(S)

0082 4144000000-N 907 R&STK SIGNS ON 2 SUPPORTS 1 EA 706.80 706.80 175.00 175.00

0083 4150000000-N 907 R&D SIGNS ON 2 SUPPORTS 6 EA 706.80 4240.80 90.00 540.00

0084 4162000000-N 907 R&D SUPPORTS 21 EA 235.60 4947.60 50.00 1050.00

0085 4168000000-N 907 REMV & DISPL OF FOOTINGS 21 EA 353.40 7421.40 265.00 5565.00

0086 4186000000-N 907 R&STK SIGNS MOUNTED ON'U’ 6 EA 176.70 1060.20 11.00 66.00

0087 4204000000-N 907 R&D U CHNNEL POSTS 16 EA 117.80 1884.80 9.00 144.00

0088 4273000000-N 907 GENERIC SIGNING ITEM (EA) 907 1 EA 2541.40 2541.40 800.00 800.00
REMOVE & DISPOSE OF EXT WALK- WAY FOR
OVERHEAD SIGN ASSEMBLY

0089 4300000000-N SP R&D SIGN & U POST 9 EA 117.80 1060.20 8.50 76.50

0090 4306000000-N 908 ATT SIGN ABV EX OH SIGN 2 EA 589.00 1178.00 850.00 1700.00

0091 4318000000-N 908 ATT OVERLAYS OVERHD SIGNS 1 EA 706.80 706.80 1050.00 1050.00

0092 4324000000-N 908 ATT OVERLAYS 'A'&'B' SIGN 2 EA 589.00 1178.00 120.00 240.00

0093 4342000000-N 908 ERECT SIGNS ON NEW U-CHNL 6 EA 136.35 818.10 120.00 720.00

0094 4361000000-N 907 GENERIC SIGNING ITEM (EA) 1 EA 2356.00 2356.00 800.00 800.00
REMOVE & DISPOSE OF LIGHTING SYSTEM FOR
OVERHEAD SIGN AS- SEMBLY

0095 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 6517.40 6100.00
LIGHTING SYSTEM FOR PEDESTAL SIGN ASSEMBLY "A"

0096 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 18169.00 19500.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"

0097 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 18706.00 20500.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"

0098 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 13875.00 14000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"

0099 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 13597.00 13750.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0100 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 17588.00 19000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "EX"

0101 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 18379.00 20000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0102 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 18552.00 20000.00

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"

45000.00

130000.00

20000.00

40000.00

35000.00

35000.00

35000.00

35000.00

1.00 1.00
1.00 6.00
1.00 21.00
1.00 21.00
1.00 6.00
1.00 16.00
1.00 1.00

1.00 9.00
100.00 200.00
100.00 100.00
100.00 200.00

1.00 6.00

1.00 1.00

5935.00

19110.00

19676.00

14625.00

14333.00

18680.00

19512.00

19695.00



NOV 20, 2001 03:13 PM

TIP NO R-609FB, R-609H

FED AID NO NHF-311(13)
GRADING, DRAINAGE, PAVING & STRUCTURES.
US-311 (HIGH POINT EAST BELT) FROM NC-68 (EASTCHESTER DRIVE) TO EAST OF US-29-70.

GUILFORD

8.1494102 10:00AM 419 004

4.961 MI NOV 20 2001 C200248

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

BLYTHE CONSTRUCTION, INC.

GREENSBORO, NC WINSTON-SALEM, NC CHARLOTTE, NC

0103 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"
0104 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"
0105 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"
0106 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"
0107 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "L"
0108 4370000000-N SP GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"-M1
0109 4370000000-N SP GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"-M2
0110 4370000000-N SP GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"
0111 4370000000-N SP GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"
0112 4370000000-N SP GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "P"
0113 4370000000-N SP GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Q"
0114 4370000000-N SP GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "R"
0115 4370000000-N SP GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "S"
0116  4400000000-E SP  WORK ZONE SIGNS (FIXED)
0117 4405000000-E SP  WORK ZONE SIGNS (PORTABLE
0118 4410000000-E SP WORK ZONE SIGNS (BARRICDE
0119 4415000000-N 1115 FLASHING ARROW PNL TYPE C
0120 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS
0121 4425000000-N 1125 WARNING FLAGS
0122 4430000000-N 1130 DRUMS
0123 4435000000-N 1135 CONES
0124 4440000000-E SP  BARRICADES (TYPE I)
0125 4445000000-E SP  BARRICADES (TYPE Ill)
0126  4450000000-N 1150 FLAGGER
0127 4460000000-N 1155 WARNING LIGHTS (TYPE B)
0128 4465000000-N 1160 TEMPORARY CRASH CUSHIONS
0129 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH
0130 4485000000-E 1170 PORT CONC BARRIER
0131 4650000000-N 1251 TEMP RAISED PVMT MRKS
0132 4685000000-E 1205 THERMO PVT MKG LINES 4"90
0133  4686000000-E 1205 THERMO PVT MKG LINES 4"120
0134 4695000000-E 1205 8"WIDE THERMO 90 MILS

0135 4710000000-E 1205 24"WIDE THERMO 120 MILS

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

1,219
576
72

42

220

70

120
180
160

4

2

4
1,750
40
138,370
57,758
10,446
1,310

SF
SF
SF
EA
EA
EA
EA
EA
LF
LF
HR
EA
EA
EA
LF
EA
LF
LF
LF
LF

12979.00 13000.00 13683.00

12918.00 13000.00 13620.00

18657.00 20000.00 19800.00

18187.00 20000.00 19310.00

16946.00 18500.00 18000.00

16686.00 18000.00 17732.00

19448.00 21500.00 20700.00

12312.00 13000.00 12980.00

18448.00 20000.00 19620.00

16803.00 18000.00 17855.00

17075.00 18500.00 18140.00

19466.00 21000.00 20730.00

19151.00 21000.00 20400.00

7.42 9044.98 7.50 9142.50 7.48 9118.12
4.00 2304.00 5.00 2880.00 3.85 2217.60
4.25 306.00 6.00 432.00 4.10 295.20
2500.00 10000.00 2000.00 8000.00 3895.00 15580.00
2500.00 5000.00 2500.00 5000.00 21500.00 43000.00
4.10 172.20 5.50 231.00 3.95 165.90
54.20 11924.00 50.00 11000.00 32.50 7150.00
37.45 2621.50 11.00 770.00 9.95 696.50
12.60 1512.00 11.00 1320.00 10.45 1254.00
10.76 1936.80 12.00 2160.00 10.45 1881.00
14.40 2304.00 15.00 2400.00 17.51 2801.60
66.45 265.80 70.00 280.00 64.50 258.00
5150.00 10300.00 15000.00 30000.00 11500.00 23000.00
2800.00 11200.00 10000.00 40000.00 4738.00 18952.00
15.45 27037.50 20.00 35000.00 17.00 29750.00
5.15 206.00 5.50 220.00 5.00 200.00
0.38 52580.60 0.40 55348.00 0.37 51196.90
0.41 23680.78 0.45 25991.10 0.40 23103.20
0.67 6998.82 0.70 7312.20 0.65 6789.90
5.15 6746.50 5.25 6877.50 5.00 6550.00



NOV 20, 2001 03:13 PM
TIP NO

FED AID NO NHF-311(13)

R-609FB, R-609H

GRADING, DRAINAGE, PAVING & STRUCTURES.

US-311 (HIGH POINT EAST BELT) FROM NC-68 (EASTCHESTER DRIVE) TO EAST OF US-29-70.

GUILFORD
8.1494102

4.961 MI

10:00AM 5/9 004

NOV 20 2001 C200248

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

LARCO CONSTRUCTION, A DIV. OF

NELLO L. TEER CO.

WINSTON-SALEM, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0136
0137
0138
0139
0140
0141
0142
0143
0144
0145
0146
0147
0148
0149
0150
0151

0152

0153

0154

0155

0156
0157

0158

0159

0160

0161

0162

0163

0164

0165

0166

4721000000-E
4725000000-E
4810000000-E
4820000000-E
4845000000-N
4850000000-E
4860000000-E
4900000000-N
4935000000-N
4940000000-N
4945000000-N
4950000000-N
5010000000-E
5020000000-N
5025000000-E
5030000000-N

5045000000-N

5050000000-N

5070000000-N

5070000000-N

5090000000-N
5120000000-N

5125000000-E

5145000000-N

5155000000-E

5155000000-E

5160000000-E

5160000000-E

5170000000-E

5175000000-E

5180000000-E

1205 THERMO PVT MKG CHARACTER 120

1205
1205
1205
1205
1205
1205
1252
SP

SP

SP

SP

1401
1401
1402

THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"
PAINT PVYMT MARKINGS 8"
PAINT PVT MKG SYMBOL

LINE REMOVAL 4" WIDE

LINE REMOVAL 8" WIDE

PERM RAISED PVMT MARKERS
FLEX DELINATR (CRYSTAL)
FLEX DELINATR (YELLOW)
FLEX DELINATR (CRY & RED)
FLEX DELINATR (YEL & RED)
100" HIGH MOUNT STANDARD
PORTABLE DRIVE UNIT

HIGH MOUNT FOUNDATIONS

1403 HM LUMINA'RE kkkkkkkkkkkk
(1000W HPS)

1404 LIT STD MTLS *kkkkkkkkkkk
(45' SA 15', SHORT SHAFT)

1404 LIT STD MTLT kkkkkkkkkkkk
(45' SA 15))

1405 STD FOUNDAT *kkkkkkkkkk
(TYPE R1)

1405 STD FOUNDAT *kkkkkkkkkk
(TYPE R3)

1406 LITE STD LUM RDW 400W HPS

1407 SERVICE POLE *kkkkkkkkkkk
(30' CLASS 4)

1407 SERVICE LATERAL *#ik
(3 #1/0, TYPE USE)

1408 LITE CNTRL RW#*kkkkkikkik
(SSPM)

1409 ELECT DUCT BD, SIZE v+
(2"

1409 ELECT DUCT BD, SIZE v+
(3"

1409 ELECT DUCT JA, SIZE *+e+
(2"

1409 ELECT DUCT JA, SIZE *+e+
(3"

1410 **-#8 W/G FEEDER CIRCUIT
2

1410 **-#6 W/G FEEDER CIRCUIT
2

1410 **-#4 W/G FEEDER CIRCUIT
2

28 EA 51.50 1442.00
257 EA 77.25 19853.25
55,983 LF 0.26 14555.58
1,800 LF 0.26 468.00
2 EA 36.05 72.10
8,500 LF 0.52 4420.00
300 LF 1.03 309.00
1,853 EA 5.15 9542.95
140 EA 23.70 3318.00
110 EA 23.70 2607.00
40 EA 25.75 1030.00
40 EA 25.75 1030.00
11 EA 10376.00 114136.00

1 EA 2990.00 2990.00
46.2 CY 779.00 35989.80
44 EA 696.00 30624.00

1 EA 1388.45 1388.45

50 EA 1411.75 70587.50
50 EA 546.60 27330.00

1 EA 749.20 749.20

51 EA 287.80 14677.80

1 EA 1610.70 1610.70
100 LF 7.40 740.00
4 EA 5946.15 23784.60
895 LF 5.25 4698.75
35 LF 8.45 295.75
965 LF 20.80 20072.00
775 LF 24.30 18832.50
310 LF 211 654.10
450 LF 1.92 864.00
1545 LF 2.40 3708.00

52.50
80.00
0.27
0.27
40.00
0.55
1.50
5.50
38.00
38.00
39.00
39.00
11800.00
3500.00
630.00
1270.00

1700.00

1684.21

1000.00

1425.00

370.00
760.00

23.50

10000.00

8.50

10.50

15.80

23.25

2.00

2.50

2.70

1470.00
20560.00
15115.41

486.00
80.00
4675.00
450.00
10191.50

5320.00

4180.00

1560.00

1560.00

129800.00

3500.00
29106.00
55880.00

1700.00

84210.50

50000.00

1425.00

18870.00
760.00

2350.00

40000.00

7607.50

367.50

15247.00

18018.75

620.00

1125.00

4171.50

50.00 1400.00
75.00 19275.00
0.25 13995.75
0.25 450.00
35.00 70.00
0.50 4250.00
1.00 300.00
5.00 9265.00
22.99 3218.60
22.99 2528.90
24.99 999.60
24.99 999.60
11413.00 125543.00
3444.00 3444.00
685.00 31647.00
755.00 33220.00
1744.00 1744.00
1710.00 85500.00
860.00 43000.00
1076.00 1076.00
735.00 37485.00
2150.00 2150.00
6.65 665.00
11260.00 45040.00
7.50 6712.50
8.00 280.00
46.00 44390.00
47.00 36425.00
2.60 806.00
2.80 1260.00
3.10 4789.50



NOV 20, 2001 03:13 PM GUILFORD
TIP NO R-609FB, R-609H 8.1494102 10:00AM 6/ 9 004

FED AID NO NHF-311(13) 4.961 MI NOV 20 2001 C200248
GRADING, DRAINAGE, PAVING & STRUCTURES.
US-311 (HIGH POINT EAST BELT) FROM NC-68 (EASTCHESTER DRIVE) TO EAST OF US-29-70.

APAC-CAROLINA, INC., LARCO CONSTRUCTION, A DIV. OF BLYTHE CONSTRUCTION, INC.
THOMPSON-ARTHUR DIVISION NELLO L. TEER CO.
GREENSBORO, NC WINSTON-SALEM, NC CHARLOTTE, NC
0167 5185000000-E 1410 *(*;—)#2 WI/G FEEDER CIRCUIT 1,525 LF 3.00 4575.00 3.45 5261.25 3.45 5261.25
0168 5205000000-E 1410 *(*;—#18 II/VZIC; FEEDR N e 6,423 LF 455 29224.65 7.90 50741.70 10.00 64230.00
0169 5210000000-E 1410 *(*;—#16 II/VZIC; FEEDR N e 8,005 LF 6.50 52032.50 8.45 67642.25 8.80 70444.00
0170 5215000000-E 1410 (2#141//\/2/6; FEEDER N #sxst 3,655 LF 6.80 24854.00 9.50 34722.50 9.90 36184.50
0171 5220000000-E 1410 (2#12 II/VZIC; FEEDER N #xxst 2,475 LF 7.60 18810.00 10.00 24750.00 11.00 27225.00
0172 5240000000-N 1411 ELEC JB *titiiontink 25 EA 395.00 9875.00 635.00 15875.00 1015.00 25375.00
(TYPE PC18)
0173  6000000000-E 1605 TEMPORARY SILT FENCE 400 LF 2.30 920.00 2.25 900.00 4.80 1920.00
0174 6006000000-E 1610 EROS CONTRL STONE CL A 225 TON 37.00 8325.00 26.50 5962.50 35.98 8095.50
0175 6009000000-E 1610 EROS CONTRL STONE CL B 100 TON 37.00 3700.00 32.00 3200.00 36.00 3600.00
0176 6012000000-E 1610 SEDIMENT CONTROL STONE 100 TON 32.00 3200.00 26.50 2650.00 31.04 3104.00
0177 6015000000-E 1615 TEMPORARY MULCHING 63 ACR 206.00 12978.00 215.00 13545.00 200.00 12600.00
0178 6018000000-E 1620 SEED FOR TEMP SEEDING 2,250 LB 1.25 2812.50 1.30 2925.00 1.20 2700.00
0179 6021000000-E 1620 FERT FOR TEMP SEEDING 9 TON 618.00 5562.00 650.00 5850.00 600.00 5400.00
0180 6030000000-E 1630 SILT EXCAVATION 250 CY 15.00 3750.00 12.00 3000.00 8.44 2110.00
0181 6033000000-E 1631 SYNTHETIC ROVING 2,000 SY 1.40 2800.00 1.45 2900.00 1.35 2700.00
0182 6036000000-E 1631 MATTING FOR EROS CONTROL 2,000 SY 1.40 2800.00 1.45 2900.00 1.35 2700.00
0183  6042000000-E 1632 1/4" HARDWARE CLOTH 200 LF 4.15 830.00 2.50 500.00 4.00 800.00
0184 6084000000-E 1660 SEEDING AND MULCHING 60 ACR 947.60 56856.00 970.00 58200.00 980.00 58800.00
0185 6087000000-E 1660 MOWING 37.5 ACR 39.15 1468.13 40.00 1500.00 38.00 1425.00
0186 6090000000-E 1661 SEED FOR REPAIR SEEDING 700 LB 5.65 3955.00 5.80 4060.00 5.50 3850.00
0187 6093000000-E 1661 FERT FOR REPAIR SEEDING 1.25 TON 772.50 965.63 800.00 1000.00 750.00 937.50
0188 6096000000-E 1662 SEED FOR SUPP SEEDING 1,500 LB 1.35 2025.00 1.40 2100.00 1.30 1950.00
0189 6102000000-E 1663 SODDING 8,200 SY 4.60 37720.00 4.75 38950.00 4.49 36818.00
0190 6105000000-E 1663 WATER 140 M/G 51.50 7210.00 52.75 7385.00 50.00 7000.00
0191 6108000000-E 1665 FERTILIZER TOPDRESSING 45 TON 288.40 12978.00 295.00 13275.00 280.00 12600.00
0192 6114000000-N SP  SPECIALIZED HAND MOWING 25 HR 35.00 875.00 40.00 1000.00 34.00 850.00
0193  6117000000-N SP RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00 2.00 16.00 1.00 8.00
0194 7060000000-E SP  SIGNAL CABLE 3,750 LF 2.65 9937.50 4.00 15000.00 3.80 14250.00
0195 7120000000-E SP  VEHICLE SIGNAL HD (12", 3 SECT) 77 EA 781.35 60163.95 735.00 56595.00 970.00 74690.00
0196 7144000000-E SP  VEHICLE SIGNAL HD (12", 5 SECT) 7 EA 1248.10 8736.70 1300.00 9100.00 1440.00 10080.00
0197 7252000000-E SP  MESSENGER CABLE (1/4") 4,600 LF 2.00 9200.00 2.00 9200.00 1.95 8970.00
0198 7264000000-E SP MESSENGER CABLE (3/8") 5125 LF 4.35 22293.75 2.85 14606.25 4.60 23575.00
0199 7279000000-E SP TRACER WIRE 4,200 LF 0.60 2520.00 3.40 14280.00 0.40 1680.00
0200 7288000000-E SP  TRENCHING (PAVED) 2,165 LF 24.50 53042.50 31.50 68197.50 45.80 99157.00
0201 7300000000-E SP  TRENCHING (UNPAVED) 8,300 LF 6.45 53535.00 7.90 65570.00 8.50 70550.00
0202 7324000000-N SP  JUNCTION BOX (STANDARD SIZE) 47 EA 301.50 14170.50 285.00 13395.00 455.00 21385.00

0203 7336000000-N SP  JUNCTION BOX (OVER-SIZED) 14 EA 918.00 12852.00 540.00 7560.00 620.00 8680.00



NOV 20, 2001 03:13 PM

TIP NO

FED AID NO NHF-311(13)

R-609FB, R-609H

GRADING, DRAINAGE, PAVING & STRUCTURES.

US-311 (HIGH POINT EAST BELT) FROM NC-68 (EASTCHESTER DRIVE) TO EAST OF US-29-70.

GUILFORD
8.1494102

4.961 MI

10:00AM 719 004

NOV 20 2001 C200248

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

LARCO CONSTRUCTION, A DIV. OF

NELLO L. TEER CO.

WINSTON-SALEM, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0204
0205
0206
0207
0208
0209
0210
0211
0212
0213

0214
0215
0216
0217
0218
0219
0220
0221
0222

0223

0224

0225

0226

0227

0228

0229

0230

0231

0232

0233

0234

7360000000-N
7372000000-N
7408000000-E
7420000000-E
7432000000-E
7444000000-E
7456000000-E
7484000000-N
7486000000-E
7516000000-E

7552000000-N
7564000000-N
7566000000-N
7636000000-N
7684000000-N
7828000000-N
7840000000-N
7852000000-N
7980000000-N

7980000000-N

7980000000-N

7990000000-E

0029000000-N

0029000000-N

0029000000-N

0029000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

SP
SP
SP
SP
SP
SP
SP
SP
SP
SP

SP
SP
SP
SP
SP
SP
SP
SP
SP

SP

SP

SP

SP

SP

SP

SP

410

410

410

410

410

WOOD POLE

GUY ASSEMBLY

1" RISER WITH WEATHERHEAD

2" RISER WITH WEATHERHEAD

2" RISER WITH SEALING BUSHING
INDUCTIVE LOOP SAWCUT

LEAD-IN CABLE

MICROWAVE VEHICLE DETECTOR

18-UF LEAD-IN CABLE

COMMUNICATIONS CABLE (** FIBER)

12

I(NT)ERCONNECT CENTER

FIBER-OPTIC TRANSCEIVER

DELINEATOR MARKER

SIGN FOR SIGNALS

SIGNAL CABINET FOUNDATION

CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
CONTRLR W/ CBNT, NEMA TS-2 POLE MTD
DETECTOR CHANNEL (NEMA TS-2)

GENERIC SIGNAL ITEM (EA)

CENTRAL TRANSCEIVER

GENERIC SIGNAL ITEM (EA)

EXISTING SPLICE LOCATIONS
GENERIC SIGNAL ITEM (EA)

HEAT SHRINK TUBING RETROFIT KIT
GENERIC SIGNAL ITEM (LF)

DIRECTIONAL DRILL POLYETHYLENE CONDUIT

STRUCTURE ITEMS

REINF BRG APPR *trites
(416+62.49 -L)

REINF BRG APPR *srites
(416+79.75 -L)

REINF BRG APPR *srsites
(419+72.00 -L-)

REINF BRG APPR *trsiies
(419+84.97 -L)

FND EXCAV B** STA *tosiex
(1, 13+01.09 -Y12RPA)
FND EXCAV B** STA *ttsiex
(1, 419+72.00 -L-)

FND EXCAV B** STA *#osiex
(1, 419+84.97 -L-)

FND EXCAV B** STA *tosiex
(2, 13+01.09 -Y12RPA)
FND EXCAV B** STA *tosiex
(2, 419+72.00 -L-)

51 EA 1213.45 61885.95

86 EA 480.70 41340.20

11 EA 360.50 3965.50

38 EA 406.70 15454.60

12 EA 504.35 6052.20

10,500 LF 5.37 56385.00
28,450 LF 0.80 22760.00

6 EA 1053.90 6323.40

1,600 LF 1.60 2560.00
9,000 LF 2.65 23850.00

12 EA 1550.00 18600.00

11 EA 2577.80 28355.80

16 EA 120.70 1931.20

16 EA 423.80 6780.80

8 EA 1270.10 10160.80

8 EA 15225.00 121800.00

3 EA 14365.00 43095.00

51 EA 270.40 13790.40

1 EA 2577.00 2577.00

7 EA 1061.85 7432.95

3 EA 83.65 250.95

250 LF 18.00 4500.00

Lump Sum 15000.00
Lump Sum 17000.00
Lump Sum 15500.00
Lump Sum 17500.00
Lump Sum 1200.00
Lump Sum 4200.00
Lump Sum 3750.00
Lump Sum 1200.00
Lump Sum 1500.00

960.00
340.00
450.00
450.00
565.00
6.20
1.25
960.00
3.40
4.50

5650.00
3375.00
245.00
200.00
960.00
14700.00
10200.00
200.00
5550.00

4250.00

350.00

42.50

48960.00
29240.00
4950.00
17100.00
6780.00
65100.00
35562.50
5760.00
5440.00
40500.00

67800.00
37125.00
3920.00
3200.00
7680.00
117600.00
30600.00
10200.00
5550.00

29750.00

1050.00

10625.00

13500.00

15750.00

15700.00

16750.00

3200.00

6250.00

6250.00

3125.00

5200.00

890.00 45390.00
340.00 29240.00
390.00 4290.00
440.00 16720.00
520.00 6240.00
9.80 102900.00
1.40 39830.00
1040.00 6240.00
1.80 2880.00
1.85 16650.00
3300.00 39600.00
2545.00 27995.00
305.00 4880.00
280.00 4480.00
1860.00 14880.00
16900.00 135200.00
16025.00 48075.00
290.00 14790.00
3000.00 3000.00
430.00 3010.00
315.00 945.00
50.00 12500.00
25000.00

30000.00

25000.00

30000.00

3000.00

5000.00

6000.00

3000.00

5000.00



NOV 20, 2001 03:13 PM GUILFORD
TIP NO R-609FB, R-609H 8.1494102 10:00AM 8/ 9 004

FED AID NO NHF-311(13) 4.961 MI NOV 20 2001 C200248
GRADING, DRAINAGE, PAVING & STRUCTURES.
US-311 (HIGH POINT EAST BELT) FROM NC-68 (EASTCHESTER DRIVE) TO EAST OF US-29-70.

APAC-CAROLINA, INC., LARCO CONSTRUCTION, A DIV. OF BLYTHE CONSTRUCTION, INC.
THOMPSON-ARTHUR DIVISION NELLO L. TEER CO.
GREENSBORO, NC WINSTON-SALEM, NC CHARLOTTE, NC

0235 8091000000-N 410 FND EXCAV B** STA ki Lump Sum 2750.00 7250.00 6000.00
(2, 419+84.97 -L-)

0236 8091000000-N 410 FND EXCAV B** STA ik Lump Sum 1500.00 5200.00 5000.00
(3, 419+72.00 -L-)

0237 8091000000-N 410 FND EXCAV B** STA ik Lump Sum 2000.00 6250.00 6000.00
(3, 419+84.97 -L-)

0238 8147000000-E SP  REINF CONCRETE DECK SLAB 69,046 SF 14.80 1021880.80 13.50 932121.00 15.00 1035690.00

0239 8161000000-E 420 GROOVING BRIDGE FLOORS 69,426 SF 0.23 15967.98 0.21 14579.46 0.30 20827.80

0240 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 1,195.7 CY 335.00 400559.50 380.00 454366.00 425.00 508172.50

0241 8210000000-N 422 BRG APPR SLAB *twkines Lump Sum 18500.00 15700.00 12000.00
(12+16.73 -Y12RPD-)

0242 8210000000-N 422 BRG APPR SLAB *tkkines Lump Sum 10000.00 20900.00 7500.00
(13+01.09 -Y12RPA-)

0243 8210000000-N 422 BRG APPR SLAB *tisines Lump Sum 14500.00 20900.00 12000.00
(416+62.49 -L-)

0244  8210000000-N 422 BRG APPR SLAB *tisines Lump Sum 18000.00 23000.00 15000.00
(416+79.75 -L-)

0245 8210000000-N 422 BRG APPR SLAB *tkkines Lump Sum 15750.00 20900.00 12000.00
(419+72.00 -L-)

0246 8210000000-N 422 BRG APPR SLAB *tksines Lump Sum 18000.00 23000.00 15000.00
(419+84.97 -L-)

0247 8217000000-E 425 REINF STEEL (BRIDGE) 192,075 LB 0.50 96037.50 0.52 99879.00 0.55 105641.25

0248 8238000000-E SP  SPIRAL COL REINF STL BRG 15,485 LB 0.75 11613.75 1.20 18582.00 1.00 15485.00

0249 8280000000-E 440 STRUCTURAL STEEL Lump Sum 2550000.00 2680000.00 2778500.00

0250 8364000000-E 450 HP12X53 PILES 6,330 LF 23.65 149704.50 28.25 178822.50 22.00 139260.00

0251 8391000000-N 450 STEEL PILE POINTS 64 EA 123.00 7872.00 105.00 6720.00 125.00 8000.00

0252 8503000000-E 460 CONCRETE BARRIER RAIL 3,751.28 LF 29.25 109724.94 37.50 140673.00 35.00 131294.80

0253 8531000000-E 462 4" SLOPE PROTECTION 4580 SY 50.00 229000.00 36.50 167170.00 37.50 171750.00

0254 8643000000-N SP  TFE EXPANS BEARING ASSMBL Lump Sum 45300.00 26000.00 50000.00

0255 8650000000-N SP POT BEARINGS Lump Sum 122000.00 95000.00 200000.00

0256 8657000000-N SP ELASTOMERIC BEARINGS Lump Sum 1375.00 2100.00 2500.00

0257 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 15000.00 36750.00 35000.00

0258 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 30000.00 47000.00 29000.00

0259 8713000000-N SP  MODULAR EXP JOINT SEALS Lump Sum 20000.00 52000.00 30000.00

0260 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 45000.00 16750.00 25000.00
POST-TENSIONING

0261 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 19000.00 29250.00 42000.00
SPECIAL APPROACH SLAB @ STA. 417+58.76 -L-

0262 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 22000.00 31500.00 50000.00
SPECIAL APPROACH SLAB @ STA. 417+74.67 -L-

0263 8881000000-E SP  GENERIC STRUCTURE ITEM (CY) 324 CY 715.00 23166.00 780.00 25272.00 600.00 19440.00

5000 PSI CONCRETE

CONTRACT TOTAL TOTAL 20158690.59 TOTAL 20796969.27 TOTAL 22331501.61



NOV 20, 2001 03:13 PM

GUILFORD

TIP NO R-609FB, R-609H 8.1494102 10:00AM 9/ 9 004
FED AID NO NHF-311(13) 4.961 MI NOV 20 2001 C200248
GRADING, DRAINAGE, PAVING & STRUCTURES.
US-311 (HIGH POINT EAST BELT) FROM NC-68 (EASTCHESTER DRIVE) TO EAST OF US-29-70.
ROADWAY ITEMS SUB-TOTAL 15045638.62 SUB-TOTAL 15513609.31 SUB-TOTAL 16711440.26
STRUCTURE ITEMS SUB-TOTAL 5113051.97 SUB-TOTAL 5283359.96 SUB-TOTAL 5620061.35
BIDDERS IN ORDER CONTRACT TOTAL

APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION
LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
BLYTHE CONSTRUCTION, INC.

20158690.59
20796969.27
22331501.61



NOV 20, 2001 03:13 PM

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & PAVEMENT MARKINGS.
4 SECTIONS OF PRIMARY & 24 SECTIONS OF SECONDARY ROADS.

ALAMANCE, ORANGE
7.4771656, 7.5011256, 7.5021256, 7.5070356, 7.5071656

37.960 Ml

10:00AM 1/1 006

NOV 20 2001 C200268

RILEY PAVING, INC. LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

CARTHAGE, NC WINSTON-SALEM, NC

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

0001
0002
0003
0004

0005
0006
0007
0008
0009

0010

0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023

0024

0000100000-N
1220000000-E
1245000000-E
1297000000-E

1341000000-E
1374000000-E
1473000000-E
1484000000-E
1891000000-E

1891000000-E

2830000000-N
2845000000-N
4685000000-E
4686000000-E
4690000000-E
4695000000-E
4697000000-E
4705000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
6135000000-E

6084000000-E

800
545
SP

612

620
630
645
645
SP

SP

858
858
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
SP

1660

ROADWAY ITEMS

MOBILIZATION

INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
MILL ASP PVMT ****** DTH

(3"

ASPHALT CEMENT

ASPH CONC BASE CO, HB
ASPH CONC SURFACE CO, I-2
ASPH CONC SURF CO, HDS

GENERIC PAVING ITEM (SY)

ASPHALT SURFACE TREATMENT, MAT COAT, #78M
GENERIC PAVING ITEM (SY)

RUMBLE STRIPS

ADJ MANHOLES

ADJ METER OR VALVE BOXES
THERMO PVT MKG LINES 490
THERMO PVT MKG LINES 4"120
6"WIDE THERMO 120 MILS
8"WIDE THERMO 90 MILS
THERMO PVT MKG LINE 8"120
THERMO LINES 16" 120MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"

GENERIC EROSION CONTROL ITEM (ACR)
RESIDENTIAL SEEDING
SEEDING AND MULCHING

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER
RILEY PAVING, INC.

LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.

APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION

Lump Sum
280 TON
3.5 SMI
15,000 SY

1,853 TON
844 TON
25,335 TON
2,520 TON
150,080 SY

315 SY

10 EA

15 EA
68,648 LF
42,123 LF
1,442 LF
2,819 LF
100 LF
240 LF
375 LF
23 EA

34 EA
563,705 LF
0.1 ACR

2.45 ACR

25000.00 25000.00
18.00 5040.00 22.00 6160.00
1800.00 6300.00 2525.00 8837.50
1.25 18750.00 1.64 24600.00
155.00 287215.00 139.50 258493.50
28.00 23632.00 44.00 37136.00
24.35 616907.25 26.25 665043.75
25.00 63000.00 29.50 74340.00
0.68 102054.40 0.80 120064.00
3.00 945.00 9.95 3134.25
625.00 6250.00 615.00 6150.00
615.00 9225.00 600.00 9000.00
0.35 24026.80 0.40 27459.20
0.39 16427.97 0.47 19797.81
3.00 4326.00 1.05 1514.10
2.00 5638.00 2.00 5638.00
2.00 200.00 2.15 215.00
4.00 960.00 6.45 1548.00
5.00 1875.00 7.50 2812.50
50.00 1150.00 54.00 1242.00
75.00 2550.00 160.00 5440.00
0.17 95829.85 0.16 90192.80
3000.00 300.00 10000.00 1000.00
1400.00 3430.00 2000.00 4900.00
TOTAL 1321032.27 TOTAL 1399718.41
SUB-TOTAL 1321032.27 SUB-TOTAL 1399718.41

CONTRACT TOTAL

1321032.27

1399718.41

1473828.87

28000.00

31.00 8680.00
2842.00 9947.00
3.00 45000.00
160.00 296480.00
36.50 30806.00
27.42 694685.70
35.00 88200.00
0.58 87046.40
8.60 2709.00
663.00 6630.00
652.00 9780.00
0.37 25399.76
0.41 17270.43
3.20 4614.40
212 5976.28
2.20 220.00
4.25 1020.00
5.30 1987.50
53.00 1219.00
80.00 2720.00
0.18 101466.90
3200.00 320.00
1490.00 3650.50
TOTAL 1473828.87
SUB-TOTAL 1473828.87



NOV 20, 2001 03:13 PM
TIP NO U-2508C

FED AID NO STP-2472(2)
GRADING, DRAINAGE, PAVING & STRUCTURE.
SR-2833 (MALLARD CREEK CHURCH RD) FROM US-29 TO NC-49.

MECKLENBURG
8.2672603

1.246 Ml

10:00AM 1/ 18 007

NOV 20 2001 C200245

BLYTHE DEVELOPMENT COMPANY

CHARLOTTE, NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

CONCORD, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000400000-N SP CONSTRUCTION SURVEYING

0003 0001000000-E 200 CLEARING & GRUBBING

0004 0008000000-E 200 SUPP CLEARING & GRUBBING

0005 0022000000-E 225 UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  REINF BRG APPR *ttrrssssk
(18+60.340 NBL)

0007 0029000000-N SP  REINF BRG APPR **trrssssk
(18+60.340 SBL)

0008 0036000000-E 225 UNDERCUT EXCAVATION

0009 0070000000-E SP  SELECT GRANULAR MATERIAL

0010 0077000000-E SP  SOIL STABILIZATION FABRIC

0011 0080000000-E SP  CLASS IV SUBGRD STABILIZATION

0012 0106000000-E 230 BORROW EXCAVATION

0013 0134000000-E 240 DRAINAGE DITCH EXCAVATION

0014 0156000000-E SP REMOVAL OF EXT ASPHALT PVMT

0015 0192000000-N 260 PROOF ROLLING

0016 0318000000-E 300 FNDATION MATL, MINOR STRS

0017 0366000000-E 310 15" RC PIPE CULV Il

0018 0372000000-E 310 18" RC PIPE CULV Il

0019 0378000000-E 310 24" RC PIPE CULV Il

0020 0384000000-E 310 30" RC PIPE CULV Il

0021 0390000000-E 310 36" RC PIPE CULV Il

0022 0408000000-E 310 54" RC PIPE CULV Ill

0023 0708000000-E 324 15" BCCSP B 0.064"

0024 0806000000-E 324 15" BCCS ELB B 0.064"

0025 1011000000-N 500 FINE GRADING

0026 1044000000-E 501 LIME TRTD SOIL (SLURRY)

0027 1066000000-E 501 LIME FOR LIME TREATD SOIL

0028 1110000000-E 510 STABILIZER AGGREGATE

0029 1121000000-E 520 AGGREGATE BASE COURSE

0030 1176000000-E 542 7 SOIL CEMENT BASE

0031 1187000000-E 542 I(DC)FOR SOIL CEMENT BASE

0032 1220000000-E 545 INCIDENTAL STONE BASE

0033 1491000000-E SP ASP CONC BASE CRS B25.0C

0034 1503000000-E SP  ASP CONC INTR CRS 119.0C

0035 1539000000-E SP ASP CONC SURF CRS S12.5C

0036 1560000000-E SP  ASP FOR PLANT MIX PG64-22

0037 1565000000-E SP  ASP FOR PLANT MIX PG70-22

0038 1693000000-E 654 ASPH PM PAVEMENT REPAIR

0039 2011000000-E 810 PIPE REMOVAL

Lump Sum 308000.00
Lump Sum 90300.00
Lump Sum 288000.00
2 ACR 6510.00 13020.00

29,000 CY 3.00 87000.00
Lump Sum 8000.00
Lump Sum 8000.00
4,000 CY 4.20 16800.00

500 CY 21.00 10500.00

500 SY 2.00 1000.00

325 TON 10.50 3412.50
133,800 CY 4.30 575340.00
655 CY 4.20 2751.00

1,550 SY 2.60 4030.00

12 HR 105.00 1260.00

990 TON 19.00 18810.00

5,280 LF 17.00 89760.00

244 LF 20.00 4880.00

760 LF 23.00 17480.00

2,168 LF 30.00 65040.00

24 LF 40.00 960.00

380 LF 76.00 28880.00

156 LF 28.00 4368.00

4 EA 184.00 736.00

Lump Sum 100800.00
27,205 SY 2.00 54410.00
275 TON 141.00 38775.00

550 TON 13.00 7150.00
19,100 TON 11.50 219650.00
27,205 SY 2.00 54410.00
750 TON 105.00 78750.00

1,000 TON 15.00 15000.00

180 TON 35.00 6300.00
11,450 TON 29.00 332050.00
9,325 TON 30.00 279750.00

546 TON 160.00 87360.00

513 TON 181.00 92853.00

100 TON 84.00 8400.00

900 LF 7.00 6300.00

305000.00

90000.00

333000.00

2000.00 4000.00
3.75 108750.00
15000.00

15000.00

5.50 22000.00
25.00 12500.00
2.00 1000.00
15.00 4875.00
4.00 535200.00
7.00 4585.00
2.00 3100.00
150.00 1800.00
21.00 20790.00
21.00 110880.00
24.00 5856.00
27.00 20520.00
36.00 78048.00
55.00 1320.00
72.00 27360.00
39.00 6084.00
200.00 800.00
100000.00

1.70 46248.50
150.00 41250.00
17.00 9350.00
12.00 229200.00
1.70 46248.50
110.00 82500.00
17.00 17000.00
40.00 7200.00
24.00 274800.00
23.00 214475.00
170.00 92820.00
200.00 102600.00
125.00 12500.00
8.00 7200.00

300000.00

100000.00

225000.00

1000.00 2000.00
4.25 123250.00
15000.00

15000.00

6.00 24000.00
22.00 11000.00
2.00 1000.00
20.00 6500.00
4.00 535200.00
7.00 4585.00
8.00 12400.00
125.00 1500.00
16.00 15840.00
18.00 95040.00
20.00 4880.00
28.00 21280.00
40.00 86720.00
60.00 1440.00
100.00 38000.00
25.00 3900.00
300.00 1200.00
172000.00

1.65 44888.25
135.00 37125.00
10.00 5500.00
13.00 248300.00
1.65 44888.25
100.00 75000.00
10.00 10000.00
69.30 12474.00
25.20 288540.00
27.90 260167.50
160.00 87360.00
185.00 94905.00
100.00 10000.00
12.00 10800.00
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SR-2833 (MALLARD CREEK CHURCH RD) FROM US-29 TO NC-49.
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0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051

0052

0053

0054

0055
0056
0057

0058
0059
0060
0061
0062

0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075
0076

2022000000-E
2033000000-E
2044000000-E
2055000000-E
2066000000-N
2077000000-E
2209000000-E
2220000000-E
2264000000-E
2286000000-N
2308000000-E
2363000000-N

2374000000-N

2374000000-N

2374000000-N

2440000000-N
2549000000-E
2563000000-E

2591000000-E
2598000000-E
2612000000-E
2647000000-E
2759000000-N

2830000000-N
2845000000-N
3030000000-E
3045000000-E
3150000000-N
3210000000-N
3240000000-N
3270000000-N
3285000000-N
3300000000-N
3360000000-E
3628000000-E
3649000000-E
3656000000-E

815
815
815
815
815
815
SP

SP

840
840
840
840

840

840

840

840
846
846

848
848
848
852
SP

858
858
862
862
862
862
862
SP

SP

862
863
868
868
868

SUBDRAIN EXCAVATION
SUBDRAIN FINE AGGREGATE
6" PERF SUBDRN PIPE

6" SUBDRN Y, T,OR L

CONC PAD SUBDRN OUTLET
6" OUTLET PIPE (SUBDRNS)
ENDWALLS

REINFORCED ENDWALLS
PIPE PLUGS

MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT

FRAME W/2GRTS 840 *** STD
(840.16)

FRAME-GRT-HD 840.03 *

(E)

FRAME-GRT-HD 840.03 **

(F)

FRAME-GRT-HD 840.03 **

©)

CONC APRON FOR CATCH BASIN
2-6"CONC CURB & GUTTER

*** CONCRETE GUTER

(2-9)

4" CONCRETE SIDEWALK
CONCRETE WHEELCHAIR RAMP

6" CONCRETE DRIVEWAY

5" MONO CONC ISLANDS (SURF MTD)

GENERIC PAVING ITEM (EA)
TRANSITION SECT FOR C&G
ADJ MANHOLES

ADJ METER OR VALVE BOXES
STL BM GUARDRAIL

SBGR SHOP CURVED

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE CAT-1
GRDRAIL ANCHOR VI (MOD)
GR ANCHOR TYPE 350

GR ANCHOR TYPE M-350

GR ANCHOR TYPE XI
REMOVE EXISTING GUARDRAIL
PLAIN RIP RAP, CLASS |
PLAIN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE

168 CY 10.50 1764.00
84 CY 30.00 2520.00
500 LF 7.00 3500.00
15 EA 52.00 780.00

1 EA 500.00 500.00

6 LF 25.00 150.00

5 CY 446.00 2230.00

11 CY 551.00 6061.00
0.13 CY 735.00 95.55
86 EA 1013.00 87118.00
11 LF 178.00 1958.00

13 EA 315.00 4095.00

4 EA 351.00 1404.00

33 EA 351.00 11583.00
35 EA 351.00 12285.00

7 EA 210.00 1470.00
13,200 LF 10.00 132000.00
11,265 LF 10.50 118282.50
7,175 SY 20.00 143500.00
220 SY 30.00 6600.00
250 SY 30.00 7500.00
1,300 SY 39.00 50700.00
13 EA 121.00 1573.00
15 EA 367.00 5505.00

5 EA 262.00 1310.00
4,275 LF 9.00 38475.00
250 LF 12.00 3000.00
5 EA 31.00 155.00

10 EA 420.00 4200.00

4 EA 1155.00 4620.00

10 EA 1627.00 16270.00

4 EA 1680.00 6720.00

4 EA 1155.00 4620.00
930 LF 2.00 1860.00
140 TON 30.00 4200.00
320 TON 27.00 8640.00
1,411 SY 2.00 2822.00

17.00 2856.00
27.00 2268.00
2.00 1000.00
9.00 135.00
235.00 235.00
4.00 24.00
750.00 3750.00
750.00 8250.00
2000.00 260.00
1100.00 94600.00
150.00 1650.00
400.00 5200.00
325.00 1300.00
325.00 10725.00
325.00 11375.00
450.00 3150.00
9.00 118800.00
9.00 101385.00
18.00 129150.00
40.00 8800.00
40.00 10000.00
37.00 48100.00
250.00 3250.00
350.00 5250.00
300.00 1500.00
10.00 42750.00
12.00 3000.00
45.00 225.00
325.00 3250.00
1100.00 4400.00
1700.00 17000.00
1600.00 6400.00
1100.00 4400.00
1.50 1395.00
40.00 5600.00
40.00 12800.00
1.80 2539.80

12.00 2016.00
30.00 2520.00
4.00 2000.00
20.00 300.00
150.00 150.00
40.00 240.00
750.00 3750.00
800.00 8800.00
2500.00 325.00
1200.00 103200.00
300.00 3300.00
350.00 4550.00
350.00 1400.00
350.00 11550.00
350.00 12250.00
500.00 3500.00
9.00 118800.00
8.80 99132.00
18.00 129150.00
50.00 11000.00
27.00 6750.00
34.00 44200.00
100.00 1300.00
350.00 5250.00
200.00 1000.00
8.75 37406.25
10.00 2500.00
30.00 150.00
300.00 3000.00
1000.00 4000.00
1600.00 16000.00
1500.00 6000.00
1100.00 4400.00
1.00 930.00
35.00 4900.00
35.00 11200.00
2.50 3527.50
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0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095
0096
0097
0098
0099
0100
0101
0102
0103
0104

0105

0106
0107
0108

0109
0110
0111

0112
0113

4400000000-E
4405000000-E
4410000000-E
4415000000-N
4430000000-N
4435000000-N
4440000000-E
4445000000-E
4455000000-N
4460000000-N
4475000000-N
4650000000-N
4685000000-E
4686000000-E
4695000000-E
4697000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
4820000000-E
4835000000-E
4840000000-N
4845000000-N
4850000000-E
4900000000-N
5255000000-N
5300000000-E

5306000000-E

5360000000-E
5378000000-E
5390000000-E

5402000000-E
5414000000-E
5444000000-E

5480000000-E
5546000000-E

SP

SP

SP

1115
1130
1135
SP

SP

1150
1155
1165
1251
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1252
1412
1505

1505

1510
1510
1510

SP
1510
1510

1510
1510

WORK ZONE SIGNS (FIXED)
WORK ZONE SIGNS (PORTABLE
WORK ZONE SIGNS (BARRICDE
FLASHING ARROW PNL TYPE C
DRUMS

CONES

BARRICADES (TYPE Il)
BARRICADES (TYPE Ill)
FLAGGER
WARNING LIGHTS (TYPE B)
TRUCK MTD IMP ATTN 45 MPH
TEMP RAISED PVMT MRKS
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
8"WIDE THERMO 90 MILS
THERMO PVT MKG LINE 8"120
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVYMT MARKINGS 4"
PAINT PVMT MARKINGS 8"
PAINT PVT MKG LINES 24"
PAINT PVT MKG CHARACTER
PAINT PVT MKG SYMBOL

LINE REMOVAL 4" WIDE

PERM RAISED PVMT MARKERS
PORTABLE LIGHTING

FND CONDIT MAT CL #rkes

1l

(BI;DDING MATL, CL

1l

ES")DI WATER PIPE PC 350

12" DI WATER PIPE PC 350

24" DI WATER PIPE PC *++
(250MM)

DI RES JT FITTNS

3/4"CU WATER PIPE TYPE K
6"PVC WATER PIPE *#toeres

(21, 200% WP)

DI H20 FITTINGS 250# MIN

8" GATE V&VB *+*+Wp

(200%)

412 SF 9.00 3708.00
421 SF 7.00 2947.00
50 SF 8.00 400.00

2 EA 4515.00 9030.00

150 EA 40.00 6000.00
150 EA 12.00 1800.00
60 LF 15.00 900.00
180 LF 15.00 2700.00
300 MD 134.00 40200.00

6 EA 157.00 942.00

1 EA 15750.00 15750.00

565 EA 5.00 2825.00
3,665 LF 0.50 1832.50
10,957 LF 0.55 6026.35
400 LF 1.60 640.00
810 LF 2.10 1701.00
730 LF 6.30 4599.00
16 EA 74.00 1184.00

90 EA 74.00 6660.00
47,573 LF 0.25 11893.25
1,300 LF 1.00 1300.00
1,540 LF 3.00 4620.00
32 EA 37.00 1184.00

58 EA 37.00 2146.00
1,000 LF 2.00 2000.00
304 EA 7.00 2128.00
Lump Sum 7875.00
835.26 TON 17.00 14199.42
835.26 TON 15.00 12528.90
30 LF 18.00 540.00
812 LF 41.00 33292.00
4,877.16 LF 49.00 238980.84
18,165 LB 3.00 54495.00
110 LF 23.00 2530.00
57 LF 23.00 1311.00
2,020 LB 2.00 4040.00
1 EA 735.00 735.00

10.00 4120.00
10.00 4210.00
15.00 750.00
3500.00 7000.00
50.00 7500.00
20.00 3000.00
20.00 1200.00
20.00 3600.00
170.00 51000.00
225.00 1350.00
13000.00 13000.00
6.00 3390.00
0.50 1832.50
0.45 4930.65
1.00 400.00
1.00 810.00
6.50 4745.00
40.00 640.00
55.00 4950.00
0.25 11893.25
0.35 455.00
2.00 3080.00
8.00 256.00
25.00 1450.00
0.75 750.00
5.00 1520.00
15000.00

21.00 17540.46
15.00 12528.90
15.00 450.00
24.00 19488.00
45.00 219472.20
4.00 72660.00
6.50 715.00
12.00 684.00
2.50 5050.00
900.00 900.00

9.00 3708.00
4.00 1684.00
10.00 500.00
6500.00 13000.00
60.00 9000.00
13.00 1950.00
25.00 1500.00
22.00 3960.00
175.00 52500.00
100.00 600.00
25000.00 25000.00
5.00 2825.00
0.50 1832.50
0.45 4930.65
1.00 400.00
1.00 810.00
6.50 4745.00
40.00 640.00
55.00 4950.00
0.25 11893.25
0.35 455.00
2.00 3080.00
8.00 256.00
25.00 1450.00
0.75 750.00
5.00 1520.00
15000.00

15.00 12528.90
15.00 12528.90
20.00 600.00
27.00 21924.00
55.00 268243.80
2.50 45412.50
15.00 1650.00
16.00 912.00
2.25 4545.00
1000.00 1000.00
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0114 5558000000-E 1510 12" GATE V&VB ****WP

(200#)
0115 5570000000-E SP  24"BUTTERFLY V&VB
0116 5576000000-E 1510 *X*"TAPN SLVE ***+WP

(12" X 12", 200#)
0117 5576000000-E 1510 *X*"TAPN SLVE ***+WP

(16" X 16", 150#)
0118 5588000000-E SP  *'AIR RELEASE ASSEMBLY

2
0119 5606000000-E SP  2"BLOW OFF ASSEMBLY
0120 5648000000-N 1510 RELOCATE EXIST WAT METER
0121 5672000000-N 1510 RELOCATE EXIST FIRE HYD
0122 5720000000-E 1520 **" DI SEWER PIPE PC ***

(60", 350)
0123 5726000000-E 1520 8" DI SEWER PIPE PC 350
0124 5816000000-N 1530 BRK DN,PLUG & FILL UT MH
0125 5852000000-E SP  **"STL NCAS PIPE ****B&J

(36", 0.375")
0126 5870000000-E SP  24"STL NCAS PIPE ***B&J

(0.250")
0127 5882000000-N SP  GENERIC UTILITY ITEM (EA)

4' DIA.PRECAST CONC. SEWER MANHOLE 0-6' DEPTH
0128 5882000000-N SP  GENERIC UTILITY ITEM (EA)

5' DIA.PRECAST CONC SEWER MANHOLE 0-6' DEPTH
0129 5882000000-N SP  GENERIC UTILITY ITEM (EA)

FIRE HYDRANT,200# WP
0130 5882000000-N SP  GENERIC UTILITY ITEM (EA)

WATERTIGHT MANHOLE RING AND COVER
0131 5888000000-E SP  GENERIC UTILITY ITEM (LF)

12" DI RESTRAINED JOINT WATER PIPE, PC 350
0132 5888000000-E SP  GENERIC UTILITY ITEM (LF)

16" DI RESTRAINED JOINT WATER PIPE, PC 250
0133 5888000000-E SP  GENERIC UTILITY ITEM (LF)

24" DI RESTRAINED JOINT WATER PIPE, PC 250
0134 5888000000-E SP  GENERIC UTILITY ITEM (LF)

36" DI RESTRAINED JOINT WATER PIPE, PC 250
0135 5888000000-E SP  GENERIC UTILITY ITEM (LF)

8" DI RESTRAINED JOINT WATER PIPE, PC 350
0136 5888000000-E SP  GENERIC UTILITY ITEM (LF)

PRECAST CONC. MANHOLE WALL, 4' DIA.OVER 6' HT
0137 5888000000-E SP  GENERIC UTILITY ITEM (LF)

PRECAST CONC.MANHOLE WALL, 5' DIA.OVER 6' DEPTH
0138 5888000000-E SP  GENERIC UTILITY ITEM (LF)

SEWER MANHOLE OUTSIDE DROP ASSEMBLY
0139 5894000000-E SP  GENERIC UTILITY ITEM (CY)

PIPE PLUGS
0140 5900000000-E SP  GENERIC UTILITY ITEM (TON)

PAVEMENT REPAIR FOR UTILITY WORK
0141 6000000000-E 1605 TEMPORARY SILT FENCE

2 EA 1377.00 2754.00

4 EA 5628.00 22512.00

1 EA 4567.00 4567.00

2 EA 8925.00 17850.00

5 EA 1286.00 6430.00

1 EA 1086.00 1086.00

2 EA 289.00 578.00

1 EA 1207.00 1207.00
143.66 LF 719.00 103291.54
831.09 LF 24.00 19946.16
2 EA 971.00 1942.00

140 LF 211.00 29540.00

50 LF 225.00 11250.00

4 EA 1197.00 4788.00

2 EA 1422.00 2844.00

7 EA 2134.00 14938.00

4 EA 257.00 1028.00
840.91 LF 33.00 27750.03
200.47 LF 48.00 9622.56
1,686.84 LF 71.00 119765.64
36 LF 132.00 4752.00
196.46 LF 25.00 4911.50
24 LF 160.00 3840.00
1413 LF 189.00 2670.57
12.28 LF 210.00 2578.80
145 CY 735.00 1065.75
31.5 TON 79.00 2488.50
2,630 LF 2.00 5260.00

1600.00 3200.00
5500.00 22000.00
4000.00 4000.00
9000.00 18000.00
1200.00 6000.00
1200.00 1200.00
200.00 400.00
1000.00 1000.00
600.00 86196.00
35.00 29088.15
350.00 700.00
325.00 45500.00
275.00 13750.00
1100.00 4400.00
1900.00 3800.00
2100.00 14700.00
275.00 1100.00
35.00 29431.85
62.00 12429.14
72.00 121452.48
140.00 5040.00
25.00 4911.50
135.00 3240.00
185.00 2614.05
950.00 11666.00
1600.00 2320.00
125.00 3937.50
3.00 7890.00

2000.00 4000.00
5250.00 21000.00
4000.00 4000.00
7700.00 15400.00
900.00 4500.00
850.00 850.00
350.00 700.00
1500.00 1500.00
900.00 129294.00
45.00 37399.05
750.00 1500.00
220.00 30800.00
200.00 10000.00
2000.00 8000.00
4000.00 8000.00
3000.00 21000.00
250.00 1000.00
35.00 29431.85
55.00 11025.85
85.00 143381.40
200.00 7200.00
30.00 5893.80
120.00 2880.00
180.00 2543.40
130.00 1596.40
800.00 1160.00
100.00 3150.00
1.80 4734.00



NOV 20, 2001 03:13 PM MECKLENBURG
TIP NO U-2508C 8.2672603 10:00AM 5/ 18 007
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BLYTHE DEVELOPMENT COMPANY CROWDER CONSTRUCTION APAC-CAROLINA, INC.,
COMPANY PAPCO-CENTRAL DIVISION
CHARLOTTE, NC CHARLOTTE, NC CONCORD, NC
0142 6006000000-E 1610 EROS CONTRL STONE CL A 125 TON 28.00 3500.00 30.00 3750.00 40.00 5000.00
0143 6009000000-E 1610 EROS CONTRL STONE CL B 2,270 TON 25.00 56750.00 33.00 74910.00 40.00 90800.00
0144  6012000000-E 1610 SEDIMENT CONTROL STONE 1,680 TON 25.00 42000.00 25.00 42000.00 30.00 50400.00
0145 6015000000-E 1615 TEMPORARY MULCHING 30 ACR 315.00 9450.00 200.00 6000.00 350.00 10500.00
0146  6018000000-E 1620 SEED FOR TEMP SEEDING 1,400 LB 3.00 4200.00 1.70 2380.00 2.00 2800.00
0147 6021000000-E 1620 FERT FOR TEMP SEEDING 5.5 TON 420.00 2310.00 225.00 1237.50 650.00 3575.00
0148  6024000000-E 1622 TEMPORARY SLOPE DRAINS 455 LF 9.00 4095.00 8.50 3867.50 10.00 4550.00
0149 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 15 EA 341.00 5115.00 190.00 2850.00 150.00 2250.00
0150 6030000000-E 1630 SILT EXCAVATION 5215 CY 6.00 31290.00 8.00 41720.00 7.50 39112.50
0151 6033000000-E 1631 SYNTHETIC ROVING 1,250 SY 2.00 2500.00 1.50 1875.00 1.65 2062.50
0152 6036000000-E 1631 MATTING FOR EROS CONTROL 2,495 SY 2.00 4990.00 3.25 8108.75 1.35 3368.25
0153 6042000000-E 1632 1/4" HARDWARE CLOTH 1,020 LF 6.00 6120.00 5.75 5865.00 3.50 3570.00
0154 6069000000-E 1638 STILLING BASINS 25 CY 47.00 1175.00 30.00 750.00 30.00 750.00
0155 6084000000-E 1660 SEEDING AND MULCHING 37 ACR 1155.00 42735.00 1370.00 50690.00 960.00 35520.00
0156 6087000000-E 1660 MOWING 17.5 ACR 78.00 1365.00 30.00 525.00 48.00 840.00
0157 6090000000-E 1661 SEED FOR REPAIR SEEDING 350 LB 7.00 2450.00 1.70 595.00 6.00 2100.00
0158 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 420.00 210.00 1150.00 575.00 800.00 400.00
0159 6096000000-E 1662 SEED FOR SUPP SEEDING 900 LB 3.00 2700.00 1.80 1620.00 1.45 1305.00
0160 6102000000-E 1663 SODDING 2,095 SY 6.50 13617.50 5.00 10475.00 410 8589.50
0161 6105000000-E 1663 WATER 705 M/G 105.00 7402.50 115.00 8107.50 75.00 5287.50
0162 6108000000-E 1665 FERTILIZER TOPDRESSING 27.75 TON 420.00 11655.00 250.00 6937.50 260.00 7215.00
0163 6111000000-E SP  IMPERVIOUS DIKE 50 LF 74.00 3700.00 6.00 300.00 30.00 1500.00
0164 6114000000-N SP  SPECIALIZED HAND MOWING 12 HR 52.00 624.00 55.00 660.00 42.00 504.00
0165 6117000000-N SP RESPONSE FOR EROS CONTROL 16 EA 54.00 864.00 350.00 5600.00 100.00 1600.00
0166 6120000000-E SP  CULVERT DIVERSION CHANNEL 80 CY 42.00 3360.00 17.00 1360.00 20.00 1600.00
0167 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 5 EA 1050.00 5250.00 650.00 3250.00 1000.00 5000.00
SPECIAL STILLING BASIN
0168 6141000000-E SP  GENERIC EROSION CONTROL ITEM (SY) 195 SY 10.00 1950.00 9.00 1755.00 8.00 1560.00
PERMANENT SOIL REINFORCEMENT MAT
CULVERT ITEMS
0169 8126000000-N 414 CULV EXCAV @ *+eesssnseer Lump Sum 18375.00 22000.00 17500.00
(59+19.02-L-REV.)
0170 8133000000-E 414 FND CONDIT MAT, BOX CULV 126 TON 22.00 2772.00 36.00 4536.00 28.00 3528.00
0171 8196000000-E 420 CLASS A CONCRETE (CULV) 1756 CY 378.00 66376.80 450.00 79020.00 360.00 63216.00
0172 8245000000-E 425 REINF STEEL (CULVERT) 24,143 LB 0.65 15692.95 0.75 18107.25 0.60 14485.80
STRUCTURE ITEMS
0173 8035000000-N 402 REMV EXIST STR #iiiinx Lump Sum 9450.00 20000.00 9000.00
(18+60.34-L-REV. LT)
0174 8105500000-E SP  **-*DRILLD PIER IN SOIL 2955 LF 436.80 129074.40 425.00 125587.50 416.00 122928.00

(3-6")
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0175 8105600000-E Sp -+ DRILLD PIER NO SOIL
3-6"

0176 8111000000-E SP EDERI\)/I STL CASING FOR ** PIER
3-6"

0177 8119000000-E 412 (UNCEASSIFIED STR EXCAV

0178 8175000000-E 420 CLASS AA CONC (BRIDGE)

0179 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0180 8210000000-N 422 BRG APPR SLAB *tkines
(18+60.34-L-REV.-LT)

0181 8210000000-N 422 BRG APPR SLAB *tksines
(18+60.34-L-REV.-RT)

0182 8217000000-E 425 REINF STEEL (BRIDGE)

0183 8238000000-E SP SPIRAL COL REINF STL BRG

0184 8364000000-E 450 HP12X53 PILES

0185 8482000000-E 460 THREE BAR METAL RAIL

0186 8503000000-E 460 CONCRETE BARRIER RAIL

0187 8608000000-E 868 PLAIN RIP RAP II (2'-0")

0188 8622000000-E 868 FILTER FABRIC FOR DRAINAGE

0189 8657000000-N SP ELASTOMERIC BEARINGS

0190 8762000000-E SP  3-0"X 1-9"PRESTR SLABS
CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS
STRUCTURE ITEMS

136 LF 1365.00 185640.00

153.6 LF 142.00 21811.20
552.1 CY 8.00 4416.80

90.2 CY 430.00 38786.00

229.6 CY 425.00 97580.00
Lump Sum 14175.00
Lump Sum 14175.00
78,148 LB 0.60 46888.80
10,565 LB 0.85 8980.25
575 LF 35.00 20125.00

3395 LF 115.00 39042.50
353.76 LF 62.00 21933.12
540 TON 26.00 14040.00

585 SY 3.00 1755.00

Lump Sum 7455.00
4,598.76 LF 80.00 367900.80
TOTAL 6085075.48

SUB-TOTAL 4938629.86

SUB-TOTAL 103216.75

SUB-TOTAL 1043228.87

1200.00 163200.00
150.00 23040.00
15.00 8281.50
325.00 29315.00
625.00 143500.00
15000.00

15000.00

0.50 39074.00

1.00 10565.00

35.00 20125.00
100.00 33950.00
45.00 15919.20

35.00 18900.00

1.50 877.50
10000.00

80.00 367900.80
TOTAL 6121582.93
SUB-TOTAL 4937684.18
SUB-TOTAL 123663.25
SUB-TOTAL 1060235.50

1300.00 176800.00
135.00 20736.00

7.50 4140.75

410.00 36982.00
405.00 92988.00
13500.00

13500.00

0.53 41418.44

0.80 8452.00

33.00 18975.00
110.00 37345.00
59.00 20871.84

25.00 13500.00

2.50 1462.50
7100.00

76.00 349505.76
TOTAL 6147048.34
SUB-TOTAL 5059113.25
SUB-TOTAL 98729.80
SUB-TOTAL 989205.29
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CHARLOTTE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

MORGAN CORPORATION

SPARTANBURG, SC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000400000-N SP CONSTRUCTION SURVEYING

0003 0001000000-E 200 CLEARING & GRUBBING

0004 0008000000-E 200 SUPP CLEARING & GRUBBING

0005 0022000000-E 225 UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  REINF BRG APPR *ttrrssssk
(18+60.340 NBL)

0007  0029000000-N SP  REINF BRG APPR **trrssssk
(18+60.340 SBL)

0008 0036000000-E 225 UNDERCUT EXCAVATION

0009 0070000000-E SP  SELECT GRANULAR MATERIAL

0010 0077000000-E SP  SOIL STABILIZATION FABRIC

0011 0080000000-E SP  CLASS IV SUBGRD STABILIZATION

0012 0106000000-E 230 BORROW EXCAVATION

0013 0134000000-E 240 DRAINAGE DITCH EXCAVATION

0014 0156000000-E SP REMOVAL OF EXT ASPHALT PVMT

0015 0192000000-N 260 PROOF ROLLING

0016 0318000000-E 300 FNDATION MATL, MINOR STRS

0017 0366000000-E 310 15" RC PIPE CULV Il

0018 0372000000-E 310 18" RC PIPE CULV Il

0019 0378000000-E 310 24" RC PIPE CULV Il

0020 0384000000-E 310 30" RC PIPE CULV Il

0021 0390000000-E 310 36" RC PIPE CULV Il

0022 0408000000-E 310 54" RC PIPE CULV Il

0023 0708000000-E 324 15" BCCSP B 0.064"

0024 0806000000-E 324 15" BCCS ELB B 0.064"

0025 1011000000-N 500 FINE GRADING

0026 1044000000-E 501 LIME TRTD SOIL (SLURRY)

0027 1066000000-E 501 LIME FOR LIME TREATD SOIL

0028 1110000000-E 510 STABILIZER AGGREGATE

0029 1121000000-E 520 AGGREGATE BASE COURSE

0030 1176000000-E 542 7 SOIL CEMENT BASE

0031 1187000000-E 542 I(DC)FOR SOIL CEMENT BASE

0032 1220000000-E 545 INCIDENTAL STONE BASE

0033 1491000000-E SP ASP CONC BASE CRS B25.0C

0034 1503000000-E SP  ASP CONC INTR CRS 119.0C

0035 1539000000-E SP ASP CONC SURF CRS S12.5C

0036 1560000000-E SP  ASP FOR PLANT MIX PG64-22

0037 1565000000-E SP  ASP FOR PLANT MIX PG70-22

0038 1693000000-E 654 ASPH PM PAVEMENT REPAIR

0039 2011000000-E 810 PIPE REMOVAL

Lump Sum 309000.00
Lump Sum 77000.00
Lump Sum 215000.00
2 ACR 4000.00 8000.00

29,000 CY 4.00 116000.00
Lump Sum 20000.00
Lump Sum 20000.00
4,000 CY 6.55 26200.00

500 CY 8.00 4000.00

500 SY 4.00 2000.00

325 TON 15.40 5005.00
133,800 CY 4.00 535200.00
655 CY 10.12 6628.60

1,550 SY 1.75 2712.50

12 HR 90.00 1080.00

990 TON 15.00 14850.00

5,280 LF 21.10 111408.00

244 LF 21.90 5343.60

760 LF 26.00 19760.00

2,168 LF 34.80 75446.40

24 LF 60.00 1440.00

380 LF 108.00 41040.00

156 LF 20.00 3120.00

4 EA 200.00 800.00

Lump Sum 200000.00
27,205 SY 2.00 54410.00
275 TON 110.00 30250.00

550 TON 11.00 6050.00
19,100 TON 12.00 229200.00
27,205 SY 2.00 54410.00
750 TON 85.00 63750.00

1,000 TON 30.00 30000.00

180 TON 26.00 4680.00
11,450 TON 25.50 291975.00
9,325 TON 25.50 237787.50

546 TON 132.00 72072.00

513 TON 141.00 72333.00

100 TON 100.00 10000.00

900 LF 6.00 5400.00

4825.00
2.20

5.15
15.00
2.00
15.00
3.00
5.50
15.00
131.00
20.00
25.00
26.00
30.00
40.00
50.00
100.00
30.00
250.00

1.65
135.00
11.40
11.25
1.65

100.00
20.00
52.50
30.05
31.75

139.45

165.05

106.20
13.00

315000.00
80000.00
432000.00
9650.00
63800.00
11350.00

11350.00

20600.00
7500.00
1000.00
4875.00

401400.00
3602.50

23250.00
1572.00

19800.00

132000.00
6344.00

22800.00

86720.00
1200.00

38000.00
4680.00
1000.00

138000.00

44888.25

37125.00
6270.00

214875.00

44888.25

75000.00
20000.00
9450.00
344072.50
296068.75
76139.70
84670.65
10620.00
11700.00

7500.00
3.80

4.60
21.80
2.20
11.40
3.65
4.70
1.90
125.00
16.90
19.60
22.60
26.80
33.50
51.30
90.80
24.30
249.30

1.70
135.60
18.10
11.50
1.70

100.45
16.00
26.50
26.65
26.65

135.00

145.00

110.00

7.00

300000.00
120000.00
125000.00
15000.00
110200.00
16950.00

16950.00

18400.00
10900.00
1100.00
3705.00
488370.00
3078.50
2945.00
1500.00
16731.00
103488.00
5514.40
20368.00
72628.00
1231.20
34504.00
3790.80
997.20
175000.00
46248.50
37290.00
9955.00
219650.00
46248.50

75337.50
16000.00
4770.00
305142.50
248511.25
73710.00
74385.00
11000.00
6300.00



NOV 20, 2001 03:13 PM
TIP NO U-2508C

FED AID NO STP-2472(2)
GRADING, DRAINAGE, PAVING & STRUCTURE.
SR-2833 (MALLARD CREEK CHURCH RD) FROM US-29 TO NC-49.

MECKLENBURG
8.2672603

1.246 Ml

10:.00AM 8/ 18 007

NOV 20 2001 C200245

REA CONSTRUCTION COMPANY

CHARLOTTE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

MORGAN CORPORATION

SPARTANBURG, SC

0040 2022000000-E 815 SUBDRAIN EXCAVATION

0041 2033000000-E 815 SUBDRAIN FINE AGGREGATE

0042 2044000000-E 815 6" PERF SUBDRN PIPE

0043 2055000000-E 815 6"SUBDRN Y, T,ORL

0044 2066000000-N 815 CONC PAD SUBDRN OUTLET

0045 2077000000-E 815 6" OUTLET PIPE (SUBDRNS)

0046 2209000000-E SP ENDWALLS

0047 2220000000-E SP REINFORCED ENDWALLS

0048 2264000000-E 840 PIPE PLUGS

0049 2286000000-N 840 MASNRY DRAINAGE STRUCT

0050 2308000000-E 840 MASNRY DRAINAGE STRUCT

0051 2363000000-N 840 FRAME W/2GRTS 840.***** STD
(840.16)

0052 2374000000-N 840 l(:SAME-GRT-HD 840.03 **

0053 2374000000-N 840 l(:FR)’AME-GRT-HD 840.03 **

0054 2374000000-N 840 FGRAME-GRT-HD 840.03 **

0055 2440000000-N 840 (CO)NC APRON FOR CATCH BASIN

0056 2549000000-E 846 2'-6"CONC CURB & GUTTER

0057 2563000000-E 846 ‘(2 g"O)NCRETE GUTER

0058 2591000000-E 848 4" CONCRETE SIDEWALK

0059 2598000000-E 848 CONCRETE WHEELCHAIR RAMP

0060 2612000000-E 848 6" CONCRETE DRIVEWAY

0061 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD)

0062 2759000000-N SP  GENERIC PAVING ITEM (EA)
TRANSITION SECT FOR C&G

0063 2830000000-N 858 ADJ MANHOLES

0064 2845000000-N 858 ADJMETER OR VALVE BOXES

0065 3030000000-E 862 STL BM GUARDRAIL

0066 3045000000-E 862 SBGR SHOP CURVED

0067 3150000000-N 862 ADDIT GUARDRAIL POSTS

0068 3210000000-N 862 GR ANCHOR TYPE CAT-1

0069 3240000000-N 862 GRDRAIL ANCHOR VI (MOD)

0070 3270000000-N SP GR ANCHOR TYPE 350

0071 3285000000-N SP GR ANCHOR TYPE M-350

0072 3300000000-N 862 GR ANCHOR TYPE XI

0073 3360000000-E 863 REMOVE EXISTING GUARDRAIL

0074 3628000000-E 868 PLAIN RIP RAP, CLASS |

0075 3649000000-E 868 PLAIN RIP RAP, CLASS B

0076 3656000000-E 868 FILTER FABRIC FOR DRAINGE

168 CY 8.00 1344.00
84 CY 38.00 3192.00
500 LF 2.70 1350.00
15 EA 20.00 300.00

1 EA 800.00 800.00

6 LF 42.00 252.00

5 CY 600.00 3000.00

11 CY 650.00 7150.00
0.13 CY 4000.00 520.00
86 EA 1040.00 89440.00
11 LF 180.00 1980.00

13 EA 300.00 3900.00

4 EA 340.00 1360.00

33 EA 340.00 11220.00
35 EA 340.00 11900.00

7 EA 510.00 3570.00
13,200 LF 7.92 104544.00
11,265 LF 8.50 95752.50
7,175 SY 16.94 121544.50
220 SY 28.00 6160.00
250 SY 36.00 9000.00
1,300 SY 30.00 39000.00
13 EA 110.00 1430.00

15 EA 540.00 8100.00

5 EA 250.00 1250.00
4,275 LF 8.56 36594.00
250 LF 11.00 2750.00

5 EA 30.00 150.00

10 EA 400.00 4000.00

4 EA 1100.00 4400.00

10 EA 1700.00 17000.00

4 EA 1600.00 6400.00

4 EA 1100.00 4400.00
930 LF 1.00 930.00
140 TON 27.00 3780.00
320 TON 27.00 8640.00
1,411 SY 1.80 2539.80

6.00 1008.00
40.00 3360.00
3.50 1750.00
18.00 270.00
140.00 140.00
5.50 33.00
350.00 1750.00
300.00 3300.00
1105.00 143.65
900.00 77400.00
625.00 6875.00
305.00 3965.00
330.00 1320.00
330.00 10890.00
330.00 11550.00
350.00 2450.00
9.00 118800.00
8.80 99132.00
18.00 129150.00
50.00 11000.00
27.00 6750.00
34.00 44200.00
250.00 3250.00
350.00 5250.00
300.00 1500.00
8.75 37406.25
10.50 2625.00
30.00 150.00
325.00 3250.00
975.00 3900.00
1550.00 15500.00
1500.00 6000.00
1000.00 4000.00
1.00 930.00
35.00 4900.00
35.00 11200.00
2.25 3174.75

7.94 1333.92
29.65 2490.60
2.40 1200.00
21.25 318.75
215.00 215.00
16.00 96.00
700.00 3500.00
800.00 8800.00
500.00 65.00
1375.00 118250.00
275.00 3025.00
330.00 4290.00
370.00 1480.00
370.00 12210.00
370.00 12950.00
500.00 3500.00
10.00 132000.00
9.35 105327.75
19.10 137042.50
74.15 16313.00
28.60 7150.00
42.35 55055.00
530.00 6890.00
500.00 7500.00
250.00 1250.00
9.05 38688.75
11.05 2762.50
30.15 150.75
405.00 4050.00
1115.00 4460.00
1725.00 17250.00
1610.00 6440.00
1110.00 4440.00
1.05 976.50
32.00 4480.00
32.00 10240.00
2.20 3104.20
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0077 4400000000-E SP  WORK ZONE SIGNS (FIXED)
0078 4405000000-E SP  WORK ZONE SIGNS (PORTABLE
0079 4410000000-E SP WORK ZONE SIGNS (BARRICDE
0080 4415000000-N 1115 FLASHING ARROW PNL TYPE C
0081 4430000000-N 1130 DRUMS
0082 4435000000-N 1135 CONES
0083  4440000000-E SP BARRICADES (TYPE I)
0084  4445000000-E SP  BARRICADES (TYPE Il
0085  4455000000-N 1150 FLAGGER
0086 4460000000-N 1155 WARNING LIGHTS (TYPE B)
0087  4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH
0088  4650000000-N 1251 TEMP RAISED PVMT MRKS
0089  4685000000-E 1205 THERMO PVT MKG LINES 4"90
0090 4686000000-E 1205 THERMO PVT MKG LINES 4"120
0091 4695000000-E 1205 8"WIDE THERMO 90 MILS
0092 4697000000-E 1205 THERMO PVT MKG LINE 8'120
0093  4710000000-E 1205 24"WIDE THERMO 120 MILS
0094 4721000000-E 1205 THERMO PVT MKG CHARACTER 120
0095 4725000000-E 1205 THERMO PVT SYMBOL 90MILS
0096 4810000000-E 1205 PAINT PVMT MARKINGS 4"
0097 4820000000-E 1205 PAINT PVMT MARKINGS 8"
0098 4835000000-E 1205 PAINT PVT MKG LINES 24"
0099  4840000000-N 1205 PAINT PVT MKG CHARACTER
0100 4845000000-N 1205 PAINT PVT MKG SYMBOL
0101 4850000000-E 1205 LINE REMOVAL 4" WIDE
0102  4900000000-N 1252 PERM RAISED PVMT MARKERS
0103 5255000000-N 1412 PORTABLE LIGHTING
0104 5300000000-E 1505 FND CONDIT MAT CL *tsiix

I
0105 5306000000-E 1505 I(BI;DDING MATL, CL #xwirex

(m
0106 5360000000-E 1510 6" DI WATER PIPE PC 350
0107 5378000000-E 1510 12" DI WATER PIPE PC 350
0108 5390000000-E 1510 24" DI WATER PIPE PC ****

(250MM)
0109 5402000000-E SP  DIRESJT FITTNS
0110 5414000000-E 1510 3/4"CU WATER PIPE TYPE K
0111 5444000000-E 1510 6"PVC WATER PIPE *eex

(21, 200# WP)
0112 5480000000-E 1510 DI H20 FITTINGS 250# MIN
0113 5546000000-E 1510 8" GATE V&VB *****WP

(200#)

412 SF 6.50 2678.00
421 SF 9.00 3789.00
50 SF 5.00 250.00

2 EA 4500.00 9000.00

150 EA 50.00 7500.00
150 EA 20.00 3000.00
60 LF 15.00 900.00
180 LF 15.00 2700.00
300 MD 200.00 60000.00

6 EA 200.00 1200.00

1 EA 6000.00 6000.00

565 EA 5.00 2825.00
3,665 LF 0.50 1832.50
10,957 LF 0.45 4930.65
400 LF 1.00 400.00
810 LF 1.00 810.00
730 LF 6.50 4745.00
16 EA 40.00 640.00

90 EA 55.00 4950.00
47,573 LF 0.25 11893.25
1,300 LF 0.35 455.00
1,540 LF 2.00 3080.00
32 EA 8.00 256.00

58 EA 25.00 1450.00
1,000 LF 0.75 750.00
304 EA 5.00 1520.00
Lump Sum 25000.00
835.26 TON 15.00 12528.90
835.26 TON 15.00 12528.90
30 LF 20.00 600.00
812 LF 27.00 21924.00
4,877.16 LF 55.00 268243.80
18,165 LB 2.50 45412.50
110 LF 15.00 1650.00
57 LF 16.00 912.00
2,020 LB 2.25 4545.00
1 EA 1000.00 1000.00

12.00 4944.00
7.00 2947.00
10.00 500.00
5000.00 10000.00
48.15 7222.50
26.75 4012.50
10.70 642.00
10.70 1926.00
172.63 51789.00
160.50 963.00
4738.00 4738.00
5.00 2825.00
0.50 1832.50
0.45 4930.65
1.00 400.00
1.00 810.00
6.50 4745.00
40.00 640.00
55.00 4950.00
0.25 11893.25
0.35 455.00
2.00 3080.00
8.00 256.00
25.00 1450.00
0.75 750.00
5.00 1520.00
22230.00

20.00 16705.20
25.00 20881.50
25.00 750.00
32.00 25984.00
56.00 273120.96
3.00 54495.00
16.50 1815.00
22.00 1254.00
5.00 10100.00
700.00 700.00

6.90 2842.80
4.80 2020.80
5.30 265.00
4450.00 8900.00
36.00 5400.00
10.60 1590.00
13.00 780.00
11.15 2007.00
145.00 43500.00
80.00 480.00
6500.00 6500.00
5.00 2825.00
0.51 1869.15
0.53 5807.21
1.60 640.00
2.15 1741.50
6.35 4635.50
75.00 1200.00
75.00 6750.00
0.23 10941.79
0.95 1235.00
2.65 4081.00
37.10 1187.20
37.00 2146.00
1.60 1600.00
6.35 1930.40
10500.00

16.90 14115.89
16.90 14115.89
17.70 531.00
25.40 20624.80
60.00 292629.60
5.70 103540.50
10.90 1199.00
15.00 855.00
4.10 8282.00
1100.00 1100.00



NOV 20, 2001 03:13 PM
TIP NO U-2508C

FED AID NO STP-2472(2)
GRADING, DRAINAGE, PAVING & STRUCTURE.
SR-2833 (MALLARD CREEK CHURCH RD) FROM US-29 TO NC-49.

MECKLENBURG

8.2672603

1.246 Ml

10:00AM 10/ 18 007

NOV 20 2001 C200245

REA CONSTRUCTION COMPANY

CHARLOTTE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

MORGAN CORPORATION

SPARTANBURG, SC

0114 5558000000-E 1510 12" GATE V&VB ****WP

(200#)
0115 5570000000-E SP  24"BUTTERFLY V&VB
0116 5576000000-E 1510 *X*"TAPN SLVE ***+WP

(12" X 12", 200#)
0117 5576000000-E 1510 *X*"TAPN SLVE ***+WP

(16" X 16", 150#)
0118 5588000000-E SP  *'AIR RELEASE ASSEMBLY

2
0119 5606000000-E SP  2"BLOW OFF ASSEMBLY
0120 5648000000-N 1510 RELOCATE EXIST WAT METER
0121 5672000000-N 1510 RELOCATE EXIST FIRE HYD
0122 5720000000-E 1520 **" DI SEWER PIPE PC ***

(60", 350)
0123 5726000000-E 1520 8" DI SEWER PIPE PC 350
0124 5816000000-N 1530 BRK DN,PLUG & FILL UT MH
0125 5852000000-E SP  **"STL NCAS PIPE ****B&J

(36", 0.375")
0126 5870000000-E SP  24"STL NCAS PIPE ***B&J

(0.250")
0127 5882000000-N SP  GENERIC UTILITY ITEM (EA)

4' DIA.PRECAST CONC. SEWER MANHOLE 0-6' DEPTH
0128 5882000000-N SP  GENERIC UTILITY ITEM (EA)

5' DIA.PRECAST CONC SEWER MANHOLE 0-6' DEPTH
0129 5882000000-N SP  GENERIC UTILITY ITEM (EA)

FIRE HYDRANT,200# WP
0130 5882000000-N SP  GENERIC UTILITY ITEM (EA)

WATERTIGHT MANHOLE RING AND COVER
0131 5888000000-E SP  GENERIC UTILITY ITEM (LF)

12" DI RESTRAINED JOINT WATER PIPE, PC 350
0132 5888000000-E SP  GENERIC UTILITY ITEM (LF)

16" DI RESTRAINED JOINT WATER PIPE, PC 250
0133 5888000000-E SP  GENERIC UTILITY ITEM (LF)

24" DI RESTRAINED JOINT WATER PIPE, PC 250
0134 5888000000-E SP  GENERIC UTILITY ITEM (LF)

36" DI RESTRAINED JOINT WATER PIPE, PC 250
0135 5888000000-E SP  GENERIC UTILITY ITEM (LF)

8" DI RESTRAINED JOINT WATER PIPE, PC 350
0136 5888000000-E SP  GENERIC UTILITY ITEM (LF)

PRECAST CONC. MANHOLE WALL, 4' DIA.OVER 6' HT
0137 5888000000-E SP  GENERIC UTILITY ITEM (LF)

PRECAST CONC.MANHOLE WALL, 5' DIA.OVER 6' DEPTH
0138 5888000000-E SP  GENERIC UTILITY ITEM (LF)

SEWER MANHOLE OUTSIDE DROP ASSEMBLY
0139 5894000000-E SP  GENERIC UTILITY ITEM (CY)

PIPE PLUGS
0140 5900000000-E SP  GENERIC UTILITY ITEM (TON)

PAVEMENT REPAIR FOR UTILITY WORK
0141 6000000000-E 1605 TEMPORARY SILT FENCE

143.66

831.09

140

50

7

4
840.91
200.47
1,686.84
36
196.46
24
14.13
12.28

1.45

EA

EA
EA

EA

EA

EA
EA
EA
LF

LF
EA
LF

LF

EA

EA

EA

EA

LF

LF

LF

LF

LF

LF

LF

LF

CcYy

31.5 TON

2,630

LF

2000.00

5250.00
4000.00

7700.00

900.00

850.00
350.00
1500.00
900.00

45.00
750.00
220.00

200.00

2000.00

4000.00

3000.00

250.00

35.00

55.00

85.00

200.00

30.00

120.00

180.00

130.00

800.00

100.00

2.05

4000.00

21000.00
4000.00

15400.00

4500.00

850.00
700.00
1500.00
129294.00

37399.05
1500.00
30800.00

10000.00

8000.00

8000.00

21000.00

1000.00

29431.85

11025.85

143381.40

7200.00

5893.80

2880.00

2543.40

1596.40

1160.00

3150.00

5391.50

1225.00

3125.00
4530.00

8150.00

965.00

700.00
300.00
1025.00
790.00

52.35
300.00
189.00

207.00

1135.00

1650.00

3008.00

288.00

40.00

51.00

75.00

325.00

29.00

81.00

129.00

124.00

1120.00

106.00

1.80

2450.00

12500.00
4530.00

16300.00

4825.00

700.00
600.00
1025.00
113491.40

43507.56
600.00
26460.00

10350.00

4540.00

3300.00

21056.00

1152.00

33636.40

10223.97

126513.00

11700.00

5697.34

1944.00

1822.77

1522.72

1624.00

3339.00

4734.00

1900.00

6850.00
4500.00

9800.00

3000.00

830.00
500.00
1400.00
1250.00

47.00
550.00
240.00

225.00

1700.00

2415.00

4000.00

325.00

35.40

60.00

88.00

160.00

26.30

123.40

188.80

495.50

500.00

106.00

2.25

3800.00

27400.00
4500.00

19600.00

15000.00

830.00
1000.00
1400.00

179575.00

39061.23
1100.00
33600.00

11250.00

6800.00

4830.00

28000.00

1300.00

29768.21

12028.20

148441.92

5760.00

5166.90

2961.60

2667.74

6084.74

725.00

3339.00

5917.50



NOV 20, 2001 03:13 PM MECKLENBURG
TIP NO U-2508C 8.2672603 10:00AM 11/ 18 007

FED AID NO STP-2472(2) 1.246 MI NOV 20 2001 C200245
GRADING, DRAINAGE, PAVING & STRUCTURE.
SR-2833 (MALLARD CREEK CHURCH RD) FROM US-29 TO NC-49.

REA CONSTRUCTION COMPANY BLYTHE CONSTRUCTION, INC. MORGAN CORPORATION
CHARLOTTE, NC CHARLOTTE, NC SPARTANBURG, SC

0142 6006000000-E 1610 EROS CONTRL STONE CL A 125 TON 30.00 3750.00 25.00 3125.00 28.00 3500.00
0143 6009000000-E 1610 EROS CONTRL STONE CL B 2,270 TON 25.00 56750.00 20.00 45400.00 28.00 63560.00
0144 6012000000-E 1610 SEDIMENT CONTROL STONE 1,680 TON 25.00 42000.00 20.00 33600.00 28.00 47040.00
0145 6015000000-E 1615 TEMPORARY MULCHING 30 ACR 350.00 10500.00 300.00 9000.00 355.00 10650.00
0146 6018000000-E 1620 SEED FOR TEMP SEEDING 1,400 LB 2.00 2800.00 2.00 2800.00 2.05 2870.00
0147 6021000000-E 1620 FERT FOR TEMP SEEDING 5.5 TON 650.00 3575.00 400.00 2200.00 655.00 3602.50
0148 6024000000-E 1622 TEMPORARY SLOPE DRAINS 455 LF 9.33 424515 22.44 10210.20 13.50 6142.50
0149 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 15 EA 300.00 4500.00 141.71 2125.65 270.00 4050.00
0150 6030000000-E 1630 SILT EXCAVATION 5215 CY 7.69 40103.35 8.39 43753.85 6.00 31290.00
0151 6033000000-E 1631 SYNTHETIC ROVING 1,250 SY 1.65 2062.50 1.80 2250.00 1.75 2187.50
0152 6036000000-E 1631 MATTING FOR EROS CONTROL 2,495 SY 1.35 3368.25 1.75 4366.25 1.50 3742.50
0153 6042000000-E 1632 1/4" HARDWARE CLOTH 1,020 LF 3.50 3570.00 3.50 3570.00 6.75 6885.00
0154 6069000000-E 1638 STILLING BASINS 25 CY 75.00 1875.00 38.00 950.00 55.00 1375.00
0155 6084000000-E 1660 SEEDING AND MULCHING 37 ACR 960.00 35520.00 1100.00 40700.00 1015.00 37555.00
0156  6087000000-E 1660 MOWING 17.5 ACR 48.00 840.00 75.00 1312.50 50.85 889.88
0157 6090000000-E 1661 SEED FOR REPAIR SEEDING 350 LB 6.00 2100.00 6.00 2100.00 6.50 2275.00
0158 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 800.00 400.00 400.00 200.00 850.00 425.00
0159 6096000000-E 1662 SEED FOR SUPP SEEDING 900 LB 1.45 1305.00 2.00 1800.00 1.55 1395.00
0160 6102000000-E 1663 SODDING 2,095 SY 4.10 8589.50 6.00 12570.00 4.35 9113.25
0161 6105000000-E 1663 WATER 70.5 M/G 75.00 5287.50 100.00 7050.00 80.00 5640.00
0162 6108000000-E 1665 FERTILIZER TOPDRESSING 27.75 TON 260.00 7215.00 400.00 11100.00 280.00 7770.00
0163 6111000000-E SP  IMPERVIOUS DIKE 50 LF 85.00 4250.00 49.71 2485.50 35.00 1750.00
0164 6114000000-N SP  SPECIALIZED HAND MOWING 12 HR 42.00 504.00 50.00 600.00 45.00 540.00
0165 6117000000-N SP RESPONSE FOR EROS CONTROL 16 EA 100.00 1600.00 1.00 16.00 110.00 1760.00
0166 6120000000-E SP  CULVERT DIVERSION CHANNEL 80 CY 55.00 4400.00 20.00 1600.00 25.00 2000.00
0167 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 5 EA 2400.00 12000.00 188.78 943.90 1500.00 7500.00

SPECIAL STILLING BASIN
0168 6141000000-E SP  GENERIC EROSION CONTROL ITEM (SY) 195 SY 8.00 1560.00 9.00 1755.00 10.50 2047.50

PERMANENT SOIL REINFORCEMENT MAT

CULVERT ITEMS
0169 8126000000-N 414 CULV EXCAV @ **iwsiitiox Lump Sum 40000.00 17000.00 18530.00

(59+19.02-L-REV.)
0170 8133000000-E 414 FND CONDIT MAT, BOX CULV 126 TON 30.00 3780.00 20.00 2520.00 29.65 3735.90
0171 8196000000-E 420 CLASS A CONCRETE (CULV) 175.6 CY 380.00 66728.00 351.22 61674.23 445.00 78142.00
0172 8245000000-E 425 REINF STEEL (CULVERT) 24,143 LB 0.65 15692.95 0.52 12554.36 0.65 15692.95

STRUCTURE ITEMS
0173 8035000000-N 402 REMV EXIST STR e Lump Sum 26000.00 35000.00 9100.00

(18+60.34-L-REV. LT)
0174 8105500000-E Sp  **-*"DRILLD PIER IN SOIL 2955 LF 400.00 118200.00 400.00 118200.00 420.00 124110.00

(3-6")



NOV 20, 2001 03:13 PM
TIP NO U-2508C

FED AID NO STP-2472(2)
GRADING, DRAINAGE, PAVING & STRUCTURE.

SR-2833 (MALLARD CREEK CHURCH RD) FROM US-29 TO NC-49.
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NOV 20 2001 C200245

REA CONSTRUCTION COMPANY

CHARLOTTE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

MORGAN CORPORATION

SPARTANBURG, SC

0175 8105600000-E Sp -+ DRILLD PIER NO SOIL
3-6"

0176 8111000000-E SP EDERI\)/I STL CASING FOR ** PIER
3-6"

0177 8119000000-E 412 (UNCEASSIFIED STR EXCAV

0178 8175000000-E 420 CLASS AA CONC (BRIDGE)

0179 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0180 8210000000-N 422 BRG APPR SLAB *tkines
(18+60.34-L-REV.-LT)

0181 8210000000-N 422 BRG APPR SLAB *tksines
(18+60.34-L-REV.-RT)

0182 8217000000-E 425 REINF STEEL (BRIDGE)

0183 8238000000-E SP SPIRAL COL REINF STL BRG

0184 8364000000-E 450 HP12X53 PILES

0185 8482000000-E 460 THREE BAR METAL RAIL

0186 8503000000-E 460 CONCRETE BARRIER RAIL

0187 8608000000-E 868 PLAIN RIP RAP II (2'-0")

0188 8622000000-E 868 FILTER FABRIC FOR DRAINAGE

0189 8657000000-N SP ELASTOMERIC BEARINGS

0190 8762000000-E SP  3-0"X 1-9"PRESTR SLABS
CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS
STRUCTURE ITEMS

136 LF 1083.00 147288.00

153.6 LF 130.00 19968.00
552.1 CY 15.00 8281.50

90.2 CY 725.00 65395.00

229.6 CY 635.00 145796.00
Lump Sum 25000.00
Lump Sum 33000.00
78,148 LB 0.52 40636.96
10,565 LB 0.70 7395.50
575 LF 32.00 18400.00

3395 LF 110.00 37345.00
353.76 LF 55.00 19456.80
540 TON 50.00 27000.00

585 SY 3.00 1755.00

Lump Sum 10000.00
4,598.76 LF 84.50 388595.22
TOTAL 6177875.33

SUB-TOTAL 4912161.40

SUB-TOTAL 126200.95

SUB-TOTAL 1139512.98

1225.00 166600.00
154.00 23654.40
10.00 5521.00
377.00 34005.40
540.00 123984.00
18000.00

18000.00

0.60 46888.80

0.80 8452.00

30.00 17250.00
103.00 34968.50
53.00 18749.28

31.00 16740.00

2.00 1170.00
15500.00

79.00 363302.04
TOTAL 6187253.33
SUB-TOTAL 5027519.32
SUB-TOTAL 93748.59
SUB-TOTAL 1065985.42

1350.00 183600.00
136.00 20889.60

7.60 4195.96

415.00 37433.00
410.00 94136.00
13600.00

13600.00

0.55 42981.40

0.85 8980.25

35.00 20125.00
115.00 39042.50
65.00 22994.40

26.50 14310.00

2.65 1550.25
7500.00

85.00 390894.60
TOTAL 6207170.08
SUB-TOTAL 5042026.27
SUB-TOTAL 116100.85
SUB-TOTAL 1049042.96



NOV 20, 2001 03:13 PM
TIP NO U-2508C

FED AID NO STP-2472(2)
GRADING, DRAINAGE, PAVING & STRUCTURE.
SR-2833 (MALLARD CREEK CHURCH RD) FROM US-29 TO NC-49.

MECKLENBURG
8.2672603

1.246 Ml

10:00AM 13/ 18 007

NOV 20 2001 C200245

PAVING ENTERPRISES, INC.

TRIANGLE GRADING & PAVING,

PROPST CONST. CO. INC.

INC.
ARDEN, NC BURLINGTON, NC CONCORD, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 308000.00 320000.00 300000.00
0002 0000400000-N SP  CONSTRUCTION SURVEYING Lump Sum 126000.00 150000.00 100000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 217825.00 430000.00 150000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 2500.00 5000.00 5000.00 10000.00 10000.00 20000.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 29,000 CY 3.48 100920.00 8.00 232000.00 10.00 290000.00
0006 0029000000-N SP  REINF BRG APPR *risor: Lump Sum 13000.00 15000.00 10000.00
(18+60.340 NBL)
0007 0029000000-N SP  REINF BRG APPR *risror: Lump Sum 13000.00 15000.00 10000.00
(18+60.340 SBL)
0008 0036000000-E 225 UNDERCUT EXCAVATION 4,000 CY 7.20 28800.00 4.60 18400.00 10.00 40000.00
0009 0070000000-E SP  SELECT GRANULAR MATERIAL 500 CY 22.00 11000.00 18.00 9000.00 15.00 7500.00
0010 0077000000-E SP  SOIL STABILIZATION FABRIC 500 SY 1.50 750.00 175 875.00 1.00 500.00
0011 0080000000-E SP  CLASS IV SUBGRD STABILIZATION 325 TON 16.00 5200.00 18.00 5850.00 20.00 6500.00
0012 0106000000-E 230 BORROW EXCAVATION 133,800 CY 3.98 532524.00 3.00 401400.00 3.50 468300.00
0013 0134000000-E 240 DRAINAGE DITCH EXCAVATION 655 CY 5.00 3275.00 9.00 5895.00 10.00 6550.00
0014 0156000000-E SP  REMOVAL OF EXT ASPHALT PVMT 1,550 SY 2.00 3100.00 2.00 3100.00 3.00 4650.00
0015 0192000000-N 260 PROOF ROLLING 12 HR 125.00 1500.00 100.00 1200.00 200.00 2400.00
0016 0318000000-E 300 FNDATION MATL, MINOR STRS 990 TON 19.71 19512.90 20.00 19800.00 20.00 19800.00
0017 0366000000-E 310 15"RCPIPE CULV III 5280 LF 19.71 104068.80 18.50 97680.00 18.00 95040.00
0018 0372000000-E 310 18" RCPIPE CULV IlI 244 LF 23.99 5853.56 21.00 5124.00 20.00 4880.00
0019 0378000000-E 310 24"RCPIPE CULV III 760 LF 28.64 21766.40 28.00 21280.00 26.00 19760.00
0020 0384000000-E 310 30" RC PIPE CULV IlI 2,168 LF 39.68 86026.24 35.00 75880.00 34.00 73712.00
0021 0390000000-E 310 36"RCPIPE CULV III 24 LF 46.04 1104.96 47.00 1128.00 45.00 1080.00
0022 0408000000-E 310 54" RC PIPE CULV IlI 380 LF 115.00 43700.00 83.00 31540.00 80.00 30400.00
0023 0708000000-E 324 15"BCCSP B 0.064" 156 LF 19.71 3074.76 20.00 3120.00 20.00 3120.00
0024 0806000000-E 324 15"BCCS ELB B 0.064" 4 EA 210.21 840.84 240.00 960.00 150.00 600.00
0025 1011000000-N 500 FINE GRADING Lump Sum 38778.79 125000.00 90000.00
0026 1044000000-E 501 LIME TRTD SOIL (SLURRY) 27,205 SY 173 47064.65 1.65 44888.25 1.60 43528.00
0027 1066000000-E 501 LIME FOR LIME TREATD SOIL 275 TON 141.89 39019.75 135.00 37125.00 130.00 35750.00
0028 1110000000-E 510 STABILIZER AGGREGATE 550 TON 173 951.50 13.00 7150.00 16.00 8800.00
0029 1121000000-E 520 AGGREGATE BASE COURSE 19,100 TON 14.74 281534.00 12.00 229200.00 12.00 229200.00
0030  1176000000-E 542 :;'.'.)SO”‘ CEMENT BASE 27,205 SY 173 47064.65 1.65 44888.25 1.60 43528.00
0031 1187000000-E 542 PC FOR SOIL CEMENT BASE 750 TON 105.11 78832.50 100.00 75000.00 100.00 75000.00
0032 1220000000-E 545 INCIDENTAL STONE BASE 1,000 TON 25.00 25000.00 35.00 35000.00 20.00 20000.00
0033 1491000000-E SP  ASP CONC BASE CRS B25.0C 180 TON 27.33 4919.40 26.00 4680.00 30.00 5400.00
0034 1503000000-E SP  ASP CONC INTR CRS 119.0C 11,450 TON 26.81 306974.50 25.50 291975.00 27.00 309150.00
0035 1539000000-E SP  ASP CONC SURF CRS S12.5C 9,325 TON 26.81 250003.25 25.50 237787.50 27.00 251775.00
0036 1560000000-E SP  ASP FOR PLANT MIX PG64-22 546 TON 138.74 75752.04 132.00 72072.00 160.00 87360.00
0037 1565000000-E SP  ASP FOR PLANT MIX PG70-22 513 TON 148.20 76026.60 141.00 72333.00 170.00 87210.00
0038  1693000000-E 654 ASPH PM PAVEMENT REPAIR 100 TON 175.00 17500.00 175.00 17500.00 100.00 10000.00
0039 2011000000-E 810 PIPE REMOVAL 900 LF 9.67 8703.00 9.00 8100.00 8.00 7200.00



NOV 20, 2001 03:13 PM
TIP NO

FED AID NO STP-2472(2)

U-2508C

GRADING, DRAINAGE, PAVING & STRUCTURE.
SR-2833 (MALLARD CREEK CHURCH RD) FROM US-29 TO NC-49.

MECKLENBURG
8.2672603

1.246 Ml

10:00AM

NOV 20 2001

14/ 18 007

C200245

PAVING ENTERPRISES, INC.

TRIANGLE GRADING & PAVING,

PROPST CONST. CO. INC.

INC.
ARDEN, NC BURLINGTON, NC CONCORD, NC
0040 2022000000-E 815 SUBDRAIN EXCAVATION 168 CY 8.00 1344.00 6.30 1058.40 10.00 1680.00
0041 2033000000-E 815 SUBDRAIN FINE AGGREGATE 84 CY 30.00 2520.00 34.25 2877.00 30.00 2520.00
0042 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 4.50 2250.00 6.00 3000.00 5.00 2500.00
0043 2055000000-E 815 6"SUBDRNY,T,ORL 15 EA 15.00 225.00 1.10 16.50 20.00 300.00
0044 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 500.00 500.00 185.00 185.00 200.00 200.00
0045 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 6 LF 5.00 30.00 6.25 37.50 3.00 18.00
0046 2209000000-E SP ENDWALLS 5 CY 812.89 4064.45 700.00 3500.00 600.00 3000.00
0047 2220000000-E SP REINFORCED ENDWALLS 11 CY 874.48 9619.28 750.00 8250.00 800.00 8800.00
0048 2264000000-E 840 PIPE PLUGS 0.13 CY 3213.00 417.69 1200.00 156.00 800.00 104.00
0049 2286000000-N 840 MASNRY DRAINAGE STRUCT 86 EA 1189.08 102260.88 900.00 77400.00 1400.00 120400.00
0050 2308000000-E 840 MASNRY DRAINAGE STRUCT 11 LF 172.43 1896.73 150.00 1650.00 200.00 2200.00
0051 2363000000-N 840 Fsigl\:-g)W/ZGRTS 8407+ STD 13 EA 337.37 4385.81 285.00 3705.00 350.00 4550.00
0052 2374000000-N 840 l(:SAME-GRT-HD 840.03 ** 4 EA 374.85 1499.40 325.00 1300.00 350.00 1400.00
0053 2374000000-N 840 |(:FR)’AME-GRT-HD 840.03 ** 33 EA 374.85 12370.05 325.00 10725.00 350.00 11550.00
0054 2374000000-N 840 '(:GR)AME-GRT-HD 840.03 ** 35 EA 374.85 13119.75 325.00 11375.00 350.00 12250.00
0055 2440000000-N 840 CONC APRON FOR CATCH BASIN 7 EA 369.50 2586.50 315.00 2205.00 250.00 1750.00
0056 2549000000-E 846 2'-6"CONC CURB & GUTTER 13,200 LF 13.41 177012.00 11.00 145200.00 12.00 158400.00
0057 2563000000-E 846 ‘(2 g"O)NCRETE GUTER 11,265 LF 13.73 154668.45 11.50 129547.50 15.00 168975.00
0058 2591000000-E 848 4" CONCRETE SIDEWALK 7,175 SY 19.30 138477.50 20.00 143500.00 25.00 179375.00
0059 2598000000-E 848 CONCRETE WHEELCHAIR RAMP 220 SY 28.94 6366.80 34.00 7480.00 40.00 8800.00
0060 2612000000-E 848 6" CONCRETE DRIVEWAY 250 SY 42.85 10712.50 25.00 6250.00 40.00 10000.00
0061 2647000000-E 852 5"MONO CONC ISLANDS (SURF MTD) 1,300 SY 28.94 37622.00 37.00 48100.00 45.00 58500.00
0062 2759000000-N SP GENERIC PAVING ITEM (EA) 13 EA 274.74 3571.62 400.00 5200.00 250.00 3250.00
TRANSITION SECT FOR C&G
0063 2830000000-N 858 ADJMANHOLES 15 EA 300.00 4500.00 265.00 3975.00 600.00 9000.00
0064 2845000000-N 858 ADJMETER OR VALVE BOXES 5 EA 200.00 1000.00 210.00 1050.00 200.00 1000.00
0065 3030000000-E 862 STL BM GUARDRAIL 4,275 LF 9.41 40227.75 9.00 38475.00 10.00 42750.00
0066 3045000000-E 862 SBGR SHOP CURVED 250 LF 10.51 2627.50 9.75 2437.50 11.00 2750.00
0067 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 26.28 131.40 20.00 100.00 33.00 165.00
0068 3210000000-N 862 GR ANCHOR TYPE CAT-1 10 EA 420.42 4204.20 450.00 4500.00 600.00 6000.00
0069 3240000000-N 862 GRDRAIL ANCHOR VI (MOD) 4 EA 1156.16 4624.64 1200.00 4800.00 1100.00 4400.00
0070 3270000000-N SP GR ANCHOR TYPE 350 10 EA 1786.79 17867.90 1600.00 16000.00 1800.00 18000.00
0071 3285000000-N SP  GR ANCHOR TYPE M-350 4 EA 1261.26 5045.04 1200.00 4800.00 1600.00 6400.00
0072 3300000000-N 862 GR ANCHOR TYPE XI 4 EA 1156.16 4624.64 1100.00 4400.00 1100.00 4400.00
0073 3360000000-E 863 REMOVE EXISTING GUARDRAIL 930 LF 1.05 976.50 1.00 930.00 2.00 1860.00
0074 3628000000-E 868 PLAIN RIP RAP, CLASS | 140 TON 35.00 4900.00 35.00 4900.00 33.00 4620.00
0075 3649000000-E 868 PLAIN RIP RAP, CLASS B 320 TON 30.00 9600.00 35.00 11200.00 33.00 10560.00
0076 3656000000-E 868 FILTER FABRIC FOR DRAINGE 1,411 SY 1.50 2116.50 2.00 2822.00 2.00 2822.00
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PAVING ENTERPRISES, INC.

TRIANGLE GRADING & PAVING,

PROPST CONST. CO. INC.

INC.
ARDEN, NC BURLINGTON, NC CONCORD, NC
0077 4400000000-E SP  WORK ZONE SIGNS (FIXED) 412 SF 10.00 4120.00 12.00 4944.00 8.00 3296.00
0078 4405000000-E SP WORK ZONE SIGNS (PORTABLE 421 SF 5.00 2105.00 11.00 4631.00 8.00 3368.00
0079 4410000000-E SP  WORK ZONE SIGNS (BARRICDE 50 SF 5.00 250.00 11.00 550.00 7.00 350.00
0080 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 3500.00 7000.00 6000.00 12000.00 4000.00 8000.00
0081 4430000000-N 1130 DRUMS 150 EA 50.00 7500.00 55.00 8250.00 50.00 7500.00
0082 4435000000-N 1135 CONES 150 EA 15.00 2250.00 30.00 4500.00 12.00 1800.00
0083 4440000000-E SP  BARRICADES (TYPE II) 60 LF 15.00 900.00 11.00 660.00 14.00 840.00
0084 4445000000-E SP  BARRICADES (TYPE Ill) 180 LF 13.00 2340.00 12.00 2160.00 15.00 2700.00
0085  4455000000-N 1150 FLAGGER 300 MD 130.00 39000.00 140.00 42000.00 18.00 5400.00
0086 4460000000-N 1155 WARNING LIGHTS (TYPE B) 6 EA 100.00 600.00 600.00 3600.00 120.00 720.00
0087 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 1 EA 3500.00 3500.00 15000.00 15000.00 15000.00 15000.00
0088 4650000000-N 1251 TEMP RAISED PVMT MRKS 565 EA 4.73 2672.45 7.00 3955.00 9.00 5085.00
0089 4685000000-E 1205 THERMO PVT MKG LINES 4"90 3,665 LF 0.50 1832.50 0.75 2748.75 1.00 3665.00
0090 4686000000-E 1205 THERMO PVT MKG LINES 4120 10,957 LF 0.53 5807.21 0.90 9861.30 1.10 12052.70
0091 4695000000-E 1205 8"WIDE THERMO 90 MILS 400 LF 1.58 632.00 1.50 600.00 3.00 1200.00
0092 4697000000-E 1205 THERMO PVT MKG LINE 8"120 810 LF 2.10 1701.00 2.00 1620.00 3.00 2430.00
0093  4710000000-E 1205 24"WIDE THERMO 120 MILS 730 LF 6.31 4606.30 6.00 4380.00 9.00 6570.00
0094 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 16 EA 73.57 1177.12 75.00 1200.00 80.00 1280.00
0095 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 90 EA 73.57 6621.30 100.00 9000.00 130.00 11700.00
0096 4810000000-E 1205 PAINT PVMT MARKINGS 4" 47,573 LF 0.23 10941.79 0.35 16650.55 0.50 23786.50
0097 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,300 LF 0.95 1235.00 0.60 780.00 0.90 1170.00
0098  4835000000-E 1205 PAINT PVT MKG LINES 24" 1,540 LF 2.63 4050.20 3.00 4620.00 3.00 4620.00
0099 4840000000-N 1205 PAINT PVT MKG CHARACTER 32 EA 36.79 1177.28 40.00 1280.00 50.00 1600.00
0100 4845000000-N 1205 PAINT PVT MKG SYMBOL 58 EA 36.79 2133.82 50.00 2900.00 70.00 4060.00
0101 4850000000-E 1205 LINE REMOVAL 4" WIDE 1,000 LF 1.58 1580.00 1.50 1500.00 2.00 2000.00
0102 4900000000-N 1252 PERM RAISED PVMT MARKERS 304 EA 6.31 1918.24 7.00 2128.00 9.00 2736.00
0103 5255000000-N 1412 PORTABLE LIGHTING Lump Sum 8000.00 5000.00 6000.00
0104 5300000000-E 1505 l(=”l\)lD CONDIT MAT CL #wir 835.26 TON 15.77 13172.05 20.00 16705.20 15.00 12528.90
0105 5306000000-E 1505 I(3”I§DDING MATL, CL *eink 835.26 TON 15.77 13172.05 20.00 16705.20 15.00 12528.90
0106 5360000000-E 1510 6" DI WATER PIPE PC 350 30 LF 21.02 630.60 22.65 679.50 20.00 600.00
0107 5378000000-E 1510 12" DI WATER PIPE PC 350 812 LF 28.38 23044.56 25.00 20300.00 27.00 21924.00
0108 5390000000-E 1510 (Zzzlgol?vll'\\;l\;ATER PIPE PC *** 4,877.16 LF 57.81 281948.62 48.50 236542.26 55.00 268243.80
0109 5402000000-E SP DIRESJT FITTNS 18,165 LB 2.63 47773.95 7.00 127155.00 2.50 45412.50
0110 5414000000-E 1510 3/4"CU WATER PIPE TYPE K 110 LF 15.77 1734.70 9.00 990.00 15.00 1650.00
0111 5444000000-E 1510 6"PVC WATER PIPE #hrtisir 57 LF 16.82 958.74 10.00 570.00 16.00 912.00
(21, 200# WP)
0112 5480000000-E 1510 DI H20 FITTINGS 250# MIN 2,020 LB 2.36 4767.20 6.50 13130.00 2.25 4545.00
0113 5546000000-E 1510 8" GATE V&VB **+*WP 1 EA 1051.05 1051.05 820.00 820.00 1000.00 1000.00

(200#)



NOV 20, 2001 03:13 PM MECKLENBURG
TIP NO U-2508C 8.2672603 10:00AM 16/ 18 007

FED AID NO STP-2472(2) 1.246 MI NOV 20 2001 C200245
GRADING, DRAINAGE, PAVING & STRUCTURE.
SR-2833 (MALLARD CREEK CHURCH RD) FROM US-29 TO NC-49.

PAVING ENTERPRISES, INC. TRIANGLE GRADING & PAVING, PROPST CONST. CO. INC.
INC.
ARDEN, NC BURLINGTON, NC CONCORD, NC

0114 5558000000-E 1510 12" GATE V&VB ****Wp 2 EA 2102.10 4204.20 1375.00 2750.00 2000.00 4000.00
(200#)

0115 5570000000-E SP  24"BUTTERFLY V&VB 4 EA 5518.01 22072.04 5400.00 21600.00 5250.00 21000.00

0116 5576000000-E 1510 **X*'TAPN SLVE *****WP 1 EA 4204.20 4204.20 5000.00 5000.00 4000.00 4000.00
(12" X 12", 200#)

0117 5576000000-E 1510 **X*'TAPN SLVE *****\WP 2 EA 8093.09 16186.18 9500.00 19000.00 7700.00 15400.00
(16" X 16", 150#)

0118 5588000000-E SP  *" AIR RELEASE ASSEMBLY 5 EA 945.95 4729.75 370.00 1850.00 900.00 4500.00
2

0119 5606000000-E SP  2"BLOW OFF ASSEMBLY 1 EA 893.39 893.39 775.00 775.00 850.00 850.00

0120 5648000000-N 1510 RELOCATE EXIST WAT METER 2 EA 367.87 735.74 300.00 600.00 350.00 700.00

0121 5672000000-N 1510 RELOCATE EXIST FIRE HYD 1 EA 1576.58 1576.58 550.00 550.00 1500.00 1500.00

0122 5720000000-E 1520 **" DI SEWER PIPE PC *** 143.66 LF 945.95 135895.18 340.00 48844.40 900.00 129294.00
(60", 350)

0123 5726000000-E 1520 8" DI SEWER PIPE PC 350 831.09 LF 47.30 39310.56 29.85 24808.04 45.00 37399.05

0124 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 2 EA 788.29 1576.58 730.00 1460.00 750.00 1500.00

0125 5852000000-E SP  **'STL NCAS PIPE ***B&J 140 LF 231.23 32372.20 270.00 37800.00 220.00 30800.00
(36", 0.375"

0126 5870000000-E SP  24"STL NCAS PIPE ****Bg&J 50 LF 210.21 10510.50 230.00 11500.00 200.00 10000.00
(0.250")

0127 5882000000-N SP  GENERIC UTILITY ITEM (EA) 4 EA 2102.10 8408.40 1275.00 5100.00 2000.00 8000.00
4' DIA.PRECAST CONC. SEWER MANHOLE 0-6' DEPTH

0128 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 4204.20 8408.40 1900.00 3800.00 4000.00 8000.00
5' DIA.PRECAST CONC SEWER MANHOLE 0-6' DEPTH

0129 5882000000-N SP  GENERIC UTILITY ITEM (EA) 7 EA 3153.15 22072.05 3555.00 24885.00 3000.00 21000.00
FIRE HYDRANT,200# WP

0130 5882000000-N SP  GENERIC UTILITY ITEM (EA) 4 EA 262.76 1051.04 166.00 664.00 250.00 1000.00
WATERTIGHT MANHOLE RING AND COVER

0131 5888000000-E SP  GENERIC UTILITY ITEM (LF) 840.91 LF 36.79 30937.08 42.00 35318.22 35.00 29431.85
12" DI RESTRAINED JOINT WATER PIPE, PC 350

0132 5888000000-E SP  GENERIC UTILITY ITEM (LF) 200.47 LF 57.81 11589.17 82.00 16438.54 55.00 11025.85
16" DI RESTRAINED JOINT WATER PIPE, PC 250

0133 5888000000-E SP  GENERIC UTILITY ITEM (LF) 1,686.84 LF 89.34 150702.29 82.00 138320.88 85.00 143381.40
24" DI RESTRAINED JOINT WATER PIPE, PC 250

0134 5888000000-E SP  GENERIC UTILITY ITEM (LF) 36 LF 210.21 7567.56 174.00 6264.00 200.00 7200.00
36" DI RESTRAINED JOINT WATER PIPE, PC 250

0135 5888000000-E SP  GENERIC UTILITY ITEM (LF) 196.46 LF 31.53 6194.38 25.00 4911.50 30.00 5893.80
8" DI RESTRAINED JOINT WATER PIPE, PC 350

0136 5888000000-E SP  GENERIC UTILITY ITEM (LF) 24 LF 126.13 3027.12 127.00 3048.00 120.00 2880.00
PRECAST CONC. MANHOLE WALL, 4' DIA.OVER 6' HT

0137 5888000000-E SP  GENERIC UTILITY ITEM (LF) 14.13 LF 189.19 2673.25 166.00 2345.58 180.00 2543.40
PRECAST CONC.MANHOLE WALL, 5' DIA.OVER 6' DEPTH

0138 5888000000-E SP  GENERIC UTILITY ITEM (LF) 12.28 LF 136.64 1677.94 198.00 2431.44 130.00 1596.40
SEWER MANHOLE OUTSIDE DROP ASSEMBLY

0139 5894000000-E SP  GENERIC UTILITY ITEM (CY) 1.45 CY 840.84 1219.22 1175.00 1703.75 800.00 1160.00
PIPE PLUGS

0140 5900000000-E SP  GENERIC UTILITY ITEM (TON) 31.5 TON 105.11 3310.97 117.00 3685.50 100.00 3150.00

PAVEMENT REPAIR FOR UTILITY WORK
0141 6000000000-E 1605 TEMPORARY SILT FENCE 2,630 LF 2.08 5470.40 1.80 4734.00 3.00 7890.00



NOV 20, 2001 03:13 PM MECKLENBURG
TIP NO U-2508C 8.2672603 10:00AM 17/ 18 007

FED AID NO STP-2472(2) 1.246 MI NOV 20 2001 C200245
GRADING, DRAINAGE, PAVING & STRUCTURE.
SR-2833 (MALLARD CREEK CHURCH RD) FROM US-29 TO NC-49.

PAVING ENTERPRISES, INC. TRIANGLE GRADING & PAVING, PROPST CONST. CO. INC.
INC.
ARDEN, NC BURLINGTON, NC CONCORD, NC

0142 6006000000-E 1610 EROS CONTRL STONE CL A 125 TON 35.00 4375.00 40.00 5000.00 20.00 2500.00
0143 6009000000-E 1610 EROS CONTRL STONE CL B 2,270 TON 25.00 56750.00 40.00 90800.00 25.00 56750.00
0144 6012000000-E 1610 SEDIMENT CONTROL STONE 1,680 TON 20.00 33600.00 40.00 67200.00 20.00 33600.00
0145 6015000000-E 1615 TEMPORARY MULCHING 30 ACR 630.63 18918.90 350.00 10500.00 500.00 15000.00
0146 6018000000-E 1620 SEED FOR TEMP SEEDING 1,400 LB 1.58 2212.00 2.00 2800.00 3.00 4200.00
0147 6021000000-E 1620 FERT FOR TEMP SEEDING 5.5 TON 525.53 2890.42 650.00 3575.00 600.00 3300.00
0148 6024000000-E 1622 TEMPORARY SLOPE DRAINS 455 LF 10.00 4550.00 12.00 5460.00 12.00 5460.00
0149 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 15 EA 155.00 2325.00 175.00 2625.00 250.00 3750.00
0150 6030000000-E 1630 SILT EXCAVATION 5215 CY 7.00 36505.00 5.50 28682.50 5.00 26075.00
0151 6033000000-E 1631 SYNTHETIC ROVING 1,250 SY 2.00 2500.00 1.65 2062.50 2.00 2500.00
0152 6036000000-E 1631 MATTING FOR EROS CONTROL 2,495 SY 2.10 5239.50 1.35 3368.25 1.50 3742.50
0153 6042000000-E 1632 1/4" HARDWARE CLOTH 1,020 LF 3.50 3570.00 3.50 3570.00 5.00 5100.00
0154 6069000000-E 1638 STILLING BASINS 25 CY 25.00 625.00 30.00 750.00 35.00 875.00
0155 6084000000-E 1660 SEEDING AND MULCHING 37 ACR 1387.39 51333.43 960.00 35520.00 1200.00 44400.00
0156  6087000000-E 1660 MOWING 17.5 ACR 63.06 1103.55 48.00 840.00 50.00 875.00
0157 6090000000-E 1661 SEED FOR REPAIR SEEDING 350 LB 1.58 553.00 6.00 2100.00 5.00 1750.00
0158 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 525.53 262.77 800.00 400.00 600.00 300.00
0159 6096000000-E 1662 SEED FOR SUPP SEEDING 900 LB 1.58 1422.00 1.45 1305.00 2.50 2250.00
0160 6102000000-E 1663 SODDING 2,095 SY 8.94 18729.30 4.10 8589.50 5.00 10475.00
0161 6105000000-E 1663 WATER 705 MIG 84.08 5927.64 75.00 5287.50 100.00 7050.00
0162 6108000000-E 1665 FERTILIZER TOPDRESSING 27.75 TON 546.55 15166.76 260.00 7215.00 350.00 9712.50
0163 6111000000-E SP  IMPERVIOUS DIKE 50 LF 42.04 2102.00 35.00 1750.00 50.00 2500.00
0164 6114000000-N SP  SPECIALIZED HAND MOWING 12 HR 36.79 441.48 42.00 504.00 40.00 480.00
0165 6117000000-N SP RESPONSE FOR EROS CONTROL 16 EA 105.11 1681.76 100.00 1600.00 100.00 1600.00
0166 6120000000-E SP  CULVERT DIVERSION CHANNEL 80 CY 26.28 2102.40 20.00 1600.00 20.00 1600.00
0167 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 5 EA 1051.05 5255.25 1000.00 5000.00 4000.00 20000.00

SPECIAL STILLING BASIN
0168 6141000000-E SP  GENERIC EROSION CONTROL ITEM (SY) 195 SY 5.52 1076.40 8.00 1560.00 3.00 585.00

PERMANENT SOIL REINFORCEMENT MAT

CULVERT ITEMS
0169 8126000000-N 414 CULV EXCAV @ **iwisiitiox Lump Sum 18393.38 17500.00 28000.00

(59+19.02-L-REV.)
0170 8133000000-E 414 FND CONDIT MAT, BOX CULV 126 TON 29.43 3708.18 28.00 3528.00 42.00 5292.00
0171 8196000000-E 420 CLASS A CONCRETE (CULV) 175.6 CY 378.38 66443.53 360.00 63216.00 550.00 96580.00
0172 8245000000-E 425 REINF STEEL (CULVERT) 24,143 LB 0.63 15210.09 0.60 14485.80 1.00 24143.00

STRUCTURE ITEMS
0173 8035000000-N 402 REMV EXIST STR it Lump Sum 36786.75 35000.00 50000.00

(18+60.34-L-REV. LT)
0174 8105500000-E Sp  **-*"DRILLD PIER IN SOIL 2955 LF 315.32 93177.06 300.00 88650.00 300.00 88650.00

(3-6")



NOV 20, 2001 03:13 PM MECKLENBURG
TIP NO U-2508C 8.2672603 10:00AM 18/ 18 007

FED AID NO STP-2472(2) 1.246 MI NOV 20 2001 C200245
GRADING, DRAINAGE, PAVING & STRUCTURE.
SR-2833 (MALLARD CREEK CHURCH RD) FROM US-29 TO NC-49.

PAVING ENTERPRISES, INC. TRIANGLE GRADING & PAVING, PROPST CONST. CO. INC.
INC.
ARDEN, NC BURLINGTON, NC CONCORD, NC

0175 8105600000-E SP :;'Z.')DR'LLD PIER NO SOIL 136 LF 1156.16 157237.76 1100.00 149600.00 1200.00 163200.00
0176 8111000000-E SP Fs‘EE'!\)A STL CASING FOR ** PIER 153.6 LF 126.13 19373.57 120.00 18432.00 125.00 19200.00
0177 8119000000-E 412 UNCLASSIFIED STR EXCAV 552.1 CY 10.51 5802.57 10.00 5521.00 12.00 6625.20
0178 8175000000-E 420 CLASS AA CONC (BRIDGE) 90.2 CY 630.63 56882.83 600.00 54120.00 650.00 58630.00
0179 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 229.6 CY 525.53 120661.69 500.00 114800.00 550.00 126280.00
0180 8210000000-N 422 BRG APPR SLAB *tikines Lump Sum 15765.75 15000.00 17000.00

(18+60.34-L-REV.-LT)
0181 8210000000-N 422 BRG APPR SLAB *tisines Lump Sum 15765.75 15000.00 17000.00

(18+60.34-L-REV.-RT)
0182 8217000000-E 425 REINF STEEL (BRIDGE) 78,148 LB 0.53 41418.44 0.50 39074.00 0.60 46888.80
0183 8238000000-E SP  SPIRAL COL REINF STL BRG 10,565 LB 1.05 11093.25 1.00 10565.00 1.30 13734.50
0184 8364000000-E 450 HP12X53 PILES 575 LF 29.43 16922.25 28.00 16100.00 30.00 17250.00
0185 8482000000-E 460 THREE BAR METAL RAIL 3395 LF 120.87 41035.37 115.00 39042.50 120.00 40740.00
0186 8503000000-E 460 CONCRETE BARRIER RAIL 353.76 LF 47.30 16732.85 45.00 15919.20 50.00 17688.00
0187 8608000000-E 868 PLAIN RIP RAP Il (2-0") 540 TON 30.00 16200.00 30.00 16200.00 40.00 21600.00
0188 8622000000-E 868 FILTER FABRIC FOR DRAINAGE 585 SY 2.00 1170.00 3.00 1755.00 4.00 2340.00
0189 8657000000-N SP ELASTOMERIC BEARINGS Lump Sum 7882.88 7500.00 8000.00
0190 8762000000-E SP 3-0"X 1-9"PRESTR SLABS 4,598.76 LF 84.08 386663.74 80.00 367900.80 85.00 390894.60

CONTRACT TOTAL TOTAL 6241960.92 TOTAL 6328915.56 TOTAL 6393478.15

ROADWAY ITEMS SUB-TOTAL 5077633.23 SUB-TOTAL 5220006.26 SUB-TOTAL 5133742.05

CULVERT ITEMS SUB-TOTAL 103755.18 SUB-TOTAL 98729.80 SUB-TOTAL 154015.00

STRUCTURE ITEMS SUB-TOTAL 1060572.51 SUB-TOTAL 1010179.50 SUB-TOTAL 1105721.10

BIDDERS IN ORDER CONTRACT TOTAL

BLYTHE DEVELOPMENT COMPANY 1 6085075.48

CROWDER CONSTRUCTION COMPANY 2 6121582.93

APAC-CAROLINA, INC., PAPCO-CENTRAL DIVISION 3 6147048.34

REA CONSTRUCTION COMPANY 4 6177875.33

BLYTHE CONSTRUCTION, INC. 5 6187253.33

MORGAN CORPORATION 6 6207170.08

PAVING ENTERPRISES, INC. 7 6241960.92

TRIANGLE GRADING & PAVING, INC. 8 6328915.56

PROPST CONST. CO. INC. 9 6393478.15



NOV 20, 2001 03:13 PM CABARRUS, MECKLENBURG
TIP NO U-3115AA 9.8109823 10:00AM 1/ 4 008
FED AID NO STATE FUNDED 13.500 MI NOV 20 2001 C200265

ITS (INTELLEGENT TRANSPORTATION SYSTEM).
US-29 FROM TIPTON DR AT METRO REGIONAL TRANSPORTATION CENTER IN MECKLNBG CO TO SPEEDWAY CENTRAL CONTROL IN CABARRUS CO.

GEORGIA ELECTRIC COMPANY TRAFFIC CONTROL DEVICES, INC. MASTEC ITS, INC.
ALBANY, GA ALTAMONTE SPRNGS, FL ATLANTA, GA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 52900.00 60282.94 49000.00

0002 0000970000-E SP  GENERIC MISCELLANEOUS ITEM (ACR) 14 ACR 3710.00 51940.00 4037.25 56521.50 6616.00 92624.00
CLEARING

0003 4415000000-N 1115 FLASHING ARROW PNL TYPE C 1 EA 4770.00 4770.00 2679.81 2679.81 1601.00 1601.00

0004 4435000000-N 1135 CONES 20 EA 15.90 318.00 223.32 4466.40 21.40 428.00

0005 4589000000-N SP  GENERIC TRAFFIC CONTROL ITEM (LS) Lump Sum 26500.00 10058.72 10137.00
WORK ZONE TRAFFIC CONTROL

0006 7252000000-E SP MESSENGER CABLE (1/4") 27,050 LF 0.90 24345.00 1.20 32460.00 0.75 20287.50

0007 7279000000-E SP TRACER WIRE 49,000 LF 0.33 16170.00 0.30 14700.00 0.41 20090.00

0008 7360000000-N SP  WOOD POLE 33 EA 884.52 29189.16 1288.19 42510.27 608.50 20080.50

0009 7372000000-N SP  GUY ASSEMBLY 60 EA 228.36 13701.60 425.44 25526.40 133.40 8004.00

0010 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 26 EA 692.59 18007.34 436.43 11347.18 426.85 11098.10
2" RISER WITH FIBER OPTIC CA- BLE SEAL

0011 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 554.17 1108.34 1119.58 2239.16 777.00 1554.00
20" COLOR MONITOR

0012 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 1236.05 9888.40 1077.17 8617.36 1798.00 14384.00
CABINET FOUNDATION

0013  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 11605.40 34816.20 15315.88 45947.64 18723.00 56169.00
CCTV CAMERA ASSEMBLY

0014 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 110 EA 60.03 6603.30 165.77 18234.70 85.40 9394.00
FIBER OPTIC CABLE MARKER

0015 7980000000-N SP GENERIC SIGNAL ITEM (EA) 5 EA 29.21 146.05 42.09 210.45 52.00 260.00
FIBER OPTIC JUMPERS (FURNISHEDONLY)

0016 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 1123.18 2246.36 1545.68 3091.36 1568.00 3136.00
FIBER OPTIC MEDIA CONVERTER

0017 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 741.58 741.58 1245.00 1245.00 759.00 759.00
FIBER OPTIC MEDIA CONVERTERS (FURNISHED ONLY)

0018 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 5079.18 10158.36 4620.59 9241.18 6682.00 13364.00
FIBER OPTIC VIDEO RECEIVER 1:8 DEMULTIPLEXER

0019 7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 2010.37 6031.11 1506.12 4518.36 2701.50 8104.50
FIBER OPTIC VIDEO TRANSCEIVER (RACK MOUNTED)

0020 7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 2010.37 6031.11 1318.16 3954.48 2593.00 7779.00
FIBER OPTIC VIDEO TRANSCEIVER (STAND ALONE)

0021 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 5079.18 10158.36 4133.81 8267.62 3509.00 7018.00
FIBER OPTIC VIDEO TRANSMITTER 8:1 MULTIPLEXER

0022 7980000000-N SP GENERIC SIGNAL ITEM (EA) 80 EA 658.83 52706.40 573.38 45870.40 624.25 49940.00
OVER-SIZED PULL BOX

0023  7980000000-N SP GENERIC SIGNAL ITEM (EA) 5 EA 6000.22 30001.10 5420.23 27101.15 3854.50 19272.50
SPLICE CABINET

0024 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 2255.44 13532.64 4487.98 26927.88 415.50 2493.00
SPLICE ENCLOSURE

0025 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 736.52 1473.04 452.09 904.18 392.00 784.00
SPLICE ENCLOSURES (FURNISHED ONLY)

0026  7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 9393.30 9393.30 11844.33 11844.33 11425.00 11425.00
SYSTEM MONITORING WORKSTATION FURNITURE

0027 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 12539.44 2094.78 15126.00
CCC BUILDING MODIFICATIONS

0028 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 636.00 16756.68 7687.00

DOCUMENTATION



NOV 20, 2001 03:13 PM CABARRUS, MECKLENBURG

TIP NO U-3115AA 9.8109823 10:00AM 2/ 4 008
FED AID NO STATE FUNDED 13.500 MI NOV 20 2001 200265
ITS INTELLEGENT TRANSPORTATION SYSTEM).
US-29 FROM TIPTON DR AT METRO REGIONAL TRANSPORTATION CENTER IN MECKLNBG CO TO SPEEDWAY CENTRAL CONTROL IN CABARRUS CO.
GEORGIA ELECTRIC COMPANY TRAFFIC CONTROL DEVICES, INC. MASTEC ITS, INC.
ALBANY, GA ALTAMONTE SPRNGS, FL ATLANTA, GA
0029 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 11832.70 2165.16 16841.00
MRTMC BUILDING MODIFICATIONS
0030 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 3895.50 4399.12 10986.00
TRAINING
0031 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 425 LF 3.73 1585.25 7.30 3102.50 5.00 2125.00
2" PVC CONDUIT, TRENCHED
0032 7990000000-E SP GENERIC SIGNAL ITEM (LF) 1,650 LF 16.02 26433.00 21.70 35805.00 48.66 80289.00
2-1.25" DUCT SYSTEM (JACKED OR DIR BORE)
0033  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 10,500 LF 5.21 54705.00 8.76 91980.00 6.05 63525.00
2-1.25" DUCT SYSTEM (UNDER- GROUND)
0034 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 2,350 LF 6.14 14429.00 11.72 27542.00 5.75 13512.50
4-1.25" DUCT SYSTEM (INTALLED IN TRENCH)
0035  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 2,050 LF 24.74 50717.00 34.45 70622.50 72.40 148420.00
4-1.25" DUCT SYSTEM (JACKED OR DIR BORE)
0036  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 32,150 LF 5.91 190006.50 11.26 362009.00 7.75 249162.50
4-1.25" DUCT SYSTEM (UNDER- GROUND)
0037 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 89,550 LF 2.85 255217.50 1.89 169249.50 3.02 270441.00
FIBER OPTIC CABLE, 48 FIBER
0038 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 1,400 LF 2.63 3682.00 1.88 2632.00 3.10 4340.00
FIBER OPTIC DROP CABLE, 6 FI- BER
CONTRACT TOTAL TOTAL 1058555.64 TOTAL 1267126.71 TOTAL 1321641.10
ROADWAY ITEMS SUB-TOTAL 1058555.64 SUB-TOTAL 1267126.71 SUB-TOTAL 1321641.10



NOV 20, 2001 03:13 PM

TIP NO

U-3115AA

FED AID NO STATE FUNDED
ITS (INTELLEGENT TRANSPORTATION SYSTEM).

US-29 FROM TIPTON DR AT METRO REGIONAL TRANSPORTATION CENTER IN MECKLNBG CO TO SPEEDWAY CENTRAL CONTROL IN CABARRUS CO.

CABARRUS, MECKLENBURG

9.8109823

13.500 MI

10:00AM

NOV 20 2001

3/ 4

008

C200265

APEX CONTRACTING, INC.

GRANT CONTRACTING, INC.

PARIS, KY WEST COLUMBIA, SC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 83900.00 130000.00

0002 0000970000-E SP  GENERIC MISCELLANEOUS ITEM (ACR) 14 ACR 9800.00 137200.00 17600.00 246400.00
CLEARING

0003 4415000000-N 1115 FLASHING ARROW PNL TYPE C 1 EA 9420.00 9420.00 24375.00 24375.00

0004 4435000000-N 1135 CONES 20 EA 71.00 1420.00 50.00 1000.00

0005 4589000000-N SP GENERIC TRAFFIC CONTROL ITEM (LS) Lump Sum 45980.00 38750.00
WORK ZONE TRAFFIC CONTROL

0006 7252000000-E SP  MESSENGER CABLE (1/4") 27,050 LF 0.64 17312.00 3.50 94675.00

0007 7279000000-E SP TRACER WIRE 49,000 LF 0.16 7840.00 0.43 21070.00

0008 7360000000-N SP  WOOD POLE 33 EA 734.00 24222.00 881.25 29081.25

0009 7372000000-N SP GUY ASSEMBLY 60 EA 354.00 21240.00 450.00 27000.00

0010 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 26 EA 560.00 14560.00 360.00 9360.00
2" RISER WITH FIBER OPTIC CA- BLE SEAL

0011 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 871.00 1742.00 630.00 1260.00
20" COLOR MONITOR

0012 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 692.00 5536.00 310.00 2480.00
CABINET FOUNDATION

0013  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 12250.00 36750.00 8510.00 25530.00
CCTV CAMERA ASSEMBLY

0014 7980000000-N SP GENERIC SIGNAL ITEM (EA) 110 EA 360.00 39600.00 100.00 11000.00
FIBER OPTIC CABLE MARKER

0015 7980000000-N SP GENERIC SIGNAL ITEM (EA) 5 EA 100.00 500.00 45.00 225.00
FIBER OPTIC JUMPERS (FURNISHEDONLY)

0016 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 1741.00 3482.00 1281.00 2562.00
FIBER OPTIC MEDIA CONVERTER

0017 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1280.00 1280.00 875.00 875.00
FIBER OPTIC MEDIA CONVERTERS (FURNISHED ONLY)

0018 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 7567.00 15134.00 5810.00 11620.00
FIBER OPTIC VIDEO RECEIVER 1:8 DEMULTIPLEXER

0019 7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 3044.00 9132.00 2300.00 6900.00
FIBER OPTIC VIDEO TRANSCEIVER (RACK MOUNTED)

0020 7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 3044.00 9132.00 2300.00 6900.00
FIBER OPTIC VIDEO TRANSCEIVER (STAND ALONE)

0021 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 7567.00 15134.00 5810.00 11620.00
FIBER OPTIC VIDEO TRANSMITTER 8:1 MULTIPLEXER

0022 7980000000-N SP GENERIC SIGNAL ITEM (EA) 80 EA 620.00 49600.00 805.00 64400.00
OVER-SIZED PULL BOX

0023 7980000000-N SP GENERIC SIGNAL ITEM (EA) 5 EA 9817.00 49085.00 5625.00 28125.00
SPLICE CABINET

0024 7980000000-N SP GENERIC SIGNAL ITEM (EA) 6 EA 5160.00 30960.00 2550.00 15300.00
SPLICE ENCLOSURE

0025 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 6048.00 12096.00 1575.00 3150.00
SPLICE ENCLOSURES (FURNISHED ONLY)

0026 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 15000.00 15000.00 11000.00 11000.00
SYSTEM MONITORING WORKSTATION FURNITURE

0027 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 17500.00 5500.00
CCC BUILDING MODIFICATIONS

0028 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 13700.00 1000.00

DOCUMENTATION



NOV 20, 2001 03:13 PM

TIP NO

U-3115AA

FED AID NO STATE FUNDED
ITS (INTELLEGENT TRANSPORTATION SYSTEM).

US-29 FROM TIPTON DR AT METRO REGIONAL TRANSPORTATION CENTER IN MECKLNBG CO TO SPEEDWAY CENTRAL CONTROL IN CABARRUS CO.

CABARRUS, MECKLENBURG

9.8109823

13.500 MI

10:00AM

NOV 20 2001

008

C200265

APEX CONTRACTING, INC.

GRANT CONTRACTING, INC.

PARIS, KY WEST COLUMBIA, SC

0029 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 30500.00 10300.00
MRTMC BUILDING MODIFICATIONS

0030 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 11600.00 4375.00
TRAINING

0031 7990000000-E SP GENERIC SIGNAL ITEM (LF) 425 LF 10.12 4301.00 41.00 17425.00
2" PVC CONDUIT, TRENCHED

0032 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 1,650 LF 25.46 42009.00 308.00 508200.00
2-1.25" DUCT SYSTEM (JACKED OR DIR BORE)

0033 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 10,500 LF 5.99 62895.00 38.25 401625.00
2-1.25" DUCT SYSTEM (UNDER- GROUND)

0034 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 2,350 LF 10.20 23970.00 39.50 92825.00
4-1.25" DUCT SYSTEM (INTALLED IN TRENCH)

0035 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 2,050 LF 40.00 82000.00 325.00 666250.00
4-1.25" DUCT SYSTEM (JACKED OR DIR BORE)

0036 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 32,150 LF 11.55 371332.50 40.00 1286000.00
4-1.25" DUCT SYSTEM (UNDER- GROUND)

0037  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 89,550 LF 4.32 386856.00 4.30 385065.00
FIBER OPTIC CABLE, 48 FIBER

0038 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 1,400 LF 4.32 6048.00 2.94 4116.00
FIBER OPTIC DROP CABLE, 6 FI- BER
CONTRACT TOTAL TOTAL 1709968.50 TOTAL 4207339.25
ROADWAY ITEMS SUB-TOTAL 1709968.50 SUB-TOTAL 4207339.25
BIDDERS IN ORDER CONTRACT TOTAL
GEORGIA ELECTRIC COMPANY 1 1058555.64
TRAFFIC CONTROL DEVICES, INC. 2 1267126.71
MASTEC ITS, INC. 3 1321641.10
APEX CONTRACTING, INC. 4 1709968.50
GRANT CONTRACTING, INC. 5 4207339.25



NOV 20, 2001 03:13 PM ASHE
TIP NO R-2100C 8.1710904 10:00AM 1/ 5 009

FED AID NO STP-16(9) 4.388 MI NOV 20 2001 C200250
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.
NC-16 FROM SOUTHEAST OF SR-1158 TO WEST OF BLUE RIDGE PKWY.

JAMES R. VANNOY & SONS CONST. SOWERS CONSTRUCTION CO.,  DLB, INC. D/B/A DLB, INC., (OF VA.)
INC.
JEFFERSON, NC MOUNT AIRY, NC HILLSVILLE, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 300000.00 459000.00 400000.00
0002 0000400000-N SP  CONSTRUCTION SURVEYING Lump Sum 125000.00 130000.00 150000.00
0003  0001000000-E 200 CLEARING & GRUBBING Lump Sum 100000.00 135000.00 136500.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 100.00 200.00 2000.00 4000.00 1800.00 3600.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 1 EA 1000.00 1000.00 3500.00 3500.00 1875.00 1875.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 119,500 CY 5.50 657250.00 8.50 1015750.00 9.20 1099400.00
0007 0036000000-E 225 UNDERCUT EXCAVATION 3,565 CY 6.00 21390.00 4.00 14260.00 8.28 29518.20
0008 0070000000-E SP  SELECT GRANULAR MATERIAL 500 CY 35.00 17500.00 26.00 13000.00 30.26 15130.00
0009 0077000000-E SP  SOIL STABILIZATION FABRIC 500 SY 2.00 1000.00 3.00 1500.00 2.03 1015.00
0010 0080000000-E SP  CLASS IV SUBGRD STABILIZATION 325 TON 16.00 5200.00 15.00 4875.00 24.93 8102.25
0011 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,420 CY 4.50 6390.00 7.00 9940.00 7.34 10422.80
0012 0141000000-E 240 BERM DITCH CONSTRUCTION 750 LF 2.50 1875.00 3.00 2250.00 7.58 5685.00
0013 0156000000-E SP  REMOVAL OF EXT ASPHALT PVMT 8575 SY 2.50 21437.50 2.00 17150.00 3.06 26239.50
0014 0199000000-E SP  TEMPORARY SHORING 7,000 SF 20.00 140000.00 31.00 217000.00 33.80 236600.00
0015 0234000000-E SP  GENERIC GRADING ITEM (CY) 110 CY 35.00 3850.00 35.00 3850.00 34.04 3744.40
SELECT MATERIAL, CLASS VI

0016 0318000000-E 300 FNDATION MATL, MINOR STRS 980 TON 18.00 17640.00 20.00 19600.00 29.93 29331.40
0017 0342000000-E SP EI';S%IDE DRAIN PIPE 758 LF 13.00 9854.00 16.00 12128.00 30.06 22785.48
0018 0342000000-E SP a’;}%IDEDRAIN PIPE 196 LF 15.00 2940.00 19.00 3724.00 31.21 6117.16
0019 0366000000-E 310 15" RC PIPE CULV Ill 3975 LF 20.00 79500.00 24.00 95400.00 41.81 166194.75
0020 0372000000-E 310 18"RC PIPE CULV Il 1,248 LF 24.00 29952.00 26.00 32448.00 59.71 74518.08
0021 0378000000-E 310 24" RC PIPE CULV Il 300 LF 30.00 9000.00 32.00 9600.00 63.92 19176.00
0022 0384000000-E 310 30" RC PIPE CULV Il 368 LF 36.00 13248.00 40.00 14720.00 77.60 28556.80
0023 0390000000-E 310 36" RC PIPE CULV Il 172 LF 48.00 8256.00 48.00 8256.00 88.84 15280.48
0024 0570000000-E 320 6" CS PIPE 0.064" SPR BOX 102 LF 8.50 867.00 14.00 1428.00 31.49 3211.98
0025 0684000000-E 324 z;"zﬁ%%séi"? 218 LF 15.00 3270.00 16.00 3488.00 36.24 7900.32
0026 0708000000-E 324 15"BCCSP B 0.064" 588 LF 20.00 11760.00 18.00 10584.00 45.48 26742.24
0027 0714000000-E 324 18"BCCSP B 0.064" 792 LF 24.00 19008.00 22.00 17424.00 44.66 35370.72
0028 0720000000-E 324 24"BCCSP B 0.064" 268 LF 28.00 7504.00 26.00 6968.00 54.40 14579.20
0029 0726000000-E 324 30"BCCSP B 0.079" 122 LF 45.00 5490.00 45.00 5490.00 55.99 6830.78
0030 0744000000-E 324 48"BCCSP B 0.109" 72 LF 70.00 5040.00 70.00 5040.00 99.85 7189.20
0031 0750000000-E 324 54"BCCSP B 0.109" 46 LF 75.00 3450.00 80.00 3680.00 104.89 4824.94
0032 0804000000-E 324 21"2?%%%5]).88*****" 12 EA 115.00 1380.00 250.00 3000.00 144.61 1735.32
0033 0806000000-E 324 15"BCCS ELB B 0.064" 8 EA 140.00 1120.00 275.00 2200.00 173.84 1390.72
0034 0807000000-E 324 18"BCCSELB B 0.064" 38 EA 160.00 6080.00 275.00 10450.00 196.66 7473.08
0035 0808000000-E 324 24"BCCSELB B 0.064" 14 EA 225.00 3150.00 300.00 4200.00 278.26 3895.64
0036 0809000000-E 324 30"BCCSELBB0.079" 2 EA 285.00 570.00 450.00 900.00 378.47 756.94
0037 1011000000-N 500 FINE GRADING Lump Sum 85000.00 120000.00 87500.00

0038 1022000000-E SP  SEALING PVMT CRACKS 1,000 LB 7.00 7000.00 10.50 10500.00 5.00 5000.00



NOV 20, 2001 03:13 PM
TIP NO R-2100C

FED AID NO STP-16(9)
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

NC-16 FROM SOUTHEAST OF SR-1158 TO WEST OF BLUE RIDGE PKWY.

ASHE
8.1710904

4.388 MI

10:00AM 2/5 009

NOV 20 2001 C200250

JAMES R. VANNOY & SONS CONST.

SOWERS CONSTRUCTION CO., DLB, INC. D/B/A DLB, INC., (OF VA.)

INC.
JEFFERSON, NC MOUNT AIRY, NC HILLSVILLE, VA
0039 1110000000-E 510 STABILIZER AGGREGATE 1,000 TON 13.25 13250.00 16.00 16000.00 18.18 18180.00
0040 1121000000-E 520 AGGREGATE BASE COURSE 295 TON 15.00 4425.00 20.00 5900.00 27.94 8242.30
0041 1220000000-E 545 INCIDENTAL STONE BASE 750 TON 12.00 9000.00 20.00 15000.00 25.00 18750.00
0042 1231000000-E 560 SHOULDER BORROW 4,900 CY 450 22050.00 0.10 490.00 6.46 31654.00
0043 1275000000-E 600 PRIME COAT 1,505 GAL 2.00 3010.00 2.00 3010.00 5.00 7525.00
0044 1297000000-E 612 MILL ASP PVMT ***" DTH 500 SY 11.00 5500.00 10.00 5000.00 450 2250.00
(2-1/2")
0045 1489000000-E SP  ASP CONC BASE CRS B25.08 11,855 TON 37.00 438635.00 39.83 472184.65 45.00 533475.00
0046 1498000000-E SP  ASP CONC INTR CRS 119.08 8,965 TON 37.00 331705.00 39.65 355462.25 45.00 403425.00
0047 1519000000-E SP  ASP CONC SURF CRS S9.5B 21,165 TON 35.00 740775.00 39.90 844483.50 45.00 952425.00
0048 1560000000-E SP  ASP FOR PLANT MIX PG64-22 2,345 TON 165.00 386925.00 175.00 410375.00 45.00 105525.00
0049 1693000000-E 654 ASPH PM PAVEMENT REPAIR 640 TON 125.00 80000.00 70.00 44800.00 75.00 48000.00
0050 2000000000-N 806 RIGHT OF WAY MARKERS 185 EA 105.00 19425.00 75.00 13875.00 125.00 23125.00
0051 2011000000-E 810 PIPE REMOVAL 2,767 LF 8.00 22136.00 4.00 11068.00 8.93 24709.31
0052 2022000000-E 815 SUBDRAIN EXCAVATION 1,680 CY 8.50 14280.00 10.00 16800.00 8.81 14800.80
0053 2033000000-E 815 SUBDRAIN FINE AGGREGATE 840 CY 34.00 28560.00 30.00 25200.00 38.27 32146.80
0054 2044000000-E 815 6" PERF SUBDRN PIPE 5,000 LF 7.25 36250.00 4.00 20000.00 21.38 106900.00
0055 2055000000-E 815 6"SUBDRN Y,T,0RL 150 EA 1.00 150.00 20.00 3000.00 16.10 2415.00
0056 2066000000-N 815 CONC PAD SUBDRN OUTLET 10 EA 175.00 1750.00 200.00 2000.00 275.63 2756.30
0057 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 60 LF 8.00 480.00 12.00 720.00 29.99 1799.40
0058 2209000000-E SP  ENDWALLS 8.3 CY 1225.00 10167.50 600.00 4980.00 13.74 114.04
0059 2220000000-E SP  REINFORCED ENDWALLS 53 CY 1225.00 6492.50 750.00 3975.00 1700.00 9010.00
0060 2264000000-E 840 PIPE PLUGS 2 cv 1225.00 2450.00 1000.00 2000.00 800.00 1600.00
0061 2286000000-N 840 MASNRY DRAINAGE STRUCT 104 EA 1120.00 116480.00 1250.00 130000.00 1550.00 161200.00
0062 2308000000-E 840 MASNRY DRAINAGE STRUCT 88 LF 230.00 2024.00 400.00 3520.00 629.00 5535.20
0063 2352000000-N 840 FRAME W/GRATE 840, STD 4 EA 300.00 1200.00 225.00 900.00 270.00 1080.00
(840.24)
0064 2363000000-N 840 FRAME W/2GRTS 840 STD 15 EA 425.00 6375.00 385.00 5775.00 356.00 5340.00
(840.16)
0065 2363000000-N 840 FRAME W/2GRTS 840+ STD 54 EA 340.00 18360.00 300.00 16200.00 330.00 17820.00
(840.24)
0066 2363000000-N 840 FRAME W/2GRTS 840+ STD 9 EA 340.00 3060.00 300.00 2700.00 330.00 2970.00
(840.29)
0067 2374000000-N 840 FRAME-GRT-HD 840.03 ** 1 EA 400.00 400.00 500.00 500.00 390.00 390.00
(E)
0068 2374000000-N 840 FRAME-GRT-HD 840.03 ** 4 EA 400.00 1600.00 500.00 2000.00 390.00 1560.00
(F)
0069 2374000000-N 840 FRAME-GRT-HD 840.03 ** 8 EA 400.00 3200.00 500.00 4000.00 390.00 3120.00
©)
0070 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 300.00 600.00 265.00 530.00 300.00 600.00
0071 2500000000-E 842 CONCRETE RETAINING WALLS 341 CY 250.00 85250.00 250.00 85250.00 478.00 162998.00
0072 2535000000-E 846 **X*** CONCRETE CURB 1,235 LF 15.50 19142.50 14.50 17907.50 16.50 20377.50
(8" X 12")
0073 2549000000-E 846 2-6"CONC CURB & GUTTER 3,865 LF 15.25 58941.25 14.50 56042.50 14.20 54883.00



NOV 20, 2001 03:13 PM

TIP NO R-2100C

FED AID NO STP-16(9)
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.
NC-16 FROM SOUTHEAST OF SR-1158 TO WEST OF BLUE RIDGE PKWY.

ASHE
8.1710904

4.388 MI

10:00AM

NOV 20 2001

3/5 009

C200250

JAMES R. VANNOY & SONS CONST.

JEFFERSON, NC

SOWERS CONSTRUCTION CO.,

INC.

MOUNT AIRY, NC

DLB, INC. D/B/A DLB, INC., (OF VA))

HILLSVILLE, VA

0074 2556000000-E 846 SHOULDER BERM GUTTER 1,325 LF
0075 2577000000-E SP CONC EXPRESSWAY GUTTER 425 LF
0076 2591000000-E 848 4" CONCRETE SIDEWALK 14 SY
0077 2612000000-E 848 6" CONCRETE DRIVEWAY 310 SY
0078 2619000000-E 850 4" CONCRETE PAVED DITCH 97 SY
0079 2724000000-E 857 PC REINF BARRIER SNGL FC 1,850 LF
0080 2875000000-N 859 CONVERT CB TO DI 1 EA
0081 3030000000-E 862 STL BM GUARDRAIL 10,750 LF
0082 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA
0083 3270000000-N SP GR ANCHOR TYPE 350 56 EA
0084 3315000000-N 862 GR ANCHOR TYPE XI (MOD) 8 EA
0085 3560000000-E SP EZ)STRAND BW FENCE W/POST 1,000 LF
0086 3628000000-E 868 PLAIN RIP RAP, CLASS | 1,075 TON
0087 3642000000-E 868 PLAIN RIP RAP, CLASS A 300 TON
0088 3649000000-E 868 PLAIN RIP RAP, CLASS B 1,370 TON
0089 3656000000-E 868 FILTER FABRIC FOR DRAINGE 6,530 SY
0090 3982000000-N SP GENERIC WALL ITEM (LS) Lump Sum
SOIL NAIL RETAINING WALL AT STA 39+75 -L-, RT
0091 3982000000-N SP GENERIC WALL ITEM (LS) Lump Sum
SOIL NAIL RETAINING WALL AT STA 43+25 -L-, LT
0092 3982000000-N SP GENERIC WALL ITEM (LS) Lump Sum
SOIL NAIL RETAINING WALL AT STA 43+25 -L-, RT
0093 3982000000-N SP GENERIC WALL ITEM (LS) Lump Sum
SOIL NAIL RETAINING WALL AT STA 52+75-L-, LT
0094 4400000000-E SP WORK ZONE SIGNS (FIXED) 564 SF
0095 4405000000-E SP WORK ZONE SIGNS (PORTABLE 352 SF
0096 4410000000-E SP WORK ZONE SIGNS (BARRICDE 192 SF
0097 4425000000-N 1125 WARNING FLAGS 20 EA
0098 4430000000-N 1130 DRUMS 50 EA
0099 4435000000-N 1135 CONES 100 EA
0100 4445000000-E SP BARRICADES (TYPE IlIl) 144 LE
0101 4450000000-N 1150 FLAGGER 15,000 HR
0102 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA
0103 4590000000-E SP GENERIC TRAFFIC CONTROL ITEM (LF) 4,225 LF
RESET WATER FILLED BARRIER
0104 4590000000-E SP GENERIC TRAFFIC CONTROL ITEM (LF) 3,000 LF
WATER FILLED BARRIER
0105 4650000000-N 1251 TEMP RAISED PVMT MRKS 977 EA
0106 4685000000-E 1205 THERMO PVT MKG LINES 4"90 54,750 LF
0107 4686000000-E 1205 THERMO PVT MKG LINES 4"120 53,404 LF
0108 4695000000-E 1205 8"WIDE THERMO 90 MILS 180 LF
0109 4710000000-E 1205 24"WIDE THERMO 120 MILS 170 LF

14.00 18550.00
23.00 9775.00
28.00 392.00
42.00 13020.00
45.00 4365.00
55.00 101750.00
1800.00 1800.00
8.50 91375.00
30.00 300.00
1635.00 91560.00
950.00 7600.00
3.85 3850.00
24.00 25800.00
20.00 6000.00
20.00 27400.00
1.50 9795.00
82000.00

65000.00

240000.00

385000.00

8.50 4794.00
9.50 3344.00
8.00 1536.00
16.00 320.00
65.00 3250.00
20.00 2000.00
18.00 2592.00
12.00 180000.00
8000.00 16000.00
5.00 21125.00
35.00 108150.00
7.25 7083.25
0.35 19162.50
0.40 21361.60
0.95 171.00
7.50 1275.00

14.50
15.50
55.00
52.00
50.00
50.00
1500.00
8.65
30.00
1635.00
950.00
3.85

20.00
20.00
20.00

3.00

6.95
3.95
3.99
10.00
65.00
25.00
10.50
15.00
10000.00
4.50

34.00

7.25
0.35
0.40
0.95
7.50

19212.50
6587.50
770.00
16120.00
4850.00
92500.00
1500.00
92987.50
300.00
91560.00
7600.00
3850.00

21500.00

6000.00
27400.00
19590.00
62250.00

48150.00

181200.00

274500.00

3919.80
1390.40
766.08
200.00
3250.00
2500.00
1512.00
225000.00
20000.00
19012.50

105060.00

7083.25
19162.50
21361.60

171.00

1275.00

14.00
24.50
55.00
79.00
55.00
95.00
1015.00
10.00
35.00
1850.00
1000.00
4.25

40.00
38.30
38.30

2.00

20.00
10.50
10.50
49.00
77.00
25.00
12.00
21.00
22500.00
4.50

44.50

5.15
0.55
0.75
1.50
5.25

18550.00
10412.50
770.00
24490.00
5335.00
175750.00
1015.00
107500.00
350.00
103600.00
8000.00
4250.00

43000.00
11490.00
52471.00
13060.00
48700.00

44676.25

157258.00

251027.00

11280.00
3696.00
2016.00

980.00
3850.00
2500.00
1728.00

315000.00
45000.00
19012.50

137505.00

5031.55
30112.50
40053.00

270.00
892.50



NOV 20, 2001 03:13 PM ASHE
TIP NO R-2100C 8.1710904 10:00AM 4/ 5 009

FED AID NO STP-16(9) 4.388 MI NOV 20 2001 C200250
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.
NC-16 FROM SOUTHEAST OF SR-1158 TO WEST OF BLUE RIDGE PKWY.

JAMES R. VANNOY & SONS CONST. SOWERS CONSTRUCTION CO., DLB, INC. D/B/A DLB, INC., (OF VA.)
INC.
JEFFERSON, NC MOUNT AIRY, NC HILLSVILLE, VA
0110 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 16 EA 105.00 1680.00 105.00 1680.00 105.00 1680.00
0111 4810000000-E 1205 PAINT PVMT MARKINGS 4" 504,180 LF 0.16 80668.80 0.16 80668.80 0.25 126045.00
0112 4820000000-E 1205 PAINT PVMT MARKINGS 8" 400 LF 0.45 180.00 0.45 180.00 0.52 208.00
0113 4835000000-E 1205 PAINT PVT MKG LINES 24" 760 LF 3.75 2850.00 3.75 2850.00 2.00 1520.00
0114 4845000000-N 1205 PAINT PVT MKG SYMBOL 36 EA 57.50 2070.00 57.50 2070.00 38.00 1368.00
0115 4850000000-E 1205 LINE REMOVAL 4" WIDE 10,000 LF 0.75 7500.00 0.75 7500.00 1.00 10000.00
0116 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 477 EA 34.75 16575.75 34.75 16575.75 5.25 2504.25
0117 5492000000-E SP (32/30?)5 WAT TUBN SDR9 **** 80 LF 10.00 800.00 10.00 800.00 47.00 3760.00
0118 6000000000-E 1605 TEMPORARY SILT FENCE 6,900 LF 1.80 12420.00 1.70 11730.00 3.00 20700.00
0119 6006000000-E 1610 EROS CONTRL STONE CL A 250 TON 20.00 5000.00 20.00 5000.00 42.00 10500.00
0120 6009000000-E 1610 EROS CONTRL STONE CL B 6,810 TON 20.00 136200.00 20.00 136200.00 42.00 286020.00
0121 6012000000-E 1610 SEDIMENT CONTROL STONE 3,310 TON 18.00 59580.00 20.00 66200.00 31.00 102610.00
0122 6015000000-E 1615 TEMPORARY MULCHING 43.5 ACR 450.00 19575.00 450.00 19575.00 320.00 13920.00
0123 6018000000-E 1620 SEED FOR TEMP SEEDING 1,650 LB 3.50 5775.00 3.50 5775.00 2.75 4537.50
0124 6021000000-E 1620 FERT FOR TEMP SEEDING 6.75 TON 600.00 4050.00 600.00 4050.00 420.00 2835.00
0125 6024000000-E 1622 TEMPORARY SLOPE DRAINS 735 LF 8.00 5880.00 8.00 5880.00 15.50 11392.50
0126 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 27 EA 300.00 8100.00 200.00 5400.00 241.00 6507.00
0127 6030000000-E 1630 SILT EXCAVATION 24,200 CY 4.00 96800.00 1.00 24200.00 10.00 242000.00
0128 6033000000-E 1631 SYNTHETIC ROVING 8,800 SY 1.40 12320.00 1.40 12320.00 1.40 12320.00
0129 6036000000-E 1631 MATTING FOR EROS CONTROL 4,600 SY 1.40 6440.00 1.40 6440.00 1.50 6900.00
0130 6042000000-E 1632 1/4" HARDWARE CLOTH 3,050 LF 2.60 7930.00 2.50 7625.00 4.00 12200.00
0131 6045000000-E SP :I'BT)EMPORARY PIPE 130 LF 18.00 2340.00 18.00 2340.00 45.00 5850.00
0132 6069000000-E 1638 STILLING BASINS 70 CY 21.00 1470.00 10.00 700.00 44.00 3080.00
0133 6084000000-E 1660 SEEDING AND MULCHING 445 ACR 1110.00 49395.00 1110.00 49395.00 1000.00 44500.00
0134 6087000000-E 1660 MOWING 26 ACR 40.00 1040.00 40.00 1040.00 45.00 1170.00
0135 6090000000-E 1661 SEED FOR REPAIR SEEDING 500 LB 7.00 3500.00 7.00 3500.00 7.50 3750.00
0136 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.75 TON 400.00 300.00 400.00 300.00 420.00 315.00
0137 6096000000-E 1662 SEED FOR SUPP SEEDING 1,100 LB 1.65 1815.00 1.65 1815.00 2.15 2365.00
0138 6102000000-E 1663 SODDING 5,080 SY 5.60 28448.00 5.60 28448.00 5.00 25400.00
0139 6105000000-E 1663 WATER 345 M/G 60.00 20700.00 60.00 20700.00 53.00 18285.00
0140 6108000000-E 1665 FERTILIZER TOPDRESSING 33.5 TON 400.00 13400.00 400.00 13400.00 320.00 10720.00
0141 6111000000-E SP IMPERVIOUS DIKE 140 LF 45.00 6300.00 30.00 4200.00 60.00 8400.00
0142 6114000000-N SP  SPECIALIZED HAND MOWING 22 HR 21.00 462.00 21.00 462.00 50.00 1100.00
0143 6117000000-N SP RESPONSE FOR EROS CONTROL 32 EA 2.00 64.00 2.00 64.00 2.00 64.00
0144 6123000000-E 1670 REFORESTATION 10 ACR 580.00 5800.00 580.00 5800.00 2000.00 20000.00
0145 6126000000-E SP STREAMBANK REFORESTATION 0.36 ACR 4000.00 1440.00 4000.00 1440.00 2000.00 720.00
0146 6147000000-E SP GENERIC EROSION CONTROL ITEM (LF) 300 LF 6.00 1800.00 1.75 525.00 5.00 1500.00

TREE PROTECTION FENCE



NOV 20, 2001 03:13 PM ASHE
TIP NO R-2100C 8.1710904 10:00AM 5/ 5 009

FED AID NO STP-16(9) 4.388 MI NOV 20 2001 C200250
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.
NC-16 FROM SOUTHEAST OF SR-1158 TO WEST OF BLUE RIDGE PKWY.

JAMES R. VANNOY & SONS CONST. SOWERS CONSTRUCTION CO.,  DLB, INC. D/B/A DLB, INC., (OF VA
INC.
JEFFERSON, NC MOUNT AIRY, NC HILLSVILLE, VA
CULVERT ITEMS
0147 8126000000-N 414 CULV EXCAV @ **wtiotik Lump Sum 5250.00 20000.00 16500.00
(116+22.77-L-REV)
0148 8126000000-N 414 CULV EXCAV @ **wtictk Lump Sum 5250.00 30000.00 11500.00
(121+63.89-L-REV)
0149 8133000000-E 414 FND CONDIT MAT, BOX CULV 39 TON 40.00 1560.00 50.00 1950.00 18.25 711.75
0150 8196000000-E 420 CLASS A CONCRETE (CULV) 89.7 CY 400.00 35880.00 385.00 34534.50 980.00 87906.00
0151 8245000000-E 425 REINF STEEL (CULVERT) 9,769 LB 1.00 9769.00 1.00 9769.00 0.87 8499.03
CONTRACT TOTAL TOTAL 6493094.15 TOTAL 7097145.08 TOTAL 8343389.86
ROADWAY ITEMS SUB-TOTAL 6435385.15 SUB-TOTAL 7000891.58 SUB-TOTAL 8218273.08
CULVERT ITEMS SUB-TOTAL 57709.00 SUB-TOTAL 96253.50 SUB-TOTAL 125116.78
BIDDERS IN ORDER CONTRACT TOTAL
JAMES R. VANNOY & SONS CONST. 1 6493094.15
SOWERS CONSTRUCTION CO., INC. 2 7097145.08

DLB, INC. D/B/A DLB, INC., (OF VA.) 3 8343389.86



NOV 20, 2001 03:13 PM
TIP NO B-3194

FED AID NO BRSTP-64(40)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON US-64.

IREDELL
8.1822501

0.265 Ml

10:00AM 1/ 16 010

NOV 20 2001 C200249

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

SLOAN CONSTRUCTION CO., INC.

GREENVILLE, SC

ROADWAY ITEMS

0001  0000100000-N 800 MOBILIZATION

0002 0001000000-E 200 CLEARING & GRUBBING

0003 0008000000-E 200 SUPP CLEARING & GRUBBING

0004 0022000000-E 225 UNCLASSIFIED EXCAVATION

0005  0029000000-N SP  REINF BRG APPR *shessx
(23+08.00)

0006  0036000000-E 225 UNDERCUT EXCAVATION

0007 0070000000-E SP  SELECT GRANULAR MATERIAL

0008  0077000000-E SP  SOIL STABILIZATION FABRIC

0009 0080000000-E SP  CLASS IV SUBGRD STABILIZATION

0010 0106000000-E 230 BORROW EXCAVATION

0011 0134000000-E 240 DRAINAGE DITCH EXCAVATION

0012 0156000000-E SP  REMOVAL OF EXT ASPHALT PVMT

0013 0318000000-E 300 FNDATION MATL, MINOR STRS

0014 0342000000-E sP *(*I';S%IDE DRAIN PIPE

0015 0366000000-E 310 15"RCPIPE CULV Il

0016 0372000000-E 310 18"RC PIPE CULV Il

0017 0582000000-E 320 15"CS PIPE CULV 0.064"

0018 0708000000-E 324 15"BCCSP B 0.064"

0019 0806000000-E 324 15"BCCS ELB B 0.064"

0020 1011000000-N 500 FINE GRADING

0021 1121000000-E 520 AGGREGATE BASE COURSE

0022  1220000000-E 545 INCIDENTAL STONE BASE

0023 1489000000-E SP  ASP CONC BASE CRS B25.0B

0024 1498000000-E SP  ASP CONC INTR CRS [19.08

0025 1519000000-E SP  ASP CONC SURF CRS S9.5B

0026 1560000000-E SP  ASP FOR PLANT MIX PG64-22

0027 1693000000-E 654 ASPH PM PAVEMENT REPAIR

0028 2011000000-E 810 PIPE REMOVAL

0029 2022000000-E 815 SUBDRAIN EXCAVATION

0030 2033000000-E 815 SUBDRAIN FINE AGGREGATE

0031 2044000000-E 815 6" PERF SUBDRN PIPE

0032 2055000000-E 815 6" SUBDRN Y,T,ORL

0033 2066000000-N 815 CONC PAD SUBDRN OUTLET

0034 2077000000-E 815 6" OUTLET PIPE (SUBDRNS)

0035 2154000000-N 820 METAL FUNNELS

0036 2165000000-E 820 12"FUNNEL DRAIN PIPE

0037 2176000000-E 820 12"FUNNEL DRAIN ELBOWS

0038 2253000000-E 840 PIPE COLLARS

0039 2286000000-N 840 MASNRY DRAINAGE STRUCT

Lump Sum 82500.00
Lump Sum 60000.00
1 ACR 100.00 100.00

23,000 CY 4.00 92000.00
Lump Sum 15000.00
1,500 CY 3.00 4500.00
5,000 CY 3.00 15000.00
5,800 SY 2.00 11600.00
358 TON 20.00 7160.00
15,500 CY 5.00 77500.00
1,150 CY 5.00 5750.00
2,800 SY 1.00 2800.00

26 TON 20.00 520.00

20 LF 20.00 400.00

64 LF 30.00 1920.00

8 LF 60.00 480.00

36 LF 30.00 1080.00

104 LF 30.00 3120.00

4 EA 250.00 1000.00

Lump Sum 25000.00
1,160 TON 20.00 23200.00

166 TON 20.00 3320.00

645 TON 32.40 20898.00

855 TON 35.50 30352.50

640 TON 33.50 21440.00

110 TON 150.50 16555.00

28 TON 125.00 3500.00

262 LF 10.00 2620.00

112 CY 3.00 336.00

84 CY 30.00 2520.00

500 LF 10.00 5000.00

15 EA 100.00 1500.00

1 EA 500.00 500.00

6 LF 100.00 600.00

EA 250.00 1000.00

150 LF 30.00 4500.00

8 EA 100.00 800.00

0.45 CY 1000.00 450.00

5 EA 1000.00 5000.00

91000.00

25000.00

1.00 1.00
3.00 69000.00
20000.00

3.00 4500.00
3.00 15000.00
2.00 11600.00
20.00 7160.00
6.00 93000.00
5.00 5750.00
1.00 2800.00
20.00 520.00
25.00 500.00
35.00 2240.00
65.00 520.00
35.00 1260.00
35.00 3640.00
250.00 1000.00
15000.00

20.00 23200.00
25.00 4150.00
35.60 22962.00
39.00 33345.00
37.00 23680.00
150.50 16555.00
100.00 2800.00
10.00 2620.00
3.00 336.00
25.00 2100.00
1.00 500.00
10.00 150.00
200.00 200.00
10.00 60.00
500.00 2000.00
30.00 4500.00
100.00 800.00
1000.00 450.00
1100.00 5500.00

68050.00

56700.00

1050.00 1050.00
3.41 78430.00
15000.00

3.15 4725.00
18.90 94500.00
2.89 16762.00
26.25 9397.50
7.09 109895.00
3.15 3622.50
3.15 8820.00
36.75 955.50
18.90 378.00
21.00 1344.00
21.00 168.00
21.00 756.00
23.10 2402.40
183.75 735.00
7245.00

30.00 34800.00
21.00 3486.00
33.05 21317.25
36.25 30993.75
34.20 21888.00
153.75 16912.50
105.00 2940.00
6.30 1650.60
5.78 647.36
26.25 2205.00
5.25 2625.00
15.75 236.25
262.50 262.50
10.50 63.00
131.25 525.00
21.00 3150.00
31.50 252.00
525.00 236.25
1890.00 9450.00



NOV 20, 2001 03:13 PM
TIP NO B-3194

FED AID NO BRSTP-64(40)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON US-64.

IREDELL
8.1822501

0.265 Ml

10:00AM 2/ 16 010

NOV 20 2001 C200249

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

SLOAN CONSTRUCTION CO., INC.

GREENVILLE, SC

0040  2352000000-N 840 FRAME W/GRATE 840.*** STD
(840.33)

0041 2363000000-N 840 FRAME W/2GRTS 840.** STD
(840.24)

0042  2556000000-E 846 SHOULDER BERM GUTTER

0043 3030000000-E 862 STL BM GUARDRAIL

0044 3150000000-N 862 ADDIT GUARDRAIL POSTS

0045 3270000000-N SP  GR ANCHOR TYPE 350

0046 3300000000-N 862 GR ANCHOR TYPE XI

0047 3380000000-E 862 TEMP STL BM GUARDRAIL

0048 3387000000-N 862 GDRL ANCH UNITS ***+ TEMP
VI

0049 3389100000-N sP (GD)RL ANCH UNITS 350 TEMP

0050 3566000000-E 867 WOVEN WIRE FENCE RESET

0051 3569000000-E 867 BARBED WIRE FENCE RESET

0052 3575000000-E SP  GENERIC FENCING ITEM (LF)
WOODEN FENCE RESET

0053 3628000000-E 868 PLAIN RIP RAP, CLASS |

0054 3649000000-E 868 PLAIN RIP RAP, CLASS B

0055 3656000000-E 868 FILTER FABRIC FOR DRAINGE

0056  4400000000-E SP  WORK ZONE SIGNS (FIXED)

0057  4405000000-E SP  WORK ZONE SIGNS (PORTABLE

0058 4410000000-E SP  WORK ZONE SIGNS (BARRICDE

0059 4430000000-N 1130 DRUMS

0060 4435000000-N 1135 CONES

0061 4445000000-E SP  BARRICADES (TYPE Il

0062 4455000000-N 1150 FLAGGER

0063  4460000000-N 1155 WARNING LIGHTS (TYPE B)

0064 4650000000-N 1251 TEMP RAISED PVMT MRKS

0065 4810000000-E 1205 PAINT PVMT MARKINGS 4"

0066 4850000000-E 1205 LINE REMOVAL 4" WIDE

0067 4900000000-N 1252 PERM RAISED PVMT MARKERS

0068 6000000000-E 1605 TEMPORARY SILT FENCE

0069 6006000000-E 1610 EROS CONTRL STONE CL A

0070 6009000000-E 1610 EROS CONTRL STONE CL B

0071 6012000000-E 1610 SEDIMENT CONTROL STONE

0072 6015000000-E 1615 TEMPORARY MULCHING

0073 6018000000-E 1620 SEED FOR TEMP SEEDING

0074 6021000000-E 1620 FERT FOR TEMP SEEDING

0075 6024000000-E 1622 TEMPORARY SLOPE DRAINS

0076 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS

0077 6030000000-E 1630 SILT EXCAVATION

4 EA 250.00 1000.00

1 EA 500.00 500.00
364 LF 12.00 4368.00
550 LF 9.00 4950.00
5 EA 30.00 150.00

4 EA 1600.00 6400.00

4 EA 950.00 3800.00
7125 LF 5.00 3562.50
4 EA 600.00 2400.00

5 EA 800.00 4000.00
360 LF 5.50 1980.00
310 LF 6.00 1860.00
110 LF 6.00 660.00
45 TON 30.00 1350.00
600 TON 30.00 18000.00
1,820 SY 2.00 3640.00
190 SF 10.00 1900.00
96 SF 4.00 384.00
46 SF 10.00 460.00
80 EA 45.00 3600.00
80 EA 9.50 760.00
72 LF 12.00 864.00
100 MD 65.00 6500.00
4 EA 250.00 1000.00

86 EA 8.00 688.00
32,200 LF 0.30 9660.00
800 LF 1.50 1200.00
18 EA 10.00 180.00
722 LF 2.30 1660.60
75 TON 30.00 2250.00
590 TON 30.00 17700.00
125 TON 30.00 3750.00
10 ACR 300.00 3000.00
400 LB 2.00 800.00
1.75 TON 300.00 525.00
600 LF 10.00 6000.00
14 EA 100.00 1400.00
1,182 CY 3.50 4137.00

300.00 1200.00
500.00 500.00
24.00 8736.00
9.00 4950.00
30.00 150.00
1600.00 6400.00
950.00 3800.00
5.00 3562.50
600.00 2400.00
800.00 4000.00
10.00 3600.00
10.00 3100.00
10.00 1100.00
30.00 1350.00
30.00 18000.00
2.00 3640.00
6.95 1320.50
16.00 1536.00
4.25 195.50
75.00 6000.00
20.00 1600.00
10.50 756.00
180.00 18000.00
350.00 1400.00
8.00 688.00
0.30 9660.00
1.50 1200.00
10.00 180.00
3.00 2166.00
30.00 2250.00
30.00 17700.00
30.00 3750.00
180.00 1800.00
1.50 600.00
200.00 350.00
10.00 6000.00
100.00 1400.00

3.00 3546.00

393.75 1575.00
393.75 393.75
35.00 12740.00
9.97 5483.50
31.50 157.50
1785.00 7140.00
1155.00 4620.00
7.88 5614.50
420.00 1680.00
1050.00 5250.00
6.30 2268.00
6.30 1953.00
6.30 693.00
39.90 1795.50
36.75 22050.00
3.41 6206.20
7.30 1387.00
4.15 398.40
4.19 192.74
47.25 3780.00
17.32 1385.60
11.03 794.16
210.00 21000.00
68.25 273.00
8.40 722.40
0.32 10304.00
1.58 1264.00
10.50 189.00
2.42 1747.24
42.00 3150.00
39.90 23541.00
31.50 3937.50
420.00 4200.00
3.15 1260.00
630.00 1102.50
12.60 7560.00
105.00 1470.00
6.30 7446.60



NOV 20, 2001 03:13 PM
TIP NO B-3194

FED AID NO BRSTP-64(40)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON US-64.

IREDELL
8.1822501

0.265 Ml

10:.00AM 3/ 16 010

NOV 20 2001 C200249

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

SLOAN CONSTRUCTION CO., INC.

GREENVILLE, SC

0078 6033000000-E 1631 SYNTHETIC ROVING

0079 6036000000-E 1631 MATTING FOR EROS CONTROL
0080 6084000000-E 1660 SEEDING AND MULCHING

0081 6087000000-E 1660 MOWING

0082 6090000000-E 1661 SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 FERT FOR REPAIR SEEDING
0084 6096000000-E 1662 SEED FOR SUPP SEEDING

0085 6102000000-E 1663 SODDING

0086 6105000000-E 1663 WATER

0087 6108000000-E 1665 FERTILIZER TOPDRESSING

0088 6114000000-N SP  SPECIALIZED HAND MOWING
0089 6117000000-N SP RESPONSE FOR EROS CONTROL
0090 6123000000-E 1670 REFORESTATION

0091 6141000000-E SP GENERIC EROSION CONTROL ITEM (SY)

PERMANENT SOIL REINFORCEMENT MAT
STRUCTURE ITEMS

0092 8007000000-N SP  CM&R TEMP STR s
(23+08.00-L-)

0093 8035000000-N 402 REMV EXIST STR st
(23+08.00-L-)

0094 8105500000-E SP  **-*"DRILLD PIER IN SOIL
4-0"

0095 8105600000-E SP () DRILLD PIER NO SOIL
4-0"

0096 8111000000-E sP f’ERI\)/I STL CASING FOR ** PIER
(4-0)

0097 8113000000-N SP  SID INSPECTION

0098 8119000000-E 412 UNCLASSIFIED STR EXCAV

0099 8147000000-E SP  REINF CONCRETE DECK SLAB

0100 8161000000-E 420 GROOVING BRIDGE FLOORS

0101 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0102 8210000000-N 422 BRG APPR SLAB **#wirtik
(23+08.00-L-)

0103 8217000000-E 425 REINF STEEL (BRIDGE)

0104 8238000000-E SP  SPIRAL COL REINF STL BRG

0105 8265000000-E 430 54" PRESTR CONCRETE GIRDR

0106 8364000000-E 450 HP12X53 PILES

0107 8503000000-E 460 CONCRETE BARRIER RAIL

0108 8608000000-E 868 PLAIN RIP RAP Il (2'-0")

0109 8622000000-E 868 FILTER FABRIC FOR DRAINAGE

0110 8657000000-N SP ELASTOMERIC BEARINGS

0111 8692000000-N SP EVAZOTE JOINT SEALS

530 SY 1.00 530.00

265 SY 3.00 795.00

11 ACR 1100.00 12100.00

6 ACR 25.00 150.00

100 LB 2.00 200.00

0.25 TON 300.00 75.00

250 LB 2.00 500.00

346 SY 5.00 1730.00

5.8 M/IG 500.00 2900.00

8.25 TON 220.00 1815.00

2 HR 25.00 50.00

8 EA 1.00 8.00

1.25 ACR 1000.00 1250.00

425 SY 6.00 2550.00

Lump Sum 275000.00
Lump Sum 53000.00
2115 LF 235.00 49702.50

26 LF 1540.00 40040.00

615 LF 165.00 10147.50

6 EA 750.00 4500.00

435 CY 4.50 1957.50
10,413.7 SF 16.20 168701.94
8,484.7 SF 0.35 2969.65
120 CY 550.00 66000.00

Lump Sum 12000.00
42,396 LB 0.45 19078.20
8,066 LB 0.90 7259.40
1,246.67 LF 120.00 149600.40
900 LF 20.50 18450.00
629.54 LF 27.00 16997.58
505 TON 19.00 9595.00

562 SY 2.00 1124.00

Lump Sum 3500.00

Lump Sum 10000.00

1.00 530.00
2.00 530.00
1300.00 14300.00
25.00 150.00
1.50 150.00
200.00 50.00
1.50 375.00
4.50 1557.00
1000.00 5800.00
200.00 1650.00
50.00 100.00
1.00 8.00
500.00 625.00
3.00 1275.00
330000.00

70000.00

285.00 60277.50
1240.00 32240.00
160.00 9840.00
1.00 6.00
5.00 2175.00
18.00 187446.60
0.30 2545.41
650.00 78000.00
14000.00

0.70 29677.20
1.65 13308.90
140.00 174533.80
25.00 22500.00
38.00 23922.52
25.00 12625.00
2.00 1124.00
5000.00

12000.00

1.68 890.40
1.68 445.20
1312.50 14437.50
39.90 239.40
6.30 630.00
840.00 210.00
2.00 500.00
9.45 3269.70
115.50 669.90
367.50 3031.88
63.00 126.00
105.00 840.00
735.00 918.75
8.40 3570.00
254000.00

40000.00

450.00 95175.00
2200.00 57200.00
150.00 9225.00
1000.00 6000.00
8.00 3480.00
16.75 174429.48
0.40 3393.88
475.00 57000.00
20000.00

0.50 21198.00
1.10 8872.60
125.00 155833.75
27.50 24750.00
40.00 25181.60
30.50 15402.50
2.00 1124.00
4000.00

11000.00



NOV 20, 2001 03:13 PM
TIP NO B-3194

FED AID NO BRSTP-64(40)

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON US-64.

IREDELL

8.1822501

0.265 Ml

10:00AM 4/ 16 010

NOV 20 2001 C200249

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

SLOAN CONSTRUCTION CO., INC.

GREENVILLE, SC

0112 8727000000-N

0113 8860000000-N

SP

SP

ELEC CONDUIT SYS *reeeees
(23+08.00-L-)

GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION, MAINTENANCE & REMOVAL OF
TEMPORARY ACCESS @ STA 23+08 L

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

Lump Sum

Lump Sum

TOTAL

SUB-TOTAL
SUB-TOTAL

23500.00

15000.00

1661337.27

703213.60
958123.67

15000.00

38000.00

TOTAL 1825307.43
SUB-TOTAL 691085.50
SUB-TOTAL 1134221.93

5000.00

30000.00

TOTAL 1863345.99
SUB-TOTAL 841080.18
SUB-TOTAL 1022265.81



NOV 20, 2001 03:13 PM
TIP NO B-3194

FED AID NO BRSTP-64(40)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON US-64.

IREDELL
8.1822501

0.265 Ml

10:00AM

NOV 20 2001

5/ 16 010

C200249

SMITH-ROWE, INC.

MOUNT AIRY, NC

BLYTHE CONSTRUCTION, INC. TAYLOR & MURPHY CONSTRUCTION

CHARLOTTE, NC

CO,, INC.

ASHEVILLE, NC

ROADWAY ITEMS

0001  0000100000-N 800 MOBILIZATION

0002 0001000000-E 200 CLEARING & GRUBBING

0003 0008000000-E 200 SUPP CLEARING & GRUBBING

0004 0022000000-E 225 UNCLASSIFIED EXCAVATION

0005  0029000000-N SP  REINF BRG APPR *shesx
(23+08.00)

0006  0036000000-E 225 UNDERCUT EXCAVATION

0007 0070000000-E SP  SELECT GRANULAR MATERIAL

0008 0077000000-E SP  SOIL STABILIZATION FABRIC

0009 0080000000-E SP  CLASS IV SUBGRD STABILIZATION

0010 0106000000-E 230 BORROW EXCAVATION

0011 0134000000-E 240 DRAINAGE DITCH EXCAVATION

0012 0156000000-E SP  REMOVAL OF EXT ASPHALT PVMT

0013 0318000000-E 300 FNDATION MATL, MINOR STRS

0014 0342000000-E sP *(*I';S%IDE DRAIN PIPE

0015 0366000000-E 310 15"RCPIPE CULV Il

0016 0372000000-E 310 18"RC PIPE CULV Il

0017 0582000000-E 320 15"CS PIPE CULV 0.064"

0018 0708000000-E 324 15"BCCSP B 0.064"

0019 0806000000-E 324 15"BCCS ELB B 0.064"

0020 1011000000-N 500 FINE GRADING

0021 1121000000-E 520 AGGREGATE BASE COURSE

0022  1220000000-E 545 INCIDENTAL STONE BASE

0023 1489000000-E SP  ASP CONC BASE CRS B25.0B

0024 1498000000-E SP  ASP CONC INTR CRS [19.08

0025 1519000000-E SP  ASP CONC SURF CRS S9.5B

0026 1560000000-E SP  ASP FOR PLANT MIX PG64-22

0027 1693000000-E 654 ASPH PM PAVEMENT REPAIR

0028 2011000000-E 810 PIPE REMOVAL

0029 2022000000-E 815 SUBDRAIN EXCAVATION

0030 2033000000-E 815 SUBDRAIN FINE AGGREGATE

0031 2044000000-E 815 6" PERF SUBDRN PIPE

0032 2055000000-E 815 6" SUBDRN Y,T,ORL

0033 2066000000-N 815 CONC PAD SUBDRN OUTLET

0034 2077000000-E 815 6" OUTLET PIPE (SUBDRNS)

0035 2154000000-N 820 METAL FUNNELS

0036 2165000000-E 820 12"FUNNEL DRAIN PIPE

0037 2176000000-E 820 12"FUNNEL DRAIN ELBOWS

0038 2253000000-E 840 PIPE COLLARS

0039 2286000000-N 840 MASNRY DRAINAGE STRUCT

Lump Sum
Lump Sum

1 ACR

23,000
Lump Sum

1,500
5,000
5,800

(034

CcYy
CcY
SY

358 TON

15,500
1,150
2,800

CcYy
CcY
SY

26 TON

20

64

8

36

104

4

Lump Sum

LF

LF
LF
LF
LF
EA

1,160 TON
166 TON
645 TON
855 TON
640 TON
110 TON

28 TON

262
112
84
500
15
1

6

150

0.45

LF
CcYy
CY

LF
EA
EA

LF
EA

LF
EA
CcYy
EA

94000.00

45000.00

100.00 100.00
4.25 97750.00
19500.00

5.00 7500.00
12.00 60000.00
2.00 11600.00
15.00 5370.00
4.65 72075.00
4.50 5175.00
1.00 2800.00
18.00 468.00
20.00 400.00
25.00 1600.00
30.00 240.00
25.00 900.00
28.00 2912.00
200.00 800.00
8500.00

18.00 20880.00
20.00 3320.00
32.40 20898.00
35.50 30352.50
33.50 21440.00
150.50 16555.00
200.00 5600.00
5.00 1310.00
5.00 560.00
50.00 4200.00
5.00 2500.00
10.00 150.00
150.00 150.00
20.00 120.00
200.00 800.00
20.00 3000.00
150.00 1200.00
2500.00 1125.00
1200.00 6000.00

4000.00
2.25

5.25
19.00
2.00
15.00
3.50
6.00
3.35
20.20
22.00

36.00
40.00
20.00
23.00
410.00

17.00
20.00
45.00
45.00
45.00
185.00
105.69
13.00
5.50
35.00
5.00
20.00
150.00
5.50
700.00
22.00
342.62
1000.00
900.00

95000.00
68000.00

4000.00
51750.00
14250.00

7875.00
95000.00
11600.00

5370.00
54250.00

6900.00

9380.00

525.20
440.00

2304.00
320.00
720.00
2392.00
1640.00
27435.00
19720.00

3320.00
29025.00
38475.00
28800.00
20350.00

2959.32

3406.00
616.00

2940.00

2500.00
300.00
150.00

33.00

2800.00

3300.00

2740.96
450.00

4500.00

1030.00
3.35

3.09
18.54
2.83
25.75
6.95
3.09
3.09
36.05
18.54

20.60
20.60
20.60
22.66
180.25

18.54
20.60
33.37
36.57
34.51
155.02
103.00
6.18
5.67
25.75
5.15
15.45
257.50
10.30
128.75
20.60
30.90
515.00
1854.00

95000.00
23000.00

1030.00
77050.00
20000.00

4635.00
92700.00
16414.00

9218.50

107725.00
3553.50
8652.00

937.30
370.80

1318.40
164.80
741.60
2356.64
721.00
7107.00
21506.40

3419.60
21523.65
31267.35
22086.40
17052.20

2884.00

1619.16
635.04

2163.00

2575.00
231.75
257.50

61.80
515.00

3090.00
247.20
231.75

9270.00



NOV 20, 2001 03:13 PM
TIP NO B-3194

FED AID NO BRSTP-64(40)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON US-64.

IREDELL
8.1822501

0.265 Ml

10:00AM

NOV 20 2001

6/ 16 010

C200249

SMITH-ROWE, INC.

MOUNT AIRY, NC

BLYTHE CONSTRUCTION, INC. TAYLOR & MURPHY CONSTRUCTION

CHARLOTTE, NC

CO,, INC.

ASHEVILLE, NC

0040  2352000000-N 840 FRAME W/GRATE 840.*** STD
(840.33)

0041 2363000000-N 840 FRAME W/2GRTS 840.** STD
(840.24)

0042  2556000000-E 846 SHOULDER BERM GUTTER

0043 3030000000-E 862 STL BM GUARDRAIL

0044 3150000000-N 862 ADDIT GUARDRAIL POSTS

0045 3270000000-N SP  GR ANCHOR TYPE 350

0046 3300000000-N 862 GR ANCHOR TYPE XI

0047 3380000000-E 862 TEMP STL BM GUARDRAIL

0048 3387000000-N 862 GDRL ANCH UNITS ***+ TEMP
VI

0049 3389100000-N sP (c-;D)RL ANCH UNITS 350 TEMP

0050 3566000000-E 867 WOVEN WIRE FENCE RESET

0051 3569000000-E 867 BARBED WIRE FENCE RESET

0052 3575000000-E SP  GENERIC FENCING ITEM (LF)
WOODEN FENCE RESET

0053 3628000000-E 868 PLAIN RIP RAP, CLASS |

0054 3649000000-E 868 PLAIN RIP RAP, CLASS B

0055 3656000000-E 868 FILTER FABRIC FOR DRAINGE

0056  4400000000-E SP  WORK ZONE SIGNS (FIXED)

0057  4405000000-E SP  WORK ZONE SIGNS (PORTABLE

0058 4410000000-E SP  WORK ZONE SIGNS (BARRICDE

0059  4430000000-N 1130 DRUMS

0060 4435000000-N 1135 CONES

0061 4445000000-E SP  BARRICADES (TYPE Il

0062 4455000000-N 1150 FLAGGER

0063  4460000000-N 1155 WARNING LIGHTS (TYPE B)

0064 4650000000-N 1251 TEMP RAISED PVMT MRKS

0065 4810000000-E 1205 PAINT PVMT MARKINGS 4"

0066 4850000000-E 1205 LINE REMOVAL 4" WIDE

0067 4900000000-N 1252 PERM RAISED PVMT MARKERS

0068 6000000000-E 1605 TEMPORARY SILT FENCE

0069 6006000000-E 1610 EROS CONTRL STONE CL A

0070 6009000000-E 1610 EROS CONTRL STONE CL B

0071 6012000000-E 1610 SEDIMENT CONTROL STONE

0072 6015000000-E 1615 TEMPORARY MULCHING

0073 6018000000-E 1620 SEED FOR TEMP SEEDING

0074 6021000000-E 1620 FERT FOR TEMP SEEDING

0075 6024000000-E 1622 TEMPORARY SLOPE DRAINS

0076 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS

0077 6030000000-E 1630 SILT EXCAVATION

EA

EA

LF
LF
EA
EA
EA
LF
EA

EA
LF
LF
LF

45 TON
600 TON

1,820
190
96

46

80

80

72
100

4

86
32,200
800
18
722

SY
SF
SF
SF
EA
EA
LF
MD
EA
EA
LF
LF
EA
LF

75 TON
590 TON
125 TON

10 ACR

400

LB

1.75 TON

600
14
1,182

LF
EA
(034

375.00 1500.00
375.00 375.00
20.00 7280.00
9.00 4950.00
30.00 150.00
1600.00 6400.00
950.00 3800.00
5.00 3562.50
600.00 2400.00
800.00 4000.00
3.00 1080.00
3.00 930.00
15.00 1650.00
40.00 1800.00
35.00 21000.00
2.00 3640.00
8.00 1520.00
5.00 480.00
5.00 230.00
50.00 4000.00
15.00 1200.00
12.00 864.00
150.00 15000.00
75.00 300.00
8.00 688.00
0.30 9660.00
1.50 1200.00
10.00 180.00
2.30 1660.60
35.00 2625.00
35.00 20650.00
35.00 4375.00
400.00 4000.00
3.00 1200.00
300.00 525.00
15.00 9000.00
200.00 2800.00
8.00 9456.00

345.00

255.00

30.00
9.50
30.00
1700.00
1100.00
7.50
400.00

1000.00
4.50
4.00
4.50

35.00
35.00
2.25
12.00
7.00
8.00
45.00
25.00
10.00
170.18
150.00
8.00
0.30
1.50
10.00
2.15
50.00
50.00
50.00
420.00
4.00
400.00
22.00
150.00
8.35

1380.00

255.00

10920.00
5225.00
150.00
6800.00
4400.00
5343.75
1600.00

5000.00
1620.00
1240.00

495.00

1575.00
21000.00
4095.00
2280.00
672.00
368.00
3600.00
2000.00
720.00
17018.00
600.00
688.00
9660.00
1200.00
180.00
1552.30
3750.00
29500.00
6250.00
4200.00
1600.00
700.00
13200.00
2100.00
9869.70

386.25

386.25

31.00
9.79
30.90
1751.00
1133.00
7.73
412.00

1030.00
4.12
4.12
4.12

39.14
36.05
3.35
10.30
10.30
10.00
54.00
25.00
15.00
180.00
154.00
8.24
0.31
1.55
10.30
3.09
41.20
39.14
30.90
412.00
309.00
329.60
12.36
103.00
6.18

1545.00

386.25

11284.00
5384.50
154.50
7004.00
4532.00
5507.63
1648.00

5150.00
1483.20
1277.20

453.20

1761.30
21630.00
6097.00
1957.00
988.80
460.00
4320.00
2000.00
1080.00
18000.00
616.00
708.64
9982.00
1240.00
185.40
2230.98
3090.00
23092.60
3862.50
4120.00
123600.00
576.80
7416.00
1442.00
7304.76



NOV 20, 2001 03:13 PM
TIP NO B-3194

FED AID NO BRSTP-64(40)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON US-64.

IREDELL
8.1822501

0.265 Ml

10:00AM

NOV 20 2001

71 16 010

C200249

SMITH-ROWE, INC.

MOUNT AIRY, NC

BLYTHE CONSTRUCTION, INC. TAYLOR & MURPHY CONSTRUCTION

CHARLOTTE, NC

CO,, INC.

ASHEVILLE, NC

0078 6033000000-E 1631 SYNTHETIC ROVING

0079 6036000000-E 1631 MATTING FOR EROS CONTROL
0080 6084000000-E 1660 SEEDING AND MULCHING

0081 6087000000-E 1660 MOWING

0082 6090000000-E 1661 SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 FERT FOR REPAIR SEEDING
0084 6096000000-E 1662 SEED FOR SUPP SEEDING

0085 6102000000-E 1663 SODDING

0086 6105000000-E 1663 WATER

0087 6108000000-E 1665 FERTILIZER TOPDRESSING

0088 6114000000-N SP  SPECIALIZED HAND MOWING
0089 6117000000-N SP RESPONSE FOR EROS CONTROL
0090 6123000000-E 1670 REFORESTATION

0091 6141000000-E SP GENERIC EROSION CONTROL ITEM (SY)

PERMANENT SOIL REINFORCEMENT MAT
STRUCTURE ITEMS

0092 8007000000-N SP  CM&R TEMP STR s
(23+08.00-L-)

0093 8035000000-N 402 REMV EXIST STR st
(23+08.00-L-)

0094 8105500000-E SP  **-*"DRILLD PIER IN SOIL
4-0"

0095 8105600000-E SP () DRILLD PIER NO SOIL
4-0"

0096 8111000000-E sP f’ERI\)/I STL CASING FOR ** PIER
(4-0)

0097 8113000000-N SP  SID INSPECTION

0098 8119000000-E 412 UNCLASSIFIED STR EXCAV

0099 8147000000-E SP  REINF CONCRETE DECK SLAB

0100 8161000000-E 420 GROOVING BRIDGE FLOORS

0101 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0102 8210000000-N 422 BRG APPR SLAB **#wirtik
(23+08.00-L-)

0103 8217000000-E 425 REINF STEEL (BRIDGE)

0104 8238000000-E SP  SPIRAL COL REINF STL BRG

0105 8265000000-E 430 54" PRESTR CONCRETE GIRDR

0106 8364000000-E 450 HP12X53 PILES

0107 8503000000-E 460 CONCRETE BARRIER RAIL

0108 8608000000-E 868 PLAIN RIP RAP Il (2'-0")

0109 8622000000-E 868 FILTER FABRIC FOR DRAINAGE

0110 8657000000-N SP ELASTOMERIC BEARINGS

0111 8692000000-N SP EVAZOTE JOINT SEALS

530 SY
265 SY
11 ACR
6 ACR
100 LB
0.25 TON
250 LB
346 SY
5.8 M/IG
8.25 TON
2 HR

8 EA
1.25 ACR
425 SY

Lump Sum
Lump Sum
2115 LF
26 LF
61.5 LF

6 EA

435 CY

10,413.7 SF

8,484.7 SF

120 CY
Lump Sum

42,396 LB
8,066 LB
1,246.67 LF
900 LF
629.54 LF
505 TON
562 SY
Lump Sum
Lump Sum

1.75 927.50
1.75 463.75
1250.00 13750.00
45.00 270.00
7.00 700.00
600.00 150.00
2.00 500.00
7.00 2422.00
100.00 580.00
250.00 2062.50
25.00 50.00
1.00 8.00
6.00 7.50
6.00 2550.00
348500.00

60000.00

232.00 49068.00
2500.00 65000.00
225.00 13837.50
4100.00 24600.00
12.00 5220.00
15.18 158079.97
0.42 3563.57
587.00 70440.00
18500.00

0.57 24165.72
1.20 9679.20
122.00 152093.74
20.50 18450.00
36.30 22852.30
31.50 15907.50
3.00 1686.00
3800.00

17000.00

2.00
1.95
1200.00
40.00
6.00
400.00
3.00
6.00
100.00
400.00
30.00
1.00
1000.00
9.00

319.86

1429.37

199.91

799.65
8.00
16.39
0.41
569.75

0.60
1.30
143.94
23.99
37.98
1.00
2.00

1060.00
516.75
13200.00
240.00
600.00
100.00
750.00
2076.00
580.00
3300.00
60.00
8.00
1250.00
3825.00

269881.37

79265.16

67650.39

37163.62

12294.47

4797.90
3480.00
170680.54
3478.73
68370.00
16492.75

25437.60
10485.80
179445.68
21591.00
23909.93
505.00
1124.00
9995.61
8496.27

1.03
2.06
1030.00
51.50
5.15
659.20
3.09
10.30
309.00
226.60
51.50
103.00
1030.00
5.15

276.00

1850.00

175.00

1000.00
5.00
19.25
0.30
675.00

0.55
1.00
133.00
21.00
40.00
0.10
4.00

545.90
545.90
11330.00
309.00
515.00
164.80
772.50
3563.80
1792.20
1869.45
103.00
824.00
1287.50
2188.75

250000.00

50000.00

58374.00

48100.00

10762.50

6000.00
2175.00
200463.73
2545.41
81000.00
14200.00

23317.80
8066.00
165807.11
18900.00
25181.60
50.50
2248.00
5500.00
13100.00



NOV 20, 2001 03:13 PM
TIP NO B-3194

FED AID NO BRSTP-64(40)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON US-64.

IREDELL
8.1822501

0.265 Ml

10:00AM

NOV 20 2001

8/ 16 010

C200249

SMITH-ROWE, INC.

MOUNT AIRY, NC

BLYTHE CONSTRUCTION, INC. TAYLOR & MURPHY CONSTRUCTION

CHARLOTTE, NC

CO,, INC.

ASHEVILLE, NC

0112 8727000000-N SP  ELEC CONDUIT SYS *#wwek Lump Sum
(23+08.00-L-)
0113 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum

CONSTRUCTION, MAINTENANCE & REMOVAL OF
TEMPORARY ACCESS @ STA 23+08 L

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

29000.00

16750.00

TOTAL 1885616.35
SUB-TOTAL 757422.85

SUB-TOTAL 1128193.50

TOTAL

SUB-TOTAL
SUB-TOTAL

25988.58

39982.43

1916425.81

835908.98
1080516.83

TOTAL

SUB-TOTAL
SUB-TOTAL

20000.00

40000.00

1978507.05

932715.40
1045791.65



NOV 20, 2001 03:13 PM IREDELL
TIP NO B-3194 8.1822501 10:00AM 9/ 16 010

FED AID NO BRSTP-64(40) 0.265 MI NOV 20 2001 C200249
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON US-64.

CROWDER CONSTRUCTION ENGLISH CONSTRUCTION CO., MILLER ENGINEERING CO., INC.
COMPANY INC.
CHARLOTTE, NC LYNCHBURG, VA MARION, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 95000.00 108000.00 80000.00
0002 0001000000-E 200 CLEARING & GRUBBING Lump Sum 200000.00 35000.00 16000.00
0003  0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 1000.00 1000.00 3000.00 3000.00 1.00 1.00
0004 0022000000-E 225 UNCLASSIFIED EXCAVATION 23,000 CY 4.00 92000.00 4.35 100050.00 3.90 89700.00
0005 0029000000-N sP EE,”\(‘)Z %g)G APPR ki Lump Sum 12000.00 31000.00 18000.00
+08.
0006 0036000000-E 225 UNDERCUT EXCAVATION 1,500 CY 3.00 4500.00 5.50 8250.00 8.00 12000.00
0007  0070000000-E SP  SELECT GRANULAR MATERIAL 5,000 CY 3.00 15000.00 16.00 80000.00 22.50 112500.00
0008 0077000000-E SP  SOIL STABILIZATION FABRIC 5,800 SY 2.00 11600.00 2.00 11600.00 4.50 26100.00
0009  0080000000-E SP  CLASS IV SUBGRD STABILIZATION 358 TON 20.00 7160.00 16.00 5728.00 2250 8055.00
0010 0106000000-E 230 BORROW EXCAVATION 15,500 CY 5.00 77500.00 5.50 85250.00 4.50 69750.00
0011 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,150 CY 5.00 5750.00 6.00 6900.00 6.00 6900.00
0012 0156000000-E SP  REMOVAL OF EXT ASPHALT PVMT 2,800 SY 1.00 2800.00 2.50 7000.00 3.00 8400.00
0013 0318000000-E 300 FNDATION MATL, MINOR STRS 26 TON 20.00 520.00 20.00 520.00 25.00 650.00
0014 0342000000-E sP *(*;%IDE DRAIN PIPE 20 LF 20.00 400.00 28.00 560.00 22.00 440.00
0015 0366000000-E 310 15"RCPIPE CULV Il 64 LF 30.00 1920.00 28.00 1792.00 17.00 1088.00
0016 0372000000-E 310 18"RC PIPE CULV Il 8 LF 60.00 480.00 34.00 272.00 19.00 152.00
0017 0582000000-E 320 15" CS PIPE CULV 0.064" 36 LF 30.00 1080.00 25.00 900.00 15.00 540.00
0018 0708000000-E 324 15"BCCSP B 0.064" 104 LF 30.00 3120.00 27.00 2808.00 17.00 1768.00
0019 0806000000-E 324 15"BCCSELB B 0.064" 4 EA 250.00 1000.00 250.00 1000.00 200.00 800.00
0020 1011000000-N 500 FINE GRADING Lump Sum 30000.00 4000.00 8000.00
0021 1121000000-E 520 AGGREGATE BASE COURSE 1,160 TON 20.00 23200.00 14.00 16240.00 18.00 20880.00
0022 1220000000-E 545 INCIDENTAL STONE BASE 166 TON 20.00 3320.00 20.00 3320.00 15.00 2490.00
0023  1489000000-E SP  ASP CONC BASE CRS B25.0B 645 TON 32.40 20898.00 34.00 21930.00 60.00 38700.00
0024 1498000000-E SP  ASP CONC INTR CRS 119.0B 855 TON 35.50 30352.50 37.50 32062.50 60.00 51300.00
0025 1519000000-E SP  ASP CONC SURF CRS $9.5B 640 TON 33.50 21440.00 35.50 22720.00 60.00 38400.00
0026 1560000000-E SP  ASP FOR PLANT MIX PG64-22 110 TON 150.50 16555.00 200.00 22000.00 250.00 27500.00
0027 1693000000-E 654 ASPH PM PAVEMENT REPAIR 28 TON 200.00 5600.00 250.00 7000.00 150.00 4200.00
0028 2011000000-E 810 PIPE REMOVAL 262 LF 10.00 2620.00 10.00 2620.00 8.00 2096.00
0029 2022000000-E 815 SUBDRAIN EXCAVATION 112 cY 3.00 336.00 9.00 1008.00 7.50 840.00
0030 2033000000-E 815 SUBDRAIN FINE AGGREGATE 84 CY 30.00 2520.00 33.60 2822.40 30.00 2520.00
0031 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 10.00 5000.00 5.25 2625.00 3.50 1750.00
0032 2055000000-E 815 6" SUBDRN Y,T,ORL 15 EA 100.00 1500.00 1.00 15.00 20.00 300.00
0033 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 500.00 500.00 210.00 210.00 175.00 175.00
0034 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 6 LF 100.00 600.00 6.00 36.00 8.00 48.00
0035 2154000000-N 820 METAL FUNNELS 4 EA 250.00 1000.00 650.00 2600.00 400.00 1600.00
0036 2165000000-E 820 12"FUNNEL DRAIN PIPE 150 LF 30.00 4500.00 20.00 3000.00 15.00 2250.00
0037 2176000000-E 820 12"FUNNEL DRAIN ELBOWS 8 EA 100.00 800.00 250.00 2000.00 250.00 2000.00
0038 2253000000-E 840 PIPE COLLARS 0.45 CY 1000.00 450.00 500.00 225.00 1000.00 450.00

0039 2286000000-N 840 MASNRY DRAINAGE STRUCT 5 EA 1000.00 5000.00 1500.00 7500.00 1500.00 7500.00



NOV 20, 2001 03:13 PM
TIP NO B-3194

FED AID NO BRSTP-64(40)
GRADING, DRAINAGE, PAVING & STRUCTURE.
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NOV 20 2001 C200249

CROWDER CONSTRUCTION

ENGLISH CONSTRUCTION CO.,

MILLER ENGINEERING CO., INC.

COMPANY INC.
CHARLOTTE, NC LYNCHBURG, VA MARION, NC
0040 2352000000-N 840 zzgligl\gg)W/GRATE 840.7*** STD 4 EA 250.00 1000.00 500.00 2000.00 600.00 2400.00
0041 2363000000-N 840 fgligl\gi)W/ZGRTS 840.*** STD 1 EA 500.00 500.00 400.00 400.00 600.00 600.00
0042 2556000000-E 846 SHOULDER BERM GUTTER 364 LF 25.00 9100.00 20.00 7280.00 22.00 8008.00
0043 3030000000-E 862 STL BM GUARDRAIL 550 LF 9.00 4950.00 9.50 5225.00 9.50 5225.00
0044 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 32.00 160.00 30.00 150.00
0045 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1600.00 6400.00 1680.00 6720.00 1700.00 6800.00
0046 3300000000-N 862 GR ANCHOR TYPE XI 4 EA 950.00 3800.00 1000.00 4000.00 1100.00 4400.00
0047 3380000000-E 862 TEMP STL BM GUARDRAIL 7125 LF 5.00 3562.50 5.25 3740.63 7.50 5343.75
0048 3387000000-N 862 E%/IID)RL ANCH UNITS ***** TEMP 4 EA 600.00 2400.00 630.00 2520.00 400.00 1600.00
0049 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 5 EA 800.00 4000.00 840.00 4200.00 1000.00 5000.00
0050 3566000000-E 867 WOVEN WIRE FENCE RESET 360 LF 5.50 1980.00 6.00 2160.00 7.50 2700.00
0051 3569000000-E 867 BARBED WIRE FENCE RESET 310 LF 6.00 1860.00 6.00 1860.00 7.00 2170.00
0052 3575000000-E SP  GENERIC FENCING ITEM (LF) 110 LF 6.00 660.00 6.00 660.00 12.00 1320.00
WOODEN FENCE RESET
0053 3628000000-E 868 PLAIN RIP RAP, CLASS | 45 TON 30.00 1350.00 33.00 1485.00 40.00 1800.00
0054 3649000000-E 868 PLAIN RIP RAP, CLASS B 600 TON 30.00 18000.00 33.00 19800.00 35.00 21000.00
0055 3656000000-E 868 FILTER FABRIC FOR DRAINGE 1,820 SY 2.00 3640.00 2.00 3640.00 4.50 8190.00
0056 4400000000-E SP  WORK ZONE SIGNS (FIXED) 190 SF 10.00 1900.00 10.00 1900.00 12.00 2280.00
0057 4405000000-E SP WORK ZONE SIGNS (PORTABLE 96 SF 6.00 576.00 15.00 1440.00 12.00 1152.00
0058 4410000000-E SP WORK ZONE SIGNS (BARRICDE 46 SF 6.00 276.00 10.00 460.00 10.00 460.00
0059 4430000000-N 1130 DRUMS 80 EA 45.00 3600.00 75.00 6000.00 50.00 4000.00
0060 4435000000-N 1135 CONES 80 EA 12.00 960.00 50.00 4000.00 25.00 2000.00
0061 4445000000-E SP  BARRICADES (TYPE Il) 72 LF 11.00 792.00 15.00 1080.00 18.00 1296.00
0062 4455000000-N 1150 FLAGGER 100 MD 160.00 16000.00 150.00 15000.00 150.00 15000.00
0063 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 250.00 1000.00 300.00 1200.00 175.00 700.00
0064 4650000000-N 1251 TEMP RAISED PVMT MRKS 86 EA 8.00 688.00 8.50 731.00 10.00 860.00
0065 4810000000-E 1205 PAINT PVMT MARKINGS 4" 32,200 LF 0.30 9660.00 0.32 10304.00 0.50 16100.00
0066 4850000000-E 1205 LINE REMOVAL 4" WIDE 800 LF 1.50 1200.00 1.60 1280.00 2.00 1600.00
0067 4900000000-N 1252 PERM RAISED PVMT MARKERS 18 EA 10.00 180.00 10.50 189.00 10.00 180.00
0068 6000000000-E 1605 TEMPORARY SILT FENCE 722 LF 2.30 1660.60 2.50 1805.00 8.00 5776.00
0069 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 30.00 2250.00 29.00 2175.00 32.00 2400.00
0070 6009000000-E 1610 EROS CONTRL STONE CL B 590 TON 30.00 17700.00 32.00 18880.00 35.00 20650.00
0071 6012000000-E 1610 SEDIMENT CONTROL STONE 125 TON 30.00 3750.00 28.00 3500.00 32.00 4000.00
0072 6015000000-E 1615 TEMPORARY MULCHING 10 ACR 180.00 1800.00 420.00 4200.00 600.00 6000.00
0073 6018000000-E 1620 SEED FOR TEMP SEEDING 400 LB 1.50 600.00 3.50 1400.00 6.00 2400.00
0074 6021000000-E 1620 FERT FOR TEMP SEEDING 1.75 TON 200.00 350.00 630.00 1102.50 800.00 1400.00
0075 6024000000-E 1622 TEMPORARY SLOPE DRAINS 600 LF 10.00 6000.00 10.00 6000.00 15.00 9000.00
0076 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 14 EA 100.00 1400.00 300.00 4200.00 150.00 2100.00
0077 6030000000-E 1630 SILT EXCAVATION 1,182 CY 3.00 3546.00 2.00 2364.00 10.00 11820.00
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CROWDER CONSTRUCTION

ENGLISH CONSTRUCTION CO.,

MILLER ENGINEERING CO., INC.

COMPANY INC.
CHARLOTTE, NC LYNCHBURG, VA MARION, NC
0078 6033000000-E 1631 SYNTHETIC ROVING 530 SY 1.00 530.00 2.00 1060.00 2.00 1060.00
0079 6036000000-E 1631 MATTING FOR EROS CONTROL 265 SY 3.00 795.00 2.00 530.00 1.90 503.50
0080 6084000000-E 1660 SEEDING AND MULCHING 11 ACR 1100.00 12100.00 1300.00 14300.00 1380.00 15180.00
0081 6087000000-E 1660 MOWING 6 ACR 25.00 150.00 40.00 240.00 60.00 360.00
0082 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 2.00 200.00 6.50 650.00 8.00 800.00
0083  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 300.00 75.00 840.00 210.00 2500.00 625.00
0084 6096000000-E 1662 SEED FOR SUPP SEEDING 250 LB 2.00 500.00 2.00 500.00 4.00 1000.00
0085 6102000000-E 1663 SODDING 346 SY 5.00 1730.00 9.50 3287.00 12.00 4152.00
0086 6105000000-E 1663 WATER 5.8 M/G 500.00 2900.00 115.00 667.00 125.00 725.00
0087 6108000000-E 1665 FERTILIZER TOPDRESSING 8.25 TON 220.00 1815.00 368.00 3036.00 600.00 4950.00
0088 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 25.00 50.00 65.00 130.00 75.00 150.00
0089 6117000000-N SP RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00 105.00 840.00 100.00 800.00
0090 6123000000-E 1670 REFORESTATION 1.25 ACR 1000.00 1250.00 735.00 918.75 900.00 1125.00
0091 6141000000-E SP  GENERIC EROSION CONTROL ITEM (SY) 425 SY 6.00 2550.00 8.50 3612.50 5.25 2231.25
PERMANENT SOIL REINFORCEMENT MAT
STRUCTURE ITEMS
0092 8007000000-N SP  CM&R TEMP STR *ticmines Lump Sum 275000.00 385000.00 350000.00
(23+08.00-L-)
0093 8035000000-N 402 REMV EXIST STR #ti Lump Sum 176000.00 100000.00 150000.00
(23+08.00-L-)
0094 8105500000-E SP (40) DRILLD PIER IN SOIL 2115 LF 225.00 47587.50 330.00 69795.00 300.00 63450.00
0095 8105600000-E SP (40) DRILLD PIER NO SOIL 26 LF 1400.00 36400.00 1400.00 36400.00 1275.00 33150.00
0096 8111000000-E SP (P4I‘EI§I\)/I STL CASING FOR ** PIER 615 LF 175.00 10762.50 200.00 12300.00 175.00 10762.50
0097 8113000000-N SP  SID INSPECTION 6 EA 2000.00 12000.00 1100.00 6600.00 1000.00 6000.00
0098 8119000000-E 412 UNCLASSIFIED STR EXCAV 435 CY 15.00 6525.00 15.00 6525.00 25.00 10875.00
0099 8147000000-E SP REINF CONCRETE DECK SLAB 10,413.7 SF 15.00 156205.50 22.00 229101.40 21.00 218687.70
0100 8161000000-E 420 GROOVING BRIDGE FLOORS 8,484.7 SF 0.50 4242.35 0.50 4242.35 0.34 2884.80
0101 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 120 CY 600.00 72000.00 715.00 85800.00 885.00 106200.00
0102 8210000000-N 422 BRG APPR SLAB *tiionik Lump Sum 12000.00 18000.00 16000.00
(23+08.00-L-)
0103 8217000000-E 425 REINF STEEL (BRIDGE) 42,396 LB 0.60 25437.60 0.54 22893.84 0.50 21198.00
0104 8238000000-E SP  SPIRAL COL REINF STL BRG 8,066 LB 1.30 10485.80 0.84 6775.44 1.00 8066.00
0105 8265000000-E 430 54" PRESTR CONCRETE GIRDR 1,246.67 LF 130.00 162067.10 145.00 180767.15 130.00 162067.10
0106 8364000000-E 450 HP12X53 PILES 900 LF 35.00 31500.00 30.00 27000.00 30.00 27000.00
0107 8503000000-E 460 CONCRETE BARRIER RAIL 629.54 LF 26.00 16368.04 55.00 34624.70 40.00 25181.60
0108 8608000000-E 868 PLAIN RIP RAP Il (2-0") 505 TON 0.01 5.05 32.00 16160.00 20.00 10100.00
0109 8622000000-E 868 FILTER FABRIC FOR DRAINAGE 562 SY 2.00 1124.00 6.00 3372.00 6.50 3653.00
0110 8657000000-N SP ELASTOMERIC BEARINGS Lump Sum 6000.00 5000.00 5650.00
0111 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 8000.00 17000.00 16000.00
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CROWDER CONSTRUCTION

ENGLISH CONSTRUCTION CO.,

MILLER ENGINEERING CO., INC.

COMPANY INC.
CHARLOTTE, NC LYNCHBURG, VA MARION, NC
0112 8727000000-N SP  ELEC CONDUIT SYS #kkeex Lump Sum 21121.00 28000.00 25000.00
(23+08.00-L-)
0113 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 30000.00 36000.00 60000.00
CONSTRUCTION, MAINTENANCE & REMOVAL OF
TEMPORARY ACCESS @ STA 23+08 L
CONTRACT TOTAL TOTAL 1993747.04 TOTAL 2159963.16 TOTAL 2219311.20
ROADWAY ITEMS SUB-TOTAL 87291560  SUB-TOTAL 828606.28  SUB-TOTAL 887385.50
STRUCTURE ITEMS SUB-TOTAL 1120831.44  SUB-TOTAL 1331356.88  SUB-TOTAL 1331925.70



NOV 20, 2001 03:13 PM IREDELL
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FED AID NO BRSTP-64(40) 0.265 MI NOV 20 2001 C200249
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON US-64.

BRANCH HIGHWAYS, INC.

ROANOKE, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 128000.00
0002 0001000000-E 200 CLEARING & GRUBBING Lump Sum 12000.00
0003 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 1000.00 1000.00
0004 0022000000-E 225 UNCLASSIFIED EXCAVATION 23,000 CY 4.25 97750.00
0005 0029000000-N SP  REINF BRG APPR **cix Lump Sum 14500.00
(23+08.00)

0006 0036000000-E 225 UNDERCUT EXCAVATION 1,500 CY 3.50 5250.00
0007 0070000000-E SP SELECT GRANULAR MATERIAL 5,000 CY 15.00 75000.00
0008 0077000000-E SP  SOIL STABILIZATION FABRIC 5,800 SY 1.50 8700.00
0009 0080000000-E SP  CLASS IV SUBGRD STABILIZATION 358 TON 12.00 4296.00
0010 0106000000-E 230 BORROW EXCAVATION 15,500 CY 5.00 77500.00
0011 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,150 CY 3.50 4025.00
0012 0156000000-E SP REMOVAL OF EXT ASPHALT PVMT 2,800 SY 2.00 5600.00
0013 0318000000-E 300 FNDATION MATL, MINOR STRS 26 TON 18.00 468.00
0014 0342000000-E SP Z;S%IDE DRAIN PIPE 20 LF 20.00 400.00
0015 0366000000-E 310 15" RC PIPE CULV Il 64 LF 20.00 1280.00
0016 0372000000-E 310 18"RC PIPE CULV Il 8 LF 25.00 200.00
0017 0582000000-E 320 15" CSPIPE CULV 0.064" 36 LF 20.00 720.00
0018 0708000000-E 324 15"BCCSP B 0.064" 104 LF 25.00 2600.00
0019 0806000000-E 324 15"BCCS ELB B 0.064" 4 EA 120.00 480.00
0020 1011000000-N 500 FINE GRADING Lump Sum 10000.00
0021 1121000000-E 520 AGGREGATE BASE COURSE 1,160 TON 22.50 26100.00
0022 1220000000-E 545 INCIDENTAL STONE BASE 166 TON 19.00 3154.00
0023 1489000000-E SP ASP CONC BASE CRS B25.0B 645 TON 45.00 29025.00
0024 1498000000-E SP ASP CONC INTR CRS 119.0B 855 TON 45.00 38475.00
0025 1519000000-E SP ASP CONC SURF CRS S9.5B 640 TON 45.00 28800.00
0026 1560000000-E SP  ASP FOR PLANT MIX PG64-22 110 TON 185.00 20350.00
0027 1693000000-E 654 ASPH PM PAVEMENT REPAIR 28 TON 45.00 1260.00
0028 2011000000-E 810 PIPE REMOVAL 262 LF 5.00 1310.00
0029 2022000000-E 815 SUBDRAIN EXCAVATION 112 CY 8.50 952.00
0030 2033000000-E 815 SUBDRAIN FINE AGGREGATE 84 CY 38.00 3192.00
0031 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 5.50 2750.00
0032 2055000000-E 815 6"SUBDRN Y,T,ORL 15 EA 11.25 168.75
0033 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 180.00 180.00
0034 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 6 LF 8.50 51.00
0035 2154000000-N 820 METAL FUNNELS 4 EA 800.00 3200.00
0036 2165000000-E 820 12"FUNNEL DRAIN PIPE 150 LF 20.00 3000.00
0037 2176000000-E 820 12"FUNNEL DRAIN ELBOWS 8 EA 125.00 1000.00
0038 2253000000-E 840 PIPE COLLARS 045 CY 400.00 180.00

0039 2286000000-N 840 MASNRY DRAINAGE STRUCT 5 EA 1500.00 7500.00
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BRANCH HIGHWAYS, INC.

ROANOKE, VA
0040 2352000000-N 840 (Fgli'gl\gg)W/GRATE 840.7** STD 4 EA 250.00 1000.00
0041 2363000000-N 840 fgigl\gi)W/ZGRTS 840.***** STD 1 EA 250.00 250.00
0042 2556000000-E 846 SHOULDER BERM GUTTER 364 LF 33.00 12012.00
0043 3030000000-E 862 STL BM GUARDRAIL 550 LF 9.50 5225.00
0044 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00
0045 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1700.00 6800.00
0046 3300000000-N 862 GR ANCHOR TYPE XI 4 EA 1100.00 4400.00
0047 3380000000-E 862 TEMP STL BM GUARDRAIL 7125 LF 7.50 5343.75
0048 3387000000-N 862 S/IID)RL ANCH UNITS ****** TEMP 4 EA 400.00 1600.00
0049 3389100000-N SP GDRL ANCH UNITS 350 TEMP 5 EA 1000.00 5000.00
0050 3566000000-E 867 WOVEN WIRE FENCE RESET 360 LF 5.50 1980.00
0051 3569000000-E 867 BARBED WIRE FENCE RESET 310 LF 5.00 1550.00
0052 3575000000-E SP GENERIC FENCING ITEM (LF) 110 LF 20.00 2200.00

WOODEN FENCE RESET

0053 3628000000-E 868 PLAIN RIP RAP, CLASS | 45 TON 40.00 1800.00
0054 3649000000-E 868 PLAIN RIP RAP, CLASS B 600 TON 30.00 18000.00
0055 3656000000-E 868 FILTER FABRIC FOR DRAINGE 1,820 SY 1.50 2730.00
0056 4400000000-E SP WORK ZONE SIGNS (FIXED) 190 SF 6.95 1320.50
0057 4405000000-E SP WORK ZONE SIGNS (PORTABLE 96 SF 15.00 1440.00
0058 4410000000-E SP WORK ZONE SIGNS (BARRICDE 46 SF 6.95 319.70
0059 4430000000-N 1130 DRUMS 80 EA 100.00 8000.00
0060 4435000000-N 1135 CONES 80 EA 30.00 2400.00
0061 4445000000-E SP BARRICADES (TYPE IlIl) 72 LF 29.00 2088.00
0062 4455000000-N 1150 FLAGGER 100 MD 180.00 18000.00
0063 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 130.00 520.00
0064 4650000000-N 1251 TEMP RAISED PVMT MRKS 86 EA 8.00 688.00
0065 4810000000-E 1205 PAINT PVMT MARKINGS 4" 32,200 LF 0.30 9660.00
0066 4850000000-E 1205 LINE REMOVAL 4" WIDE 800 LF 1.50 1200.00
0067 4900000000-N 1252 PERM RAISED PVMT MARKERS 18 EA 10.00 180.00
0068 6000000000-E 1605 TEMPORARY SILT FENCE 722 LF 2.15 1552.30
0069 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 25.00 1875.00
0070 6009000000-E 1610 EROS CONTRL STONE CL B 590 TON 30.00 17700.00
0071 6012000000-E 1610 SEDIMENT CONTROL STONE 125 TON 25.00 3125.00
0072 6015000000-E 1615 TEMPORARY MULCHING 10 ACR 400.00 4000.00
0073 6018000000-E 1620 SEED FOR TEMP SEEDING 400 LB 5.00 2000.00
0074 6021000000-E 1620 FERT FOR TEMP SEEDING 1.75 TON 900.00 1575.00
0075 6024000000-E 1622 TEMPORARY SLOPE DRAINS 600 LF 8.50 5100.00
0076 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 14 EA 200.00 2800.00
0077 6030000000-E 1630 SILT EXCAVATION 1,182 CY 10.00 11820.00
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BRANCH HIGHWAYS, INC.

ROANOKE, VA

0078 6033000000-E 1631 SYNTHETIC ROVING 530 SY 2.00 1060.00
0079 6036000000-E 1631 MATTING FOR EROS CONTROL 265 SY 2.50 662.50
0080 6084000000-E 1660 SEEDING AND MULCHING 11 ACR 1200.00 13200.00
0081 6087000000-E 1660 MOWING 6 ACR 65.00 390.00
0082 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 11.00 1100.00
0083 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 900.00 225.00
0084 6096000000-E 1662 SEED FOR SUPP SEEDING 250 LB 3.00 750.00
0085 6102000000-E 1663 SODDING 346 SY 12.00 4152.00
0086 6105000000-E 1663 WATER 5.8 MIG 250.00 1450.00
0087 6108000000-E 1665 FERTILIZER TOPDRESSING 8.25 TON 325.00 2681.25
0088 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 45.00 90.00
0089 6117000000-N SP RESPONSE FOR EROS CONTROL 8 EA 100.00 800.00
0090 6123000000-E 1670 REFORESTATION 1.25 ACR 1500.00 1875.00
0091 6141000000-E SP  GENERIC EROSION CONTROL ITEM (SY) 425 SY 6.00 2550.00

PERMANENT SOIL REINFORCEMENT MAT

STRUCTURE ITEMS
0092 8007000000-N SP  CM&R TEMP STR bk Lump Sum 500000.00

(23+08.00-L-)
0093 8035000000-N 402 REMV EXIST STR #tirkisiork Lump Sum 140000.00

(23+08.00-L-)
0094 8105500000-E SsP (40) DRILLD PIER IN SOIL 2115 LF 385.00 81427.50
0095 8105600000-E SP (40) DRILLD PIER NO SOIL 26 LF 2050.00 53300.00
0096 8111000000-E SP (P4I‘E|§‘!\)/I STL CASING FOR ** PIER 615 LF 150.00 9225.00
0097 8113000000-N SP  SID INSPECTION 6 EA 2400.00 14400.00
0098 8119000000-E 412 UNCLASSIFIED STR EXCAV 435 CY 21.00 9135.00
0099 8147000000-E SP REINF CONCRETE DECK SLAB 10,413.7 SF 30.00 312411.00
0100 8161000000-E 420 GROOVING BRIDGE FLOORS 8,484.7 SF 0.43 3648.42
0101 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 120 CY 1075.00 129000.00
0102 8210000000-N 422 BRG APPR SLAB *htiriiriok Lump Sum 13500.00

(23+08.00-L-)
0103 8217000000-E 425 REINF STEEL (BRIDGE) 42,396 LB 0.83 35188.68
0104 8238000000-E SP SPIRAL COL REINF STL BRG 8,066 LB 2.55 20568.30
0105 8265000000-E 430 54" PRESTR CONCRETE GIRDR 1,246.67 LF 195.00 243100.65
0106 8364000000-E 450 HP12X53 PILES 900 LF 62.00 55800.00
0107 8503000000-E 460 CONCRETE BARRIER RAIL 629.54 LF 34.00 21404.36
0108 8608000000-E 868 PLAIN RIP RAP Il (2'-0") 505 TON 18.00 9090.00
0109 8622000000-E 868 FILTER FABRIC FOR DRAINAGE 562 SY 1.60 899.20
0110 8657000000-N SP ELASTOMERIC BEARINGS Lump Sum 5300.00
0111 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 12000.00



NOV 20, 2001 03:13 PM IREDELL
TIP NO B-3194 8.1822501 10:00AM 16/ 16 010

FED AID NO BRSTP-64(40) 0.265 MI NOV 20 2001 C200249
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON US-64.

BRANCH HIGHWAYS, INC.

ROANOKE, VA

0112 8727000000-N SP  ELEC CONDUIT SYS *ikkir Lump Sum 36000.00
(23+08.00-L-)

0113 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 125000.00
CONSTRUCTION, MAINTENANCE & REMOVAL OF
TEMPORARY ACCESS @ STA 23+08 L
CONTRACT TOTAL TOTAL 2649204.86
ROADWAY ITEMS SUB-TOTAL 818806.75
STRUCTURE ITEMS SUB-TOTAL 1830398.11
BIDDERS IN ORDER CONTRACT TOTAL
DANE CONSTRUCTION, INC. 1 1661337.27
R. E. BURNS & SONS CO., INC. 2 1825307.43
SLOAN CONSTRUCTION CO., INC. 3 1863345.99
SMITH-ROWE, INC. 4 1885616.35
BLYTHE CONSTRUCTION, INC. 5 1916425.81
TAYLOR & MURPHY CONSTRUCTION CO., INC. 6 1978507.05
CROWDER CONSTRUCTION COMPANY 7 1993747.04
ENGLISH CONSTRUCTION CO., INC. 8 2159963.16
MILLER ENGINEERING CO., INC. 9 2219311.20
BRANCH HIGHWAYS, INC. 10 2649204.86



NOV 20, 2001 03:13 PM

TIP NO

FED AID NO STATE FUNDED
RESURFACING & PAVEMENT MARKINGS.

2 SECTIONS OF NC-216, 1 SECTION OF NC-226 & 16 SECTIONS OF SECONDARY ROADS.

CLEVELAND

7.8011309, 7.8021309, 7.8071409, 7.8071809, 7.8072009, 7.8072909, 10:00AM 1/ 1 011
7.8079809, 7.8079909
26.280 Ml NOV 20 2001 C200284

SLOAN CONSTRUCTION CO., INC. ASPHALT PAVING OF SHELBY, INC.

GREENVILLE, SC SHELBY, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 63486.00 65000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 855 TON 11.10 9490.50 16.00 13680.00
0003 1245000000-E SP SHOULDER RECONSTRUCTION 9.88 SMI 2250.00 22230.00 2500.00 24700.00
0004 1341000000-E 620 ASPHALT CEMENT 1,905 TON 144.40 275082.00 165.00 314325.00
0005 1374000000-E 630 ASPH CONC BASE CO, HB 1,161 TON 35.00 40635.00 25.88 30046.68
0006 1440000000-E SP ASPH CONC SURF I-1, LEVLN 3,025 TON 28.70 86817.50 22.88 69212.00
0007 1451000000-E 645 ASPH CONC SURFACE CO, I-1 29,565 TON 22.50 665212.50 22.88 676447.20
0008 1704000000-E SP  PATCHING EXIST PAVEMENT 1,135 TON 55.70 63219.50 80.00 90800.00
0009 2605000000-N SP  WHEELCHAIR RAMP 11 EA 1500.00 16500.00 1200.00 13200.00
0010 2830000000-N 858 ADJMANHOLES 24 EA 635.00 15240.00 500.00 12000.00
0011 2845000000-N 858 ADJMETER OR VALVE BOXES 18 EA 625.00 11250.00 275.00 4950.00
0012 4705000000-E 1205 THERMO LINES 16" 120MILS 400 LF 4.20 1680.00 3.99 1596.00
0013 4710000000-E 1205 24"WIDE THERMO 120 MILS 476 LF 6.05 2879.80 5.74 2732.24
0014 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 26 EA 63.15 1641.90 60.00 1560.00
0015 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 13 EA 126.30 1641.90 120.00 1560.00
0016 4810000000-E 1205 PAINT PVMT MARKINGS 4" 497,474 LF 0.08 39797.92 0.08 37310.55
0017 4835000000-E 1205 PAINT PVT MKG LINES 24" 24 LF 2.65 63.60 2.50 60.00
0018 4900000000-N 1252 PERM RAISED PVMT MARKERS 167 EA 7.60 1269.20 7.25 1210.75
0019 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 260 EA 40.50 10530.00 38.50 10010.00
CONTRACT TOTAL TOTAL 1328667.32 TOTAL 1370400.42
ROADWAY ITEMS SUB-TOTAL 1328667.32 SUB-TOTAL 1370400.42
BIDDERS IN ORDER CONTRACT TOTAL
SLOAN CONSTRUCTION CO., INC. 1 1328667.32

ASPHALT PAVING OF SHELBY, INC.

2 1370400.42



NOV 20, 2001 03:13 PM
TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & PAVEMENT MARKINGS.
1 SECTION OF US-70 & 6 SECTIONS OF SECONDARY ROADS.

IREDELL

7.8221307, 7.8272607, 7.8273107

13.410 MI

10:00AM 1/1 012

NOV 20 2001 C200283

APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

BLYTHE CONSTRUCTION, INC.

MIDSTATE CONTRACTORS, INC.

CONCORD, NC CHARLOTTE, NC HICKORY, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 46600.00 47500.00 45000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 670 TON 28.80 19296.00 32.40 21708.00 30.00 20100.00
0003 1297000000-E 612 MILL ASP PVMT *****" DTH 13,000 SY 2.19 28470.00 2.40 31200.00 3.15 40950.00

(4"
0004 1330000000-E 612 INCIDENTAL MILLING 700 SY 8.25 5775.00 8.85 6195.00 12.00 8400.00
0005 1341000000-E 620 ASPHALT CEMENT 1,004 TON 156.10 156724.40 146.25 146835.00 185.50 186242.00
0006 1429000000-E 640 ASPH CONC BINDER CO, H 1,636 TON 28.60 46789.60 29.00 47444.00 34.10 55787.60
0007 1440000000-E SP  ASPH CONC SURF I-1, LEVLN 758 TON 30.10 22815.80 57.50 43585.00 33.67 25521.86
0008 1451000000-E 645 ASPH CONC SURFACE CO, I-1 15,394 TON 26.05 401013.70 31.00 477214.00 32.67 502921.98
0009 1704000000-E SP  PATCHING EXIST PAVEMENT 1,070 TON 80.00 85600.00 79.00 84530.00 125.00 133750.00
0010 2830000000-N 858 ADJMANHOLES 13 EA 735.00 9555.00 765.00 9945.00 500.00 6500.00
0011 2845000000-N 858 ADJMETER OR VALVE BOXES 3 EA 525.00 1575.00 515.00 1545.00 425.00 1275.00
0012 4710000000-E 1205 24"WIDE THERMO 120 MILS 144 LF 7.35 1058.40 7.00 1008.00 10.00 1440.00
0013 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 26 EA 131.25 3412.50 125.00 3250.00 125.00 3250.00
0014 4810000000-E 1205 PAINT PVMT MARKINGS 4" 224,083 LF 0.14 31371.62 0.15 33612.45 0.15 33612.45
0015 4905000000-N 1253 SNOWPLB RAISED PVYMT MRKER 216 EA 44.10 9525.60 45.00 9720.00 43.50 9396.00

CONTRACT TOTAL TOTAL 869582.62 TOTAL 965291.45 TOTAL 1074146.89

ROADWAY ITEMS SUB-TOTAL 869582.62 SUB-TOTAL 965291.45 SUB-TOTAL 1074146.89

BIDDERS IN ORDER CONTRACT TOTAL

kid APAC-CAROLINA, INC., PAPCO-CENTRAL DIVISION 1 869582.62

** BOND EXECUTED IMPROPERLY

BLYTHE CONSTRUCTION, INC. 2 965291.45

MIDSTATE CONTRACTORS, INC. 1074146.89

* DENOTES IRREGULAR BID



NOV 20, 2001 03:13 PM HAYWOOD
TIP NO R-2210A 8.1942902

FED AID NO STP-23B(2) 3.540 KM
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.
US-23B (OLD ASHEVILLE HWY) FROM WAYNESVILLE CITY LIMITS (MARSHAL ST / WOODLAND DR) TO SR-1801 (JERRY LINER RD).

10:00AM

NOV 20 2001

1/ 30 013

C200237

HARRISON CONST. CO., INC., DIV.
OF APAC-TENNESSEE

TENNOCA CONSTRUCTION CO.

CHARLES BLALOCK & SONS, INC.

ALCOA, TN CANDLER, NC SEVIERVILLE, TN
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 500000.00 551200.00 590000.00
0002 0000400000-N SP  CONSTRUCTION SURVEYING Lump Sum 205000.00 239000.00 195000.00
0003  0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 500.00 500.00 5000.00
REMOVE & RESET CONCRETE MEMORIAL MONUMENT
0004 0001000000-M 200 CLEARING & GRUBBING Lump Sum 466000.00 352295.00 350000.00
0005 0008000000-M 200 SUPP CLEARING & GRUBBING 0.4 HA 24700.00 9880.00 6000.00 2400.00 5000.00 2000.00
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 183,000 M3 5.30 969900.00 8.00 1464000.00 8.48 1551840.00
0007 0036000000-M 225 UNDERCUT EXCAVATION 3,175 M3 6.00 19050.00 6.00 19050.00 8.48 26924.00
0008 0070000000-M SP  SELECT GRANULAR MATERIAL 500 M3 36.00 18000.00 26.00 13000.00 30.00 15000.00
0009 0077000000-M SP  SOIL STABILIZATION FABRIC 500 M2 1.00 500.00 2.50 1250.00 3.50 1750.00
0010 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 325 MTN 15.00 4875.00 22.00 7150.00 14.00 4550.00
0011 0134000000-M 240 DRAINAGE DITCH EXCAVATION 5,000 M3 4.30 21500.00 6.00 30000.00 6.00 30000.00
0012 0141000000-M 240 BERM DITCH CONSTRUCTION 720 M 1.00 720.00 5.00 3600.00 3.00 2160.00
0013 0156000000-M SP REMOVAL OF EXT ASPHALT PVM'T 12,600 M2 2.50 31500.00 3.00 37800.00 2.75 34650.00
0014 0163000000-M SP  REMOVAL OF EXT CONC PVYM'T 10,900 M2 5.00 54500.00 4.00 43600.00 3.50 38150.00
0015 0177000000-M SP BREAKING OF EXT ASPH PVMT 1,475 M2 2.60 3835.00 1.00 1475.00 1.00 1475.00
0016 0185000000-M SP  BREAKING OF EXT CONC PVMT 700 M2 4.00 2800.00 2.00 1400.00 4.00 2800.00
0017 0199000000-M SP TEMPORARY SHORING 20 M2 100.00 2000.00 500.00 10000.00 300.00 6000.00
0018 0234000000-M SP GENERIC GRADING ITEM (M3) 225 M3 58.00 13050.00 35.00 7875.00 30.00 6750.00
SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC
WALL
0019 0241000000-M SP  GENERIC GRADING ITEM (M2) 870 M2 1.00 870.00 15.00 13050.00 4.50 3915.00
FABRIC FOR TEMPORARY FABRIC WALL
0020 0241000000-M SP  GENERIC GRADING ITEM (M2) 1,250 M2 31.00 38750.00 25.00 31250.00 25.00 31250.00
ROCK PLATING
0021 0255000000-M SP  GENERIC GRADING ITEM (MTN) 5 MTN 30.00 150.00 100.00 500.00 100.00 500.00
BOULDERS (100KG)
0022 0255000000-M SP  GENERIC GRADING ITEM (MTN) 70 MTN 30.00 2100.00 100.00 7000.00 50.00 3500.00
BOULDERS (545KG)
0023 0257000000-M SP  GENERIC GRADING ITEM (M) 320 M 9.00 2880.00 39.00 12480.00 10.00 3200.00
STREAM CHANNEL CONSTRUCTION
0024 0318000000-M 300 FND CONDIT MAT'L MIN STR 1,458 MTN 17.00 24786.00 20.00 29160.00 18.00 26244.00
0025 0342000000-M SP z;’;gAMMM?IDE DRAIN PIPE 576 M 69.00 3974.40 90.00 5184.00 55.00 3168.00
0026 0342000000-M SP z;’gohAMMM?IDE DRAIN PIPE 132 M 92.00 1214.40 110.00 1452.00 75.00 990.00
0027 0366000000-M 310 375MM RCP CULV CLASS I 1,836 M 75.00 137700.00 90.00 165240.00 62.00 113832.00
0028 0372000000-M 310 450MM RCP CULV CLASS I 680.4 M 80.00 54432.00 100.00 68040.00 66.00 44906.40
0029 0378000000-M 310 600MM RCP CULV CLASS Il 1,020 M 92.00 93840.00 110.00 112200.00 90.00 91800.00
0030 0384000000-M 310 750MM RCP CULV CLASS I 486 M 172.00 83592.00 145.00 70470.00 115.00 55890.00
0031 0390000000-M 310 900MM RCP CULV CLASS Il 1836 M 199.00 36536.40 175.00 32130.00 160.00 29376.00
0032 0522000000-M 310 % X X MM RCP T 1 EA 142.00 142.00 300.00 300.00 300.00 300.00
(375MM X 375MM X 375MM)
0033  0522000000-M 310 % X X MM RCP T 1 EA 172.00 172.00 350.00 350.00 300.00 300.00

(450MM X 450MM X 375MM)



NOV 20, 2001 03:13 PM HAYWOOD

TIP NO R-2210A 8.1942902

FED AID NO STP-23B(2) 3.540 KM
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

US-23B (OLD ASHEVILLE HWY) FROM WAYNESVILLE CITY LIMITS (MARSHAL ST / WOODLAND DR) TO SR-1801 (JERRY LINER RD).

10:00AM

NOV 20 2001

2/ 30 013

C200237

HARRISON CONST. CO., INC., DIV.
OF APAC-TENNESSEE

TENNOCA CONSTRUCTION CO.

CHARLES BLALOCK & SONS, INC.

ALCOA, TN CANDLER, NC SEVIERVILLE, TN
0034 0522000000-M 310 *** X% X #MM RCP T 1 EA 230.00 230.00 400.00 400.00 300.00 300.00
(600MM X 600MM X 375MM)
0035 0522000000-M 310 *** X% X #MM RCP T 1 EA 350.00 350.00 500.00 500.00 400.00 400.00
(750MM X 750MM X 375MM)
0036 0522000000-M 310 *** X% X #MM RCP T 1 EA 570.00 570.00 600.00 600.00 500.00 500.00
(900MM X 900MM X 600MM)
0037 0528000000-M 310 (371\21\’\:’\;%)0 PIPE ELB CL Il 1 EA 200.00 200.00 500.00 500.00 300.00 300.00
0038 0576000000-M 320 ***MM CS PIPE CULV **MM 192 M 177.00 3398.40 160.00 3072.00 102.00 1958.40
(900MM, 2.01MM THICK)
0039  0588000000-M 320 450MM CS PIPE CULV 1.63MM 8 M 75.00 1350.00 90.00 1620.00 65.00 1170.00
0040 0594000000-M 320 60OMM CS PIPE CULV 1.63MM 984 M 82.00 8068.80 110.00 10824.00 90.00 8856.00
0041 0636000000-M 320 ***MM CSP ELB ***MM 1 EA 175.00 175.00 500.00 500.00 400.00 400.00
(900MM, 2.01MM THICK)
0042 0708000000-M 324 400MM BCCSP B 1.63 144 M 76.00 10944.00 95.00 13680.00 70.00 10080.00
0043 0714000000-M 324 450MM BCCSP B 1.63 252 M 82.00 2066.40 100.00 2520.00 80.00 2016.00
0044 0720000000-M 324 600MM BCCSP B 1.63 132 M 95.00 1254.00 110.00 1452.00 100.00 1320.00
0045 0726000000-M 324 800MM BCCSP B 2.01 228 M 168.00 3830.40 140.00 3192.00 160.00 3648.00
0046 0732000000-M 324 900MM BCCSP B 2.01 108 M 180.00 1944.00 175.00 1890.00 195.00 2106.00
0047 0804000000-M 324 ***MM BCCSP ELB B ** 2 EA 175.00 350.00 550.00 1100.00 600.00 1200.00
(900MM, 2.01MM THICK)
0048 0806000000-M 324 400MM BCCSP ELB B 1.63 19 EA 86.00 1634.00 150.00 2850.00 160.00 3040.00
0049 0807000000-M 324 450MM BCCSP ELB B 1.63 3 EA 100.00 300.00 220.00 660.00 250.00 750.00
0050 0809000000-M 324 800MM BCCSP ELB B 2.01 2 EA 160.00 320.00 500.00 1000.00 400.00 800.00
0051 1011000000-N 500 FINE GRADING Lump Sum 104444.00 70000.00 40000.00
0052 1022000000-M SP  SEALING PAVEMENT CRACKS 1,500 KG 5.00 7500.00 4.75 7125.00 3.00 4500.00
0053  1121000000-M 520 AGGREGATE BASE COURSE 40,200 MTN 14.20 570840.00 15.00 603000.00 13.50 542700.00
0054 1220000000-M 545 INCIDENTAL STONE BASE 500 MTN 14.20 7100.00 20.00 10000.00 15.00 7500.00
0055 1231000000-M 560 SHOULDER BORROW 4100 M3 7.00 28700.00 7.00 28700.00 0.50 2050.00
0056 1297000000-M 612 z\gg.l\l;l 'G)SP PVMT **+MM DTH 1,000 M2 9.15 9150.00 9.60 9600.00 9.50 9500.00
0057 1330000000-M 612 INCIDENTAL MILLING 100 M2 32.00 3200.00 33.58 3358.00 33.00 3300.00
0058 1489000000-M SP  ASP CONC BASE CRS B25.08 5,300 MTN 49.85 264205.00 52.32 277296.00 50.00 265000.00
0059 1498000000-M SP  ASP CONC INTR CRS 119.08 20,000 MTN 40.65 813000.00 42.66 853200.00 41.00 820000.00
0060 1519000000-M SP  ASP CONC SURF CRS S9.58 13,500 MTN 40.90 552150.00 42.93 579555.00 41.50 560250.00
0061 1560000000-M SP  ASP FOR PLANT MIX PG64-22 2,050 MTN 185.00 379250.00 183.15 375457.50 190.00 389500.00
0062 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 40 MTN 100.00 4000.00 200.00 8000.00 150.00 6000.00
0063 1891000000-M SP  GENERIC PAVING ITEM (M2) 310 M2 84.00 26040.00 84.00 26040.00 52.00 16120.00
175MM PORTLAND CEMENT CONC TRUCK APRON
0064 2011000000-M 810 PIPE REMOVAL 7612 M 40.00 30448.00 15.00 11418.00 20.00 15224.00
0065 2022000000-M 815 SUBDRAIN EXCAVATION 560 M3 450 2520.00 1.00 560.00 10.00 5600.00
0066 2033000000-M 815 SUBDR FINE AGGREGATE 420 M3 47.00 19740.00 15.00 6300.00 30.00 12600.00
0067 2044000000-M 815 150MM PERF SUBDR PIPE 1,000 M 12.00 12000.00 30.00 30000.00 20.00 20000.00
0068 2055000000-M 815 150MM SUBDR PIPE Y,T&L'S 100 EA 5.00 500.00 10.00 1000.00 25.00 2500.00



NOV 20, 2001 03:13 PM
TIP NO

FED AID NO STP-23B(2)

R-2210A

WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

US-23B (OLD ASHEVILLE HWY) FROM WAYNESVILLE CITY LIMITS (MARSHAL ST / WOODLAND DR) TO SR-1801 (JERRY LINER RD).

HAYWOOD
8.1942902

3.540 KM

10:00AM

NOV 20 2001

3/ 30 013

C200237

HARRISON CONST. CO., INC., DIV.
OF APAC-TENNESSEE

TENNOCA CONSTRUCTION CO.

CHARLES BLALOCK & SONS, INC.

ALCOA, TN CANDLER, NC SEVIERVILLE, TN
0069 2066000000-N 815 CONC PAD SUBDRN OUTLET 7 EA 150.00 1050.00 175.00 1225.00 200.00 1400.00
0070 2077000000-M 815 150MM OUTLET PIPE (SD) 14 M 12.00 168.00 50.00 700.00 25.00 350.00
0071 2209000000-M SP ENDWALLS 7 M3 700.00 4900.00 700.00 4900.00 700.00 4900.00
0072 2264000000-M 840 PIPE PLUGS 3 M3 700.00 2100.00 700.00 2100.00 700.00 2100.00
0073 2286000000-N 840 MASNRY DRAINAGE STRUCT 187 EA 1050.00 196350.00 1000.00 187000.00 1050.00 196350.00
0074 2308000000-M 840 MASONRY DRAINAGE STRS 15 M 750.00 11250.00 750.00 11250.00 750.00 11250.00
0075 2352000000-N 840 (Fgli'gl\:g)W/GRATE 840.7** STD 48 EA 217.00 10416.00 300.00 14400.00 325.00 15600.00
0076 2352000000-N 840 (Fgli'gl\gg)W/GRATE 840.7** STD 4 EA 132.00 528.00 200.00 800.00 300.00 1200.00
0077 2363000000-N 840 (Fgli'gl\gg)W/ZGRTS 840.7*** STD 17 EA 179.00 3043.00 300.00 5100.00 275.00 4675.00
0078 2374000000-N 840 ESAME-GRT-HD 840.03 ** 15 EA 249.00 3735.00 350.00 5250.00 350.00 5250.00
0079 2374000000-N 840 Z:I?AME-GRT-HD 840.03 ** 52 EA 249.00 12948.00 350.00 18200.00 350.00 18200.00
0080 2374000000-N 840 (FGR)AME-GRT-HD 840.03 ** 50 EA 249.00 12450.00 350.00 17500.00 350.00 17500.00
0081 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 159.00 159.00 200.00 200.00 225.00 225.00
0082 2418000000-M SP FRM W/GRATES, DRIVEWY DI 514 M 217.00 11153.80 300.00 15420.00 325.00 16705.00
0083 2451000000-N 840 CONC APRON FOR DROP INLET 13 EA 350.00 4550.00 350.00 4550.00 350.00 4550.00
0084 2535000000-M 846 *** X ***MM CONC CURB 600 M 35.95 21570.00 35.95 21570.00 20.00 12000.00
(200MM X 300MM)
0085 2542000000-M 846 450MM CONC CURB & GUTTER 2,220 M 36.80 81696.00 36.80 81696.00 36.00 79920.00
0086 2549000000-M 846 750MM CONC CURB & GUTTER 6,260 M 44.00 275440.00 44.00 275440.00 38.00 237880.00
0087 2591000000-M 848 100MM CONC SIDEWALK 4,660 M2 27.40 127684.00 27.40 127684.00 25.00 116500.00
0088 2598000000-M 848 CONC WHEELCHAIR RAMPS 260 M2 40.00 10400.00 40.00 10400.00 35.00 9100.00
0089 2612000000-M 848 150MM CONC DRIVEWAY 900 M2 43.00 38700.00 43.00 38700.00 42.00 37800.00
0090 2619000000-M 850 100MM CONC PAVED DITCH 420 M2 39.00 16380.00 39.00 16380.00 40.00 16800.00
0091 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 505 M2 49.75 25123.75 49.75 25123.75 33.00 16665.00
0092 2830000000-N 858 ADJMANHOLES 20 EA 350.00 7000.00 300.00 6000.00 200.00 4000.00
0093 2845000000-N 858 ADJMETER OR VALVE BOXES 55 EA 50.00 2750.00 200.00 11000.00 100.00 5500.00
0094 3030000000-M 862 STL BM GRDRAIL 1,729.74 M 29.50 51027.33 27.90 48259.75 30.00 51892.20
0095 3045000000-M 862 STL BM GRDRAIL SHOP CURV 80.01 M 36.00 2880.36 36.00 2880.36 37.00 2960.37
0096 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 35.00 175.00 35.00 175.00 36.00 180.00
0097 3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 400.00 800.00 400.00 800.00 425.00 850.00
0098 3210000000-N 862 GR ANCHOR TYPE CAT-1 5 EA 450.00 2250.00 450.00 2250.00 475.00 2375.00
0099 3270000000-N SP GR ANCHOR TYPE 350 10 EA 1800.00 18000.00 1800.00 18000.00 1850.00 18500.00
0100 3360000000-M 863 REMOVE GUARDRAIL 730 M 3.30 2409.00 3.30 2409.00 3.40 2482.00
0101 3380000000-M 862 TEMP STL BM GUARDRAIL 240.03 M 19.75 4740.59 19.75 4740.59 20.00 4800.60
0102 3382000000-M 862 TEMP STL BM GDRAIL, SHP CURV 26.67 M 26.25 700.09 26.25 700.09 27.00 720.09
0103 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 4 EA 550.00 2200.00 1200.00 4800.00 1240.00 4960.00
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0104 3575000000-M SP  GENERIC FENCING ITEM (M) 580 M 52.50 30450.00 65.00 37700.00 67.00 38860.00

VINYL COATED CHAIN LINK FENCE, 1200MM FABRIC

(WALL MOUNTED)
0105 3628000000-M 868 PLNRIPRAPCLI 375 MTN 21.30 7987.50 25.00 9375.00 22.00 8250.00
0106 3649000000-M 868 PLN RIP RAP, CLASS B 1,375 MTN 21.00 28875.00 25.00 34375.00 22.00 30250.00
0107 3656000000-M 868 FILTER FABRIC FOR DRAINGE 3,050 M2 1.00 3050.00 2.50 7625.00 1.50 4575.00
0108 3980000000-M SP  GENERIC WALL ITEM (M3) 110 M3 500.00 55000.00 500.00 55000.00 670.00 73700.00

CONCRETE RETAINING WALL WITH ROCK FACE VENEER
0109  4054000000-M 902 PLN CONC SIGN FOOTINGS 1 M3 450.00 450.00 450.00 450.00 475.00 475.00
0110 4060000000-M 903 BRKWY STL BEAM SIGN SUPPT 252 KG 4.25 1071.00 4.25 1071.00 450 1134.00
0111 4090000000-N 904 TYPE B SIGNS, ERECTION 2 EA 300.00 600.00 300.00 600.00 325.00 650.00
0112 4204000000-N 907 R&D U CHNNEL POSTS 5 EA 10.00 50.00 10.00 50.00 11.00 55.00
0113 4300000000-N SP  R&D SIGN & U POST 54 EA 5.00 270.00 5.00 270.00 5.50 297.00
0114 4342000000-N 908 ERECT SIGNS ON NEW U-CHNL 5 EA 100.00 500.00 100.00 500.00 110.00 550.00
0115 4360000000-N SP  GENERIC SIGNING ITEM (EA) EA 125.00 1000.00 125.00 1000.00 130.00 1040.00

TYPE D SIGNS, ERECTION
0116 4360000000-N SP  GENERIC SIGNING ITEM (EA) 148 EA 105.00 15540.00 105.00 15540.00 110.00 16280.00

TYPE E SIGNS, ERECTION
0117 4360000000-N SP  GENERIC SIGNING ITEM (EA) 6 EA 135.00 810.00 135.00 810.00 140.00 840.00

TYPE F SIGNS, ERECTION
0118 4400000000-M SP  WORK ZONE SIGNS (STAT) 95 M2 110.00 10450.00 100.00 9500.00 85.00 8075.00
0119 4405000000-M SP  WORK ZONE SIGNS (PORT) 28 M2 110.00 3080.00 100.00 2800.00 50.00 1400.00
0120 4410000000-M SP WORK ZONE SIGNS (BARRICAD 24 M2 75.00 1800.00 100.00 2400.00 55.00 1320.00
0121 4415000000-N 1115 FLASHING ARROW PNL TYPE C 1 EA 5000.00 5000.00 2000.00 2000.00 5000.00 5000.00
0122 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 12000.00 24000.00 10000.00 20000.00 15000.00 30000.00
0123 4425000000-N 1125 WARNING FLAGS EA 10.00 40.00 20.00 80.00 25.00 100.00
0124 4430000000-N 1130 DRUMS 500 EA 48.00 24000.00 60.00 30000.00 60.00 30000.00
0125 4435000000-N 1135 CONES 100 EA 15.00 1500.00 22.00 2200.00 25.00 2500.00
0126 4440000000-M SP  BARRICADES (TYPE Il 30 M 45.00 1350.00 60.00 1800.00 40.00 1200.00
0127 4445000000-M SP  BARRICADES (TYPE Ill) 202 M 40.00 8080.00 60.00 12120.00 34.00 6868.00
0128 4455000000-N 1150 FLAGGER 750 MD 160.00 120000.00 160.00 120000.00 130.00 97500.00
0129 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 6 EA 13200.00 79200.00 5000.00 30000.00 10000.00 60000.00
0130 4470000000-N 1160 RESET CRASH CUSHION 2 EA 1500.00 3000.00 2000.00 4000.00 2000.00 4000.00
0131 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 7000.00 14000.00 3000.00 6000.00 10000.00 20000.00
0132 4485000000-M 1170 PORTABLE BARRIER 341 M 116.00 39556.00 50.00 17050.00 61.00 20801.00
0133  4495000000-M 1170 PORT BARRIER, DRAINAGE 150 M 116.00 17400.00 60.00 9000.00 64.00 9600.00
0134 4500000000-M 1170 RESET PORTABLE BARRIER 191 M 13.00 2483.00 12.00 2292.00 17.00 3247.00
0135 4510000000-N SP  POLICE 80 HR 45.00 3600.00 25.00 2000.00 40.00 3200.00
0136 4650000000-N 1251 TEMP RAISED PVMT MRKS 830 EA 3.00 2490.00 7.50 6225.00 7.60 6308.00
0137 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 1,350 M 2.50 3375.00 1.55 2092.50 1.65 2227.50
0138 4686000000-M 1205 100MM THERMO MKG, 3.IMMTK 8416 M 3.38 28446.08 1.65 13886.40 1.70 14307.20
0139 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 70 M 3.38 236.60 2.95 206.50 3.00 210.00
0140 4697000000-M 1205 200MM THERMO MKG 3.1MM TK 510 M 6.00 3060.00 4.24 2162.40 5.00 2550.00
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0141 4705000000-M 1205 400MM THERMO MKG 2.3MM TK 26 M 9.00 234.00 16.50 429.00 17.00 442.00
0142 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 250 M 12.00 3000.00 10.00 2500.00 12.50 3125.00
0143 4720000000-M 1205 THERMO PVT MKG CHARACTER 2.3 40 EA 20.00 800.00 45.00 1800.00 46.00 1840.00
0144 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 95 EA 65.00 6175.00 105.00 9975.00 110.00 10450.00
0145 4810000000-M 1205 PAINT PVT MKG LINES 100MM 61,651 M 0.46 28359.46 0.56 34524.56 0.57 35141.07
0146 4830000000-M 1205 PAINT PVT MKG LINES 400MM 52 M 6.10 317.20 4.00 208.00 425 221.00
0147 4840000000-N 1205 PAINT PVT MKG CHARACTER 160 EA 10.00 1600.00 35.00 5600.00 36.00 5760.00
0148 4845000000-N 1205 PAINT PVT MKG SYMBOL 120 EA 40.00 4800.00 55.00 6600.00 56.00 6720.00
0149 4850000000-M 1205 REMVL OF 100MM LINES 750 M 1.65 1237.50 3.25 2437.50 3.30 2475.00
0150 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 915 EA 35.00 32025.00 32.00 29280.00 33.00 30195.00
0151 5300000000-M 1505 (F\;\:)D CONDIT MAT'L CL**xxxx 555 MTN 18.00 9990.00 20.00 11100.00 20.00 11100.00
0152 5306000000-M 1505 R/EI;DDN MAT'L CL *eweeeeees 555 MTN 18.00 9990.00 20.00 11100.00 20.00 11100.00
0153 5318000000-M 1505 PVMT REP FOR UTILITY WORK 256.8 MTN 94.00 24139.20 150.00 38520.00 110.00 28248.00
0154 5354000000-M 1510 100MM DI H20 PIPE 2.41MPA 368 M 50.00 1840.00 65.62 2414.82 80.00 2944.00
0155 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 1,019 M 50.00 50950.00 65.62 66866.78 70.00 71330.00
0156 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 39 M 57.00 2223.00 98.43 3838.77 85.00 3315.00
0157 5372000000-M 1510 250MM DI H20 PIPE 2.41MPA 1552.8 M 65.00 100932.00 91.87 142655.74 88.00 136646.40
0158 5408000000-M 1510 (50’\1/\|/|I\I<|/|)CU WATER PIPE TYPE K 21 M 50.00 1050.00 49.22 1033.62 40.00 840.00
0159 5414000000-M 1510 20MM CU WATER PIPE TYPE K 106 M 35.00 3710.00 49.22 5217.32 35.00 3710.00
0160 5420000000-M 1510 25MM CU WATER PIPE TYPE K 197 M 37.00 7289.00 55.78 10988.66 30.00 5910.00
0161 5432000000-M 1510 50MM PVC H20 P SD21 1.38 220 M 32.00 7040.00 45.93 10104.60 30.00 6600.00
0162 5474000000-M 1510 200MM PVC WP DR *#* *xkx 49 M 47.00 23030.00 65.62 32153.80 50.00 24500.00
(14,1.38MPA)
0163 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 2,527.3 KG 4.00 10109.20 7.00 17691.10 4.00 10109.20
0164 5510000000-M 1510 20MM CORPORATION STOP 28 EA 20.00 560.00 70.00 1960.00 40.00 1120.00
0165 5516000000-M 1510 25MM CORPORATION STOP 9 EA 25.00 225.00 100.00 900.00 50.00 450.00
0166 5528000000-M 1510 50MM CORPORATION STOP 2 EA 100.00 200.00 200.00 400.00 125.00 250.00
0167 5534000000-M 1510 ***MM GATE V & V BX 2 EA 440.00 880.00 500.00 1000.00 600.00 1200.00
(100MM, 1.38MPA)
0168 5534000000-M 1510 ***MM GATE V & V BX 4 EA 325.00 1300.00 580.00 2320.00 450.00 1800.00
(50MM, 1.38MPA)
0169 5540000000-M 1510 %fghgﬂhh/lﬂp%ﬂE V &V BX 11 EA 525.00 5775.00 580.00 6380.00 650.00 7150.00
0170 5546000000-M 1510 (Zlogl\B/I’\hA/IP%ATE V &V BX 4 EA 725.00 2900.00 750.00 3000.00 1000.00 4000.00
0171 5552000000-M 1510 (legl\B/I’\hA/IP%ATE V &V BX 6 EA 1025.00 6150.00 1300.00 7800.00 1200.00 7200.00
0172 5576000000-M 1510 *** X **MM TAPN SLV V BX 1 EA 3300.00 3300.00 2000.00 2000.00 2500.00 2500.00
(150MM X 150MM,1.38MPA)
0173 5582000000-M 1510 *** X **MM TAPPING SADDL 8 EA 45.00 360.00 100.00 800.00 200.00 1600.00
(150MM X 20MM)
0174 5582000000-M 1510 *** X **MM TAPPING SADDL 7 EA 45.00 315.00 105.00 735.00 110.00 770.00

(150MM X 25MM)
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0175 5582000000-M 1510 *** X **MM TAPPING SADDL 1 EA 50.00 50.00 110.00 110.00 110.00 110.00
(150MM X 50MM)

0176 5582000000-M 1510 *** X **MM TAPPING SADDL 12 EA 50.00 600.00 110.00 1320.00 90.00 1080.00
(250MM X 20MM)

0177 5582000000-M 1510 *** X **MM TAPPING SADDL 1 EA 50.00 50.00 110.00 110.00 65.00 65.00
(250MM X 25MM)

0178 5582000000-M 1510 *** X **MM TAPPING SADDL 7 EA 30.00 210.00 75.00 525.00 55.00 385.00
(50MM X 20MM)

0179 5582000000-M 1510 *** X **MM TAPPING SADDL 1 EA 30.00 30.00 75.00 75.00 80.00 80.00
(50MM X 25MM)

0180 5606000000-M SP  50MM BLOW OFF ASSEMBLY 1 EA 470.00 470.00 600.00 600.00 1200.00 1200.00

0181 5612000000-M SP  **MM TRANS COUPLN *¥ex 1 EA 2000.00 2000.00 200.00 200.00 110.00 110.00
(100MM, CI TO DI)

0182 5624000000-M SP  200MM TRANS COUPLN *#e 1 EA 2050.00 2050.00 250.00 250.00 200.00 200.00
(AC TO DI)

0183 5624000000-M SP  200MM TRANS COUPLN *#e 2 EA 2000.00 4000.00 250.00 500.00 175.00 350.00
(DI TO PVC)

0184 5630000000-M SP  250MM TRANS COUPLN *#e 3 EA 2080.00 6240.00 300.00 900.00 200.00 600.00
(AC TO DI)

0185 5648000000-N 1510 RELOCATE EXIST WAT METER 35 EA 435.00 15225.00 375.00 13125.00 350.00 12250.00

0186 5666000000-M 1510 FIRE HYDRANT, ***MPA WP 2 EA 2025.00 4050.00 1600.00 3200.00 2000.00 4000.00
(1.03MPA)

0187 5672000000-N 1510 RELOCATE EXIST FIRE HYD 1 EA 1400.00 1400.00 1000.00 1000.00 550.00 550.00

0188 5690000000-M 1520 **MM PVC SS PIPE SDR 35 205 M 185.00 3792.50 65.62 1345.21 75.00 1537.50
(100MM)

0189 5690000000-M 1520 **MM PVC SS PIPE SDR 35 17 M 195.00 3315.00 164.05 2788.85 85.00 1445.00
(250MM)

0190 5696000000-M 1520 200MM PVC SS PIPE SDR 35 219 M 190.00 41610.00 114.84 25149.96 95.00 20805.00

0191 5714000000-M 1520 ***MM DI SS PIPE CL **+* 995 M 210.00 20895.00 131.24 13058.38 105.00 10447.50
(200MM, 51)

0192 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 2 EA 125.00 250.00 300.00 600.00 110.00 220.00

0193 5774000000-M 1525 STD ***MM DIA PC MH 0-2M 12 EA 1500.00 18000.00 1800.00 21600.00 1500.00 18000.00
(1200MM)

0194 5780000000-M 1525 STD PC MH WALL ***MM 2+ 15 M 300.00 450.00 492.15 738.23 750.00 1125.00
(1200MM)

0195 5786000000-M 1525 SS MH OS DROP ASSEMBLY 1M 800.00 800.00 600.00 600.00 800.00 800.00

0196 5798000000-M 1530 FL OR REMV *** P|PE *xxxx 860 M 9.00 7740.00 32.80 28208.00 35.00 30100.00
(250MM, AC WATER)

0197 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 4 EA 500.00 2000.00 250.00 1000.00 500.00 2000.00

0198 5822000000-N 1530 BREAK DOWN & REBUILD MH 2 EA 2000.00 4000.00 1500.00 3000.00 1000.00 2000.00

0199 5828000000-N 1530 REMOVE EXISTING MANHOLE 1 EA 500.00 500.00 250.00 250.00 600.00 600.00

0200 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 250.00 500.00 300.00 600.00 300.00 600.00
150MM BELL JOINT CLAMP

0201 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 1650.00 1650.00 900.00 900.00 800.00 800.00
INSTALL FIRE HYDRANT

0202 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 700.00 700.00 500.00 500.00 500.00 500.00

REMOVE & STOCKPILE EXISITING FIRE HYDRANT
0203 6000000000-M 1605 TEMPORARY SILT FENCE 2,600 M 6.54 17004.00 10.00 26000.00 12.00 31200.00
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0204 6006000000-M 1610 EROS CONTRL STONE CL A 575 MTN 22.30 12822.50 25.00 14375.00 20.00 11500.00
0205 6009000000-M 1610 EROS CONTRL STONE CL B 2,400 MTN 22.50 54000.00 25.00 60000.00 20.00 48000.00
0206 6012000000-M 1610 SEDIMENT CONTROL STONE 2,950 MTN 20.30 59885.00 25.00 73750.00 20.00 59000.00
0207 6015000000-M 1615 TEMPORARY MULCHING 115 HA 1000.00 11500.00 1000.00 11500.00 1275.00 14662.50
0208 6018000000-M 1620 SEED FOR TEMP SEEDING 550 KG 5.00 2750.00 5.00 2750.00 13.50 7425.00
0209 6021000000-M 1620 FERT FOR TEMP SEEDING 4.5 MTN 500.00 2250.00 500.00 2250.00 930.00 4185.00
0210 6024000000-M 1622 TEMPORARY SLOPE DRAINS 170 M 35.00 5950.00 25.00 4250.00 21.00 3570.00
0211 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 13 EA 400.00 5200.00 150.00 1950.00 300.00 3900.00
0212 6030000000-M 1630 SILT EXCAVATION 5,300 M3 4.50 23850.00 7.00 37100.00 6.00 31800.00
0213 6033000000-M 1631 SYNTHETIC ROVING 3,600 M2 1.50 5400.00 1.50 5400.00 1.85 6660.00
0214 6036000000-M 1631 MATTING FOR EROS CONTROL 2,100 M2 3.00 6300.00 3.00 6300.00 1.85 3885.00
0215 6042000000-M 1632 6.4MM HARDWARE CLOTH 1,700 M 5.00 8500.00 10.00 17000.00 6.00 10200.00
0216 6069000000-M 1638 STILLING BASINS 695 M3 15.00 10425.00 18.00 12510.00 10.00 6950.00
0217 6084000000-M 1660 SEEDING & MULCHING 13 HA 2500.00 32500.00 2500.00 32500.00 4580.00 59540.00
0218 6087000000-M 1660 MOWING 6 HA 62.50 375.00 62.50 375.00 160.00 960.00
0219 6090000000-M 1661 SEED FOR REPAIR SEEDING 125 KG 10.00 1250.00 10.00 1250.00 10.00 1250.00
0220 6093000000-M 1661 FERT FOR REPAIR SEEDING 0.5 MTN 1000.00 500.00 1000.00 500.00 1200.00 600.00
0221 6096000000-M 1662 SEED FOR SUPP SEEDING 375 KG 5.00 1875.00 5.00 1875.00 7.60 2850.00
0222 6102000000-M 1663 SODDING 2,100 M2 5.00 10500.00 5.00 10500.00 10.25 21525.00
0223 6105000000-M 1663 WATER 400 KL 25.00 10000.00 25.00 10000.00 28.00 11200.00
0224 6108000000-M 1665 FERTILIZER TOPDRESSING 22 MTN 320.00 7040.00 320.00 7040.00 620.00 13640.00
0225 6111000000-M SP  IMPERVIOUS DIKE 320 M 50.00 16000.00 150.00 48000.00 85.00 27200.00
0226 6114000000-N SP  SPECIALIZED HAND MOWING 10 HR 25.00 250.00 25.00 250.00 60.00 600.00
0227 6117000000-N SP RESPONSE FOR EROS CONTROL 20 EA 100.00 2000.00 100.00 2000.00 260.00 5200.00
0228 6120000000-M SP  CULVERT DIVERSION CHANNEL 825 M3 4.00 3300.00 18.65 15386.25 25.00 20625.00
0229 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 23 EA 400.00 9200.00 800.00 18400.00 100.00 2300.00
ROOTWADS
0230 6135000000-M SP  GENERIC EROSION CONTROL ITEM (HA) 1 HA 2500.00 2500.00 2500.00 2500.00 7600.00 7600.00
SEEDING IN RIPARIAN AREAS
0231 6141000000-M SP  GENERIC EROSION CONTROL ITEM (M2) 5,200 M2 5.00 26000.00 5.00 26000.00 6.20 32240.00
COIR FIBER MAT
0232 6141000000-M SP  GENERIC EROSION CONTROL ITEM (M2) 6,720 M2 1.00 6720.00 1.00 6720.00 4.60 30912.00
LIVE STAKING
0233 6141000000-M SP  GENERIC EROSION CONTROL ITEM (M2) 2,550 M2 5.00 12750.00 5.00 12750.00 5.35 13642.50
PERMANENT SOIL REINFORCEMENT MAT
0234 6200000000-N 1670 GLOSSY ABELIA 156 EA 15.00 2340.00 15.00 2340.00 25.00 3900.00
'SUNRISE', SUNRISE ABELIA, 500-600MM, #3 CONT
0235 6210000000-N 1670 RED MAPLE 62 EA 200.00 12400.00 200.00 12400.00 155.00 9610.00
'COLUMNARE ARMSTRONG', COLUM- NAR, RED MAPLE
2.5-3M, 30-40MMCAL B&B
0236 6215000000-N 1670 SUGAR MAPLE 113 EA 200.00 22600.00 200.00 22600.00 155.00 17515.00

'GREEN MOUNTAIN', GREEN MOUNTAIN SUGAR MAPLE,
3-3.7M 30MM MIN CAL, B&B
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0237 6225000000-N 1670 JAPANESE BARBERRY 36 EA 15.00 540.00 15.00 540.00 25.00 900.00
'MONRY', SUNSATION JAPANESE BARBERRY, 500-600MM,
#3 CONT

0238  6340000000-N 1670 DAYLILLY 1,609 EA 5.00 8045.00 5.00 8045.00 4.00 6436.00
'MARY TODD', MARY TODD DAYLILY 3-FAN, BR

0239 6370000000-N 1670 INKBERRY 54 EA 15.00 810.00 15.00 810.00 30.00 1620.00
500-600MM, #3 CONT

0240 6395000000-N 1670 ILEX HOLLY 41 EA 15.00 615.00 15.00 615.00 30.00 1230.00
CORNUTA 'CARISSA', CARRISA HOLLY, 500-600MM, #3
CONT

0241 6400000000-N 1670 VIRGINIA SWEETSPIRE 537 EA 15.00 8055.00 15.00 8055.00 19.00 10203.00
'"HENRY'S GARNET', 500-600MM, #3 CONT

0242  6550000000-N 1670 CHERRY LAUREL 55 EA 15.00 825.00 15.00 825.00 30.00 1650.00
'OTTO LUYKEN', OTTO LUYKEN LAUREL, 500-600MM, #3
CONT

0243  6560000000-N 1670 SCARLET OAK 4 EA 200.00 800.00 200.00 800.00 160.00 640.00
3-3.7M, 30MM MIN CALL, B&B

0244  6570000000-N 1670 PIN OAK 18 EA 200.00 3600.00 200.00 3600.00 160.00 2880.00
3-3.7M, 30MM MIN CALL, B&B

0245 6595000000-N 1670 SPIRAEA, SPIREA 460 EA 15.00 6900.00 15.00 6900.00 20.00 9200.00
'GOLDMOUND', GOLDMOUND SPIREA, 500-600MM, #3
CONT

0246  6610000000-N 1670 CANADA HEMLOCK 11 EA 200.00 2200.00 200.00 2200.00 190.00 2090.00
1.75-2.5M, 22MM MIN, B&B

0247 6640000000-N 1670 GENERIC PLANTING ITEM (EA) 1670 410 EA 15.00 6150.00 15.00 6150.00 22.00 9020.00

ILEX VERTICILLATA 'RED SPRITE'RED SPRITE
WINTERBERRY, 500-600MM, #3 CONT

0248 6640000000-N 1670 GENERIC PLANTING ITEM (EA) 1670 23 EA 15.00 345.00 15.00 345.00 25.00 575.00
LEUCOTHE FONTANESIANA, DROOP- ING LEUCOTHOE,
500-600MM, #3 CONT

0249  6640000000-N 1670 GENERIC PLANTING ITEM (EA) 1670 282 EA 1.00 282.00 1.00 282.00 3.50 987.00
NARCISSUS 'GIGANTIC STAR', GI- GANTIC STAR,
DAFFODIL, BULB

0250 6640000000-N 1670 GENERIC PLANTING ITEM (EA) 1670 24 EA 15.00 360.00 15.00 360.00 35.00 840.00
RHODODENDRON CAROLINIANUM, CAROLINA
RHODODENDRON, 500-600MM, #3 CONT

0251 6650000000-M 1670 MULCH FOR PLANTING 439 M3 30.00 13170.00 30.00 13170.00 43.00 18877.00
0252  6655000000-M 1670 WATER FOR PLANTING 64 KL 25.00 1600.00 25.00 1600.00 40.00 2560.00
0253  6660000000-M 1670 PLANT BED FUMIGATION 3,584 M2 2.00 7168.00 2.00 7168.00 3.00 10752.00
0254 7048000000-M SP  300MM PEDEST SIGNL HD 2 SEC 14 EA 750.00 10500.00 750.00 10500.00 840.00 11760.00
0255 7060000000-M SP  SIGNAL CABLE 1,958 M 11.00 21538.00 11.00 21538.00 4.75 9300.50
0256 7120000000-M SP  VEHICLE SIGNAL HD (300MM, 3 SECT) 43 EA 1100.00 47300.00 1100.00 47300.00 1025.00 44075.00
0257 7132000000-M SP  VEHICLE SIGNAL HD (300MM, 4 SECT) 2 EA 1215.00 2430.00 1215.00 2430.00 1700.00 3400.00
0258 7144000000-M SP  VEHICLE SIGNAL HD (300MM, 5 SECT) 15 EA 1560.00 23400.00 1560.00 23400.00 1800.00 27000.00
0259 7204000000-N SP LOUVER FOR VEHIC SIGNL HD SEC 12 EA 165.00 1980.00 165.00 1980.00 170.00 2040.00
0260 7252000000-M SP MESSENGER CABLE (6.35MM) 5,000 M 8.00 40000.00 8.00 40000.00 7.00 35000.00
0261 7264000000-M SP MESSENGER CABLE (9.52MM) 108 M 11.00 1188.00 11.00 1188.00 8.00 864.00

0262 7276000000-M SP JACK & BORE 396 M 75.00 29700.00 75.00 29700.00 142.00 56232.00



NOV 20, 2001 03:13 PM HAYWOOD
TIP NO R-2210A 8.1942902

FED AID NO STP-23B(2) 3.540 KM
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.
US-23B (OLD ASHEVILLE HWY) FROM WAYNESVILLE CITY LIMITS (MARSHAL ST / WOODLAND DR) TO SR-1801 (JERRY LINER RD).

10:00AM

NOV 20 2001

9/ 30 013

C200237

HARRISON CONST. CO., INC., DIV.
OF APAC-TENNESSEE

TENNOCA CONSTRUCTION CO.

CHARLES BLALOCK & SONS, INC.

ALCOA, TN CANDLER, NC SEVIERVILLE, TN

0263 7279000000-M SP TRACER WIRE 50 M 2.00 100.00 2.00 100.00 3.50 175.00
0264 7288000000-M SP  TRENCHING (PAVED) 48 M 65.00 3120.00 65.00 3120.00 142.00 6816.00
0265 7300000000-M SP  TRENCHING (UNPAVED) 1,311 M 8.00 10488.00 8.00 10488.00 10.50 13765.50
0266 7324000000-N SP  JUNCTION BOX (STANDARD SIZE) 63 EA 260.00 16380.00 260.00 16380.00 290.00 18270.00
0267 7360000000-N SP  WOOD POLE 12 EA 800.00 9600.00 800.00 9600.00 900.00 10800.00
0268 7372000000-N SP  GUY ASSEMBLY 52 EA 190.00 9880.00 190.00 9880.00 300.00 15600.00
0269 7420000000-M SP  50MM RISER W/ WEATHERHEAD 14 EA 340.00 4760.00 340.00 4760.00 375.00 5250.00
0270 7432000000-M SP  50MM RISER W/ SEALING BUSHING 8 EA 410.00 3280.00 410.00 3280.00 500.00 4000.00
0271 7444000000-M SP  INDUCTIVE LOOP SAWCUT 2,854 M 19.50 55653.00 19.50 55653.00 14.35 40954.90
0272 7456000000-M SP LEAD-IN CABLE 5270 M 5.75 30302.50 5.75 30302.50 6.70 35309.00
0273 7516000000-M SP (Cl%MMUNICATIONS CABLE (** FIBER) 5700 M 8.00 45600.00 8.00 45600.00 12.50 71250.00
0274 7552000000-N SP  INTERCONNECT CENTER 8 EA 2850.00 22800.00 2850.00 22800.00 3600.00 28800.00
0275 7564000000-N SP  FIBER-OPTIC TRANSCEIVER 8 EA 2625.00 21000.00 2625.00 21000.00 2600.00 20800.00
0276 7566000000-N SP  DELINEATOR MARKER 2 EA 190.00 380.00 190.00 380.00 325.00 650.00
0277 7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 1750.00 1750.00 1750.00 1750.00 2300.00 2300.00
0278 7570000000-N SP  FURN FIB-OPT POWER METER 1 EA 1700.00 1700.00 1700.00 1700.00 2600.00 2600.00
0279 7572000000-N SP  FURN OPTIC LIGHT GENERATOR 1 EA 3900.00 3900.00 3900.00 3900.00 5000.00 5000.00
0280 7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 2400.00 2400.00 2400.00 2400.00 2600.00 2600.00
0281 7588000000-N SP  SGL MAST ARM WITH METAL POLE 13 EA 4225.00 54925.00 4225.00 54925.00 5500.00 71500.00
0282 7590000000-N SP  DBL MAST ARM WITH METAL POLE 1 EA 599.00 599.00 5990.00 5990.00 9500.00 9500.00
0283 7612000000-N SP METAL SIGNAL POLE FOUNDATION 14 EA 3400.00 47600.00 3400.00 47600.00 5000.00 70000.00
0284 7624000000-N SP  SIGNAL PEDESTAL WITH FOUND 1 EA 1200.00 1200.00 1200.00 1200.00 2900.00 2900.00
0285 7684000000-N SP  SIGNAL CABINET FOUNDATION 7 EA 550.00 3850.00 550.00 3850.00 1500.00 10500.00
0286 7756000000-N SP  CONTLR WITH CBNT, 2070L BASE MTD 8 EA 12700.00 101600.00 12700.00 101600.00 17300.00 138400.00
0287 7780000000-N SP DETECTOR CHANNEL (TYPE 2070L) 95 EA 275.00 26125.00 275.00 26125.00 205.00 19475.00
0288 7888000000-N SP  MASTR CONTRLR & MODEM (2070L) 1 EA 8500.00 8500.00 6000.00 6000.00 6800.00 6800.00
0289 7902000000-N SP  TRAFFIC SIGNAL SOFTWARE Lump Sum 11750.00 6500.00 25000.00
0290 7936000000-N SP CENTRAL COMPUTER 1 EA 5300.00 5300.00 4900.00 4900.00 7800.00 7800.00
0291 7938000000-N SP  NOTEBOOK COMPUTER 1 EA 6900.00 6900.00 5900.00 5900.00 8800.00 8800.00
0292 7940000000-N SP LAN Lump Sum 8000.00 8000.00 8500.00
0293  7942000000-N SP  PRINTER 1 EA 3350.00 3350.00 2900.00 2900.00 3500.00 3500.00
0294 7974000000-N SP  MAST ARM W/ MTL POLE DESIGN 1 EA 1000.00 1000.00 1000.00 1000.00 2000.00 2000.00
0295 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 7500.00 7500.00 7000.00

FIBER OPTIC TRAINING
0296  7990000000-M SP GENERIC SIGNAL ITEM (M) 50 M 85.00 4250.00 85.00 4250.00 130.00 6500.00

DIRECTIONAL DRILL POLYETHLENE CONDUIT

CULVERT ITEMS
0297 8056000000-N 402 REMV EXIST STR hirkitiork Lump Sum 8000.00 8000.00 4200.00

(10+64.142-Y7)
0298 8056000000-N 402 REMV EXIST STR hrkisiork Lump Sum 10000.00 10000.00 10500.00

(11+10.600-Y11-)
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0299 8056000000-N 402 REMV EXIST STR it Lump Sum 12000.00 12000.00 8500.00
(28+29.400-L-)

0300 8063000000-N SP  PC RCBC @ STA ek Lump Sum 152000.00 141887.24 155000.00
(10+64.142-Y7-)

0301 8126000000-N 414 CULV EXCAV @ **tkirin Lump Sum 20000.00 20000.00 8500.00
(10+64.142-Y7-)

0302 8126000000-N 414 CULV EXCAV @ **tkirnin Lump Sum 22000.00 22000.00 15500.00
(11+10.600-Y11-)

0303 8126000000-N 414 CULV EXCAV @ **xtkirin Lump Sum 60000.00 60000.00 31000.00
(28+29.400-L-)

0304 8133000000-M 414 FND COND MATL BOX CULV 628 MTN 35.00 21980.00 35.00 21980.00 19.00 11932.00

0305 8196000000-M 420 CL A CONC, CULVERT 807.8 M3 400.00 323120.00 400.00 323120.00 565.00 456407.00

0306 8245000000-M 425 REINF STL CULV 94,667 KG 1.05 99400.35 1.05 99400.35 1.10 104133.70

0307 8594000000-M 868 PLAIN RIP RAP B 870 MTN 35.00 30450.00 35.00 30450.00 30.00 26100.00
WALL ITEMS

0308 8832000000-N SP  GENERIC RET WALL ITEM (LS) Lump Sum 156747.00 156747.50 197000.00
MODULAR BLOCK RETAINING WALL, STA 21+55.000-L-

0309 8832000000-N SP  GENERIC RET WALL ITEM (LS) Lump Sum 314503.00 314502.50 397000.00
MODULAR BLOCK RETAINING WALL, STA 35+71.320-L-

0310 8832000000-N SP  GENERIC RET WALL ITEM (LS) Lump Sum 82778.00 82777.50 112000.00
MODULAR BLOCK RETAINING WALL, STA 43+40.360-L-

0311 8832000000-N SP  GENERIC RET WALL ITEM (LS) Lump Sum 52455.00 52455.00 82000.00
MODULAR BLOCK RETAINING WALL, STA 44+07.000-L-
CONTRACT TOTAL TOTAL 10226844.71 TOTAL 10962418.58 TOTAL 11119507.03
ROADWAY ITEMS SUB-TOTAL 8861411.36 SUB-TOTAL 9607098.49 SUB-TOTAL 9499734.33
CULVERT ITEMS SUB-TOTAL 758950.35 SUB-TOTAL 748837.59 SUB-TOTAL 831772.70

WALL ITEMS SUB-TOTAL 606483.00 SUB-TOTAL 606482.50 SUB-TOTAL 788000.00
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ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 550000.00 500000.00 356250.00
0002 0000400000-N SP  CONSTRUCTION SURVEYING Lump Sum 175000.00 238300.00 187200.00
0003  0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 5000.00 1000.00 750.00
REMOVE & RESET CONCRETE MEMORIAL MONUMENT
0004 0001000000-M 200 CLEARING & GRUBBING Lump Sum 453000.00 400000.00 157102.00
0005 0008000000-M 200 SUPP CLEARING & GRUBBING 0.4 HA 25000.00 10000.00 12400.00 4960.00 10000.00 4000.00
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 183,000 M3 7.00 1281000.00 6.25 1143750.00 9.00 1647000.00
0007 0036000000-M 225 UNDERCUT EXCAVATION 3,175 M3 5.00 15875.00 4.00 12700.00 9.00 28575.00
0008 0070000000-M SP  SELECT GRANULAR MATERIAL 500 M3 22.00 11000.00 29.00 14500.00 22.00 11000.00
0009 0077000000-M SP  SOIL STABILIZATION FABRIC 500 M2 2.00 1000.00 1.50 750.00 1.25 625.00
0010 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 325 MTN 15.00 4875.00 15.00 4875.00 17.00 5525.00
0011 0134000000-M 240 DRAINAGE DITCH EXCAVATION 5,000 M3 6.50 32500.00 4.00 20000.00 7.00 35000.00
0012 0141000000-M 240 BERM DITCH CONSTRUCTION 720 M 7.00 5040.00 5.00 3600.00 3.00 2160.00
0013 0156000000-M SP REMOVAL OF EXT ASPHALT PVM'T 12,600 M2 2.00 25200.00 1.00 12600.00 2.29 28854.00
0014 0163000000-M SP  REMOVAL OF EXT CONC PYM'T 10,900 M2 6.00 65400.00 1.50 16350.00 2.29 24961.00
0015 0177000000-M SP BREAKING OF EXT ASPH PVMT 1,475 M2 2.00 2950.00 1.50 2212.50 1.00 1475.00
0016 0185000000-M SP  BREAKING OF EXT CONC PVMT 700 M2 4.00 2800.00 1.60 1120.00 1.00 700.00
0017 0199000000-M SP TEMPORARY SHORING 20 M2 540.00 10800.00 650.00 13000.00 1200.00 24000.00
0018 0234000000-M SP GENERIC GRADING ITEM (M3) 225 M3 40.00 9000.00 48.00 10800.00 38.00 8550.00
SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC
WALL
0019 0241000000-M SP  GENERIC GRADING ITEM (M2) 870 M2 15.00 13050.00 13.00 11310.00 9.00 7830.00
FABRIC FOR TEMPORARY FABRIC WALL
0020 0241000000-M SP  GENERIC GRADING ITEM (M2) 1,250 M2 48.00 60000.00 40.00 50000.00 32.00 40000.00
ROCK PLATING
0021 0255000000-M SP  GENERIC GRADING ITEM (MTN) 5 MTN 100.00 500.00 30.00 150.00 30.00 150.00
BOULDERS (100KG)
0022 0255000000-M SP  GENERIC GRADING ITEM (MTN) 70 MTN 50.00 3500.00 12.00 840.00 30.00 2100.00
BOULDERS (545KG)
0023 0257000000-M SP  GENERIC GRADING ITEM (M) 320 M 100.00 32000.00 25.00 8000.00 40.00 12800.00
STREAM CHANNEL CONSTRUCTION
0024 0318000000-M 300 FND CONDIT MAT'L MIN STR 1,458 MTN 21.00 30618.00 26.50 38637.00 22.00 32076.00
0025 0342000000-M SP ’(*;’;*QAMMM?IDE DRAIN PIPE 576 M 72.00 4147.20 90.00 5184.00 32.00 1843.20
0026 0342000000-M SP ’(*;’SOMMMM?IDE DRAIN PIPE 132 M 101.00 1333.20 90.00 1188.00 60.00 792.00
0027 0366000000-M 310 375MM RCP CULV CLASS I 1,836 M 75.00 137700.00 72.00 132192.00 49.30 90514.80
0028 0372000000-M 310 450MM RCP CULV CLASS I 680.4 M 83.00 56473.20 82.00 55792.80 56.85 38680.74
0029 0378000000-M 310 600MM RCP CULV CLASS Il 1,020 M 100.00 102000.00 130.00 132600.00 90.00 91800.00
0030 0384000000-M 310 750MM RCP CULV CLASS I 486 M 136.00 66096.00 145.00 70470.00 135.15 65682.90
0031 0390000000-M 310 900MM RCP CULV CLASS Il 1836 M 180.00 33048.00 187.00 34333.20 188.03 34522.31
0032 0522000000-M 310 ¥ X X MM RCP T 1 EA 275.00 275.00 537.00 537.00 429.30 429.30
(375MM X 375MM X 375MM)
0033  0522000000-M 310 % X X MM RCP T 1 EA 320.00 320.00 544.00 544.00 508.80 508.80

(450MM X 450MM X 375MM)
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0034 0522000000-M 310 *** X% X #MM RCP T 1 EA 385.00 385.00 550.00 550.00 651.90 651.90
(600MM X 600MM X 375MM)
0035 0522000000-M 310 *** X% X #MM RCP T 1 EA 520.00 520.00 640.00 640.00 874.50 874.50
(750MM X 750MM X 375MM)
0036 0522000000-M 310 *** X% X #MM RCP T 1 EA 590.00 590.00 717.00 717.00 1065.30 1065.30
(900MM X 900MM X 600MM)
0037 0528000000-M 310 (371\21\’\:’&2)0 PIPE ELB CL Il 1 EA 300.00 300.00 945.00 945.00 381.60 381.60
0038  0576000000-M 320 ***MM CS PIPE CULV **MM 192 M 146.00 2803.20 115.00 2208.00 127.77 2453.18
(900MM, 2.01MM THICK)
0039  0588000000-M 320 450MM CS PIPE CULV 1.63MM 8 M 78.00 1404.00 81.00 1458.00 54.66 983.88
0040 0594000000-M 320 60OMM CS PIPE CULV 1.63MM 984 M 92.00 9052.80 106.00 10430.40 86.22 8484.05
0041 0636000000-M 320 ***MM CSP ELB ***MM 1 EA 450.00 450.00 392.00 392.00 638.31 638.31
(900MM, 2.01MM THICK)
0042 0708000000-M 324 400MM BCCSP B 1.63 144 M 85.00 12240.00 86.00 12384.00 77.19 11115.36
0043 0714000000-M 324 450MM BCCSP B 1.63 252 M 90.00 2268.00 92.00 2318.40 98.58 2484.22
0044 0720000000-M 324 600MM BCCSP B 1.63 132 M 105.00 1386.00 130.00 1716.00 126.87 1674.68
0045 0726000000-M 324 800MM BCCSP B 2.01 228 M 141.00 3214.80 147.00 3351.60 175.41 3999.35
0046 0732000000-M 324 900MM BCCSP B 2.01 108 M 175.00 1890.00 147.00 1587.60 211.41 2283.23
0047 0804000000-M 324 ***MM BCCSP ELB B ** 2 EA 500.00 1000.00 389.00 778.00 741.81 1483.62
(900MM, 2.01MM THICK)
0048 0806000000-M 324 400MM BCCSP ELB B 1.63 19 EA 250.00 4750.00 184.00 3496.00 276.00 5244.00
0049 0807000000-M 324 450MM BCCSP ELB B 1.63 3 EA 300.00 900.00 200.00 600.00 327.78 983.34
0050 0809000000-M 324 800MM BCCSP ELB B 2.01 2 EA 400.00 800.00 325.00 650.00 621.06 1242.12
0051 1011000000-N 500 FINE GRADING Lump Sum 35000.00 290000.00 75000.00
0052 1022000000-M SP  SEALING PAVEMENT CRACKS 1,500 KG 6.00 9000.00 5.00 7500.00 10.89 16335.00
0053  1121000000-M 520 AGGREGATE BASE COURSE 40,200 MTN 14.50 582900.00 16.00 643200.00 15.00 603000.00
0054 1220000000-M 545 INCIDENTAL STONE BASE 500 MTN 18.50 9250.00 13.50 6750.00 14.00 7000.00
0055 1231000000-M 560 SHOULDER BORROW 4100 M3 1.00 4100.00 5.00 20500.00 5.00 20500.00
0056 1297000000-M 612 z\gg.l\l;l 'G)SP PVMT *+MM DTH 1,000 M2 10.00 10000.00 9.15 9150.00 10.07 10070.00
0057 1330000000-M 612 INCIDENTAL MILLING 100 M2 50.00 5000.00 32.00 3200.00 35.20 3520.00
0058 1489000000-M SP  ASP CONC BASE CRS B25.08 5,300 MTN 51.35 272155.00 49.85 264205.00 54.84 290652.00
0059 1498000000-M SP  ASP CONC INTR CRS 119.08 20,000 MTN 41.90 838000.00 40.65 813000.00 44.72 894400.00
0060 1519000000-M SP  ASP CONC SURF CRS S9.58 13,500 MTN 42.15 569025.00 40.90 552150.00 44.99 607365.00
0061 1560000000-M SP  ASP FOR PLANT MIX PG64-22 2,050 MTN 191.00 391550.00 185.00 379250.00 203.50 417175.00
0062 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 40 MTN 200.00 8000.00 155.00 6200.00 250.00 10000.00
0063 1891000000-M SP  GENERIC PAVING ITEM (M2) 310 M2 80.00 24800.00 100.00 31000.00 92.40 28644.00
175MM PORTLAND CEMENT CONC TRUCK APRON
0064 2011000000-M 810 PIPE REMOVAL 7612 M 50.00 38060.00 27.00 20552.40 20.00 15224.00
0065 2022000000-M 815 SUBDRAIN EXCAVATION 560 M3 12.00 6720.00 15.00 8400.00 8.00 4480.00
0066 2033000000-M 815 SUBDR FINE AGGREGATE 420 M3 44.00 18480.00 50.00 21000.00 32.00 13440.00
0067 2044000000-M 815 150MM PERF SUBDR PIPE 1,000 M 25.00 25000.00 18.00 18000.00 5.00 5000.00
0068 2055000000-M 815 150MM SUBDR PIPE Y,T&L'S 100 EA 0.55 55.00 1.00 100.00 12.00 1200.00
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0069 2066000000-N 815 CONC PAD SUBDRN OUTLET 7 EA 220.00 1540.00 250.00 1750.00 412.50 2887.50
0070 2077000000-M 815 150MM OUTLET PIPE (SD) 14 M 22.00 308.00 18.00 252.00 26.00 364.00
0071 2209000000-M SP ENDWALLS 7 M3 1000.00 7000.00 782.00 5474.00 990.00 6930.00
0072 2264000000-M 840 PIPE PLUGS 3 M3 1500.00 4500.00 783.00 2349.00 990.00 2970.00
0073 2286000000-N 840 MASNRY DRAINAGE STRUCT 187 EA 1000.00 187000.00 1400.00 261800.00 1265.00 236555.00
0074 2308000000-M 840 MASONRY DRAINAGE STRS 15 M 1100.00 16500.00 840.00 12600.00 880.00 13200.00
0075 2352000000-N 840 (Fgli'gl\:g)W/GRATE 840.7** STD 48 EA 350.00 16800.00 503.00 24144.00 330.00 15840.00
0076 2352000000-N 840 (Fgli'gl\gg)W/GRATE 840.7** STD 4 EA 250.00 1000.00 503.00 2012.00 330.00 1320.00
0077 2363000000-N 840 (Fgli'gl\gg)W/ZGRTS 840.7*** STD 17 EA 300.00 5100.00 360.00 6120.00 330.00 5610.00
0078 2374000000-N 840 ESAME-GRT-HD 840.03 ** 15 EA 375.00 5625.00 330.00 4950.00 385.00 5775.00
0079 2374000000-N 840 Z:I?AME-GRT-HD 840.03 ** 52 EA 375.00 19500.00 330.00 17160.00 495.00 25740.00
0080 2374000000-N 840 (FGR)AME-GRT-HD 840.03 ** 50 EA 375.00 18750.00 330.00 16500.00 495.00 24750.00
0081 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 285.00 285.00 360.00 360.00 880.00 880.00
0082 2418000000-M SP FRM W/GRATES, DRIVEWY DI 514 M 350.00 17990.00 185.00 9509.00 137.50 7067.50
0083 2451000000-N 840 CONC APRON FOR DROP INLET 13 EA 1500.00 19500.00 350.00 4550.00 412.50 5362.50
0084 2535000000-M 846 *** X **MM CONC CURB 600 M 38.00 22800.00 48.00 28800.00 39.55 23730.00
(200MM X 300MM)
0085 2542000000-M 846 450MM CONC CURB & GUTTER 2,220 M 45.00 99900.00 45.00 99900.00 40.48 89865.60
0086 2549000000-M 846 750MM CONC CURB & GUTTER 6,260 M 46.00 287960.00 47.00 294220.00 47.52 297475.20
0087 2591000000-M 848 100MM CONC SIDEWALK 4,660 M2 30.00 139800.00 36.00 167760.00 30.14 140452.40
0088 2598000000-M 848 CONC WHEELCHAIR RAMPS 260 M2 45.00 11700.00 38.00 9880.00 44.00 11440.00
0089 2612000000-M 848 150MM CONC DRIVEWAY 900 M2 42.00 37800.00 38.00 34200.00 47.30 42570.00
0090 2619000000-M 850 100MM CONC PAVED DITCH 420 M2 41.00 17220.00 36.00 15120.00 42.90 18018.00
0091 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 505 M2 45.00 22725.00 37.00 18685.00 54.73 27638.65
0092 2830000000-N 858 ADJMANHOLES 20 EA 1000.00 20000.00 1200.00 24000.00 220.00 4400.00
0093 2845000000-N 858 ADJMETER OR VALVE BOXES 55 EA 1000.00 55000.00 850.00 46750.00 38.50 2117.50
0094 3030000000-M 862 STL BM GRDRAIL 1,729.74 M 31.30 54140.86 30.00 51892.20 32.45 56130.06
0095 3045000000-M 862 STL BM GRDRAIL SHOP CURV 80.01 M 38.00 3040.38 37.00 2960.37 39.60 3168.40
0096 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 37.00 185.00 35.00 175.00 38.50 192.50
0097 3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 425.00 850.00 400.00 800.00 440.00 880.00
0098 3210000000-N 862 GR ANCHOR TYPE CAT-1 5 EA 475.00 2375.00 450.00 2250.00 495.00 2475.00
0099 3270000000-N SP GR ANCHOR TYPE 350 10 EA 1900.00 19000.00 1800.00 18000.00 1980.00 19800.00
0100 3360000000-M 863 REMOVE GUARDRAIL 730 M 3.50 2555.00 3.30 2409.00 3.63 2649.90
0101 3380000000-M 862 TEMP STL BM GUARDRAIL 240.03 M 21.00 5040.63 19.75 4740.59 21.73 5215.85
0102 3382000000-M 862 TEMP STL BM GDRAIL, SHP CURV 26.67 M 28.00 746.76 26.25 700.09 28.88 770.23

0103 3389100000-N SP GDRL ANCH UNITS 350 TEMP 4 EA 1275.00 5100.00 1200.00 4800.00 1320.00 5280.00
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0104 3575000000-M SP  GENERIC FENCING ITEM (M) 580 M 70.00 40600.00 65.00 37700.00 71.50 41470.00

VINYL COATED CHAIN LINK FENCE, 1200MM FABRIC

(WALL MOUNTED)
0105 3628000000-M 868 PLN RIP RAP CL | 375 MTN 33.00 12375.00 30.00 11250.00 26.00 9750.00
0106 3649000000-M 868 PLN RIP RAP, CLASS B 1,375 MTN 31.00 42625.00 30.00 41250.00 25.00 34375.00
0107 3656000000-M 868 FILTER FABRIC FOR DRAINGE 3,050 M2 3.00 9150.00 1.00 3050.00 1.25 3812.50
0108 3980000000-M SP  GENERIC WALL ITEM (M3) 110 M3 550.00 60500.00 600.00 66000.00 852.50 93775.00

CONCRETE RETAINING WALL WITH ROCK FACE VENEER
0109 4054000000-M 902 PLN CONC SIGN FOOTINGS 1 M3 500.00 500.00 500.00 500.00 450.00 450.00
0110 4060000000-M 903 BRKWY STL BEAM SIGN SUPPT 252 KG 5.00 1260.00 4.50 1134.00 4.25 1071.00
0111 4090000000-N 904 TYPE B SIGNS, ERECTION 2 EA 360.00 720.00 300.00 600.00 300.00 600.00
0112 4204000000-N 907 R&D U CHNNEL POSTS 5 EA 20.00 100.00 10.00 50.00 10.00 50.00
0113  4300000000-N SP  R&D SIGN & U POST 54 EA 6.00 324.00 5.00 270.00 5.00 270.00
0114 4342000000-N 908 ERECT SIGNS ON NEW U-CHNL 5 EA 110.00 550.00 100.00 500.00 100.00 500.00
0115 4360000000-N SP  GENERIC SIGNING ITEM (EA) 8 EA 150.00 1200.00 125.00 1000.00 125.00 1000.00

TYPE D SIGNS, ERECTION
0116 4360000000-N SP  GENERIC SIGNING ITEM (EA) 148 EA 115.00 17020.00 105.00 15540.00 105.00 15540.00

TYPE E SIGNS, ERECTION
0117 4360000000-N SP  GENERIC SIGNING ITEM (EA) 6 EA 150.00 900.00 135.00 810.00 135.00 810.00

TYPE F SIGNS, ERECTION
0118 4400000000-M SP  WORK ZONE SIGNS (STAT) 95 M2 100.00 9500.00 80.00 7600.00 126.31 11999.45
0119 4405000000-M SP  WORK ZONE SIGNS (PORT) 28 M2 150.00 4200.00 100.00 2800.00 54.01 1512.28
0120 4410000000-M SP WORK ZONE SIGNS (BARRICAD 24 M2 150.00 3600.00 100.00 2400.00 130.21 3125.04
0121 4415000000-N 1115 FLASHING ARROW PNL TYPE C 1 EA 10000.00 10000.00 7300.00 7300.00 4950.00 4950.00
0122 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 20000.00 40000.00 27000.00 54000.00 25187.25 50374.50
0123  4425000000-N 1125 WARNING FLAGS 4 EA 100.00 400.00 15.00 60.00 10.00 40.00
0124 4430000000-N 1130 DRUMS 500 EA 75.00 37500.00 65.00 32500.00 55.00 27500.00
0125 4435000000-N 1135 CONES 100 EA 50.00 5000.00 20.00 2000.00 15.00 1500.00
0126 4440000000-M SP  BARRICADES (TYPE II) 30 M 50.00 1500.00 47.00 1410.00 60.00 1800.00
0127 4445000000-M SP  BARRICADES (TYPE Il) 202 M 50.00 10100.00 40.00 8080.00 70.00 14140.00
0128 4455000000-N 1150 FLAGGER 750 MD 150.00 112500.00 160.00 120000.00 300.00 225000.00
0129 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 6 EA 10000.00 60000.00 16500.00 99000.00 10890.00 65340.00
0130 4470000000-N 1160 RESET CRASH CUSHION 2 EA 5000.00 10000.00 1600.00 3200.00 2090.00 4180.00
0131 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 15000.00 30000.00 12000.00 24000.00 14643.75 29287.50
0132 4485000000-M 1170 PORTABLE BARRIER 341 M 60.00 20460.00 162.00 55242.00 64.90 22130.90
0133  4495000000-M 1170 PORT BARRIER, DRAINAGE 150 M 75.00 11250.00 96.00 14400.00 68.20 10230.00
0134 4500000000-M 1170 RESET PORTABLE BARRIER 191 M 20.00 3820.00 15.00 2865.00 17.60 3361.60
0135 4510000000-N SP  POLICE 80 HR 100.00 8000.00 50.00 4000.00 40.00 3200.00
0136 4650000000-N 1251 TEMP RAISED PVMT MRKS 830 EA 5.50 4565.00 5.00 4150.00 5.50 4565.00
0137 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 1,350 M 2.75 3712.50 2.50 3375.00 2.75 3712.50
0138 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 8,416 M 3.70 31139.20 3.40 28614.40 3.72 31307.52
0139  4695000000-M 1205 200MM THERMO MKG 2.3MM TK 70 M 6.60 462.00 6.00 420.00 6.60 462.00
0140 4697000000-M 1205 200MM THERMO MKG 3.1MM TK 510 M 6.60 3366.00 6.00 3060.00 6.60 3366.00
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0141 4705000000-M 1205 400MM THERMO MKG 2.3MM TK 26 M 9.90 257.40 9.00 234.00 9.90 257.40
0142 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 250 M 13.00 3250.00 12.00 3000.00 13.20 3300.00
0143 4720000000-M 1205 THERMO PVT MKG CHARACTER 2.3 40 EA 22.00 880.00 20.00 800.00 22.00 880.00
0144 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 95 EA 72.00 6840.00 65.00 6175.00 93.50 8882.50
0145 4810000000-M 1205 PAINT PVT MKG LINES 100MM 61,651 M 0.51 31442.01 0.50 30825.50 0.51 31442.01
0146 4830000000-M 1205 PAINT PVT MKG LINES 400MM 52 M 6.70 348.40 6.10 317.20 6.71 348.92
0147 4840000000-N 1205 PAINT PVT MKG CHARACTER 160 EA 11.00 1760.00 10.00 1600.00 11.00 1760.00
0148 4845000000-N 1205 PAINT PVT MKG SYMBOL 120 EA 44.00 5280.00 40.00 4800.00 44.00 5280.00
0149 4850000000-M 1205 REMVL OF 100MM LINES 750 M 1.80 1350.00 2.00 1500.00 1.82 1365.00
0150 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 915 EA 38.50 35227.50 35.00 32025.00 38.50 35227.50
0151 5300000000-M 1505 (F\;\:)D CONDIT MAT'L CL**xxxx 555 MTN 22.00 12210.00 20.00 11100.00 19.23 10672.65
0152 5306000000-M 1505 R/EI;DDN MAT'L CL *eweeeeees 555 MTN 22.00 12210.00 20.00 11100.00 19.23 10672.65
0153 5318000000-M 1505 PVMT REP FOR UTILITY WORK 256.8 MTN 115.00 29532.00 110.00 28248.00 108.21 27788.33
0154 5354000000-M 1510 100MM DI H20 PIPE 2.41MPA 368 M 125.00 4600.00 160.00 5888.00 72.60 2671.68
0155 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 1,019 M 82.50 84067.50 120.00 122280.00 58.08 59183.52
0156 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 39 M 195.00 7605.00 284.00 11076.00 58.96 2299.44
0157 5372000000-M 1510 250MM DI H20 PIPE 2.41MPA 1552.8 M 97.00 150621.60 120.00 186336.00 65.34 101459.95
0158 5408000000-M 1510 (50'\1/\|A’\l/\|ﬂ)cu WATER PIPE TYPE K 21 M 80.00 1680.00 230.00 4830.00 39.96 839.16
0159 5414000000-M 1510 20MM CU WATER PIPE TYPE K 106 M 55.00 5830.00 50.00 5300.00 34.10 3614.60
0160 5420000000-M 1510 25MM CU WATER PIPE TYPE K 197 M 55.00 10835.00 50.00 9850.00 35.20 6934.40
0161 5432000000-M 1510 50MM PVC H20 P SD21 1.38 220 M 50.00 11000.00 75.00 16500.00 26.18 5759.60
0162 5474000000-M 1510 200MM PVC WP DR *#* *xex 49 M 66.00 32340.00 99.00 48510.00 50.82 24901.80
(14,1.38MPA)
0163 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 2,527.3 KG 4.40 11120.12 7.00 17691.10 7.33 18525.11
0164 5510000000-M 1510 20MM CORPORATION STOP 28 EA 68.00 1904.00 150.00 4200.00 44.00 1232.00
0165 5516000000-M 1510 25MM CORPORATION STOP 9 EA 79.00 711.00 150.00 1350.00 55.00 495.00
0166 5528000000-M 1510 50MM CORPORATION STOP 2 EA 145.00 290.00 250.00 500.00 110.00 220.00
0167 5534000000-M 1510 ***MM GATE V & V BX 2 EA 430.00 860.00 400.00 800.00 522.50 1045.00
(100MM, 1.38MPA)
0168 5534000000-M 1510 ***MM GATE V & V BX 4 EA 320.00 1280.00 300.00 1200.00 473.00 1892.00
(50MM, 1.38MPA)
0169 5540000000-M 1510 %fghgﬂhh/lﬂp%ﬂE V &V BX 11 EA 535.00 5885.00 500.00 5500.00 654.50 7199.50
0170 5546000000-M 1510 (Zlogl\B/I’\hA/IP%kTE V &V BX 4 EA 775.00 3100.00 700.00 2800.00 764.50 3058.00
0171 5552000000-M 1510 (ZlE:gI\B/I’\hA/IP%ATE V &V BX 6 EA 1120.00 6720.00 1100.00 6600.00 1100.00 6600.00
0172 5576000000-M 1510 *** X **MM TAPN SLV V BX 1 EA 1670.00 1670.00 1700.00 1700.00 1749.00 1749.00
(150MM X 150MM,1.38MPA)
0173 5582000000-M 1510 *** X **MM TAPPING SADDL 8 EA 135.00 1080.00 150.00 1200.00 110.00 880.00
(150MM X 20MM)
0174 5582000000-M 1510 *** X **MM TAPPING SADDL 7 EA 135.00 945.00 150.00 1050.00 132.00 924.00

(150MM X 25MM)
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0175 5582000000-M 1510 *** X **MM TAPPING SADDL 1 EA 145.00 145.00 200.00 200.00 440.00 440.00
(150MM X 50MM)

0176 5582000000-M 1510 *** X **MM TAPPING SADDL 12 EA 150.00 1800.00 150.00 1800.00 132.00 1584.00
(250MM X 20MM)

0177 5582000000-M 1510 *** X **MM TAPPING SADDL 1 EA 150.00 150.00 200.00 200.00 154.00 154.00
(250MM X 25MM)

0178 5582000000-M 1510 *** X **MM TAPPING SADDL 7 EA 125.00 875.00 100.00 700.00 275.00 1925.00
(50MM X 20MM)

0179 5582000000-M 1510 *** X **MM TAPPING SADDL 1 EA 125.00 125.00 100.00 100.00 330.00 330.00
(50MM X 25MM)

0180 5606000000-M SP  50MM BLOW OFF ASSEMBLY 1 EA 715.00 715.00 700.00 700.00 715.00 715.00

0181 5612000000-M SP  **MM TRANS COUPLN *¥ex 1 EA 190.00 190.00 200.00 200.00 176.00 176.00
(100MM, CI TO DI)

0182 5624000000-M SP  200MM TRANS COUPLN ##e 1 EA 245.00 245.00 400.00 400.00 440.00 440.00
(AC TO DI)

0183 5624000000-M SP  200MM TRANS COUPLN ##e 2 EA 245.00 490.00 400.00 800.00 385.00 770.00
(DI TO PVC)

0184 5630000000-M SP  250MM TRANS COUPLN *#e 3 EA 350.00 1050.00 500.00 1500.00 495.00 1485.00
(AC TO DI)

0185 5648000000-N 1510 RELOCATE EXIST WAT METER 35 EA 500.00 17500.00 400.00 14000.00 506.00 17710.00

0186 5666000000-M 1510 FIRE HYDRANT, ***MPA WP 2 EA 1265.00 2530.00 1200.00 2400.00 2090.00 4180.00
(1.03MPA)

0187 5672000000-N 1510 RELOCATE EXIST FIRE HYD 1 EA 825.00 825.00 700.00 700.00 1100.00 1100.00

0188 5690000000-M 1520 **MM PVC SS PIPE SDR 35 205 M 85.00 1742.50 102.00 2091.00 72.60 1488.30
(100MM)

0189 5690000000-M 1520 **MM PVC SS PIPE SDR 35 17 M 108.00 1836.00 130.00 2210.00 108.90 1851.30
(250MM)

0190 5696000000-M 1520 200MM PVC SS PIPE SDR 35 219 M 107.00 23433.00 140.00 30660.00 105.27 23054.13

0191 5714000000-M 1520 ***MM DI SS PIPE CL **+* 995 M 115.00 11442.50 226.00 22487.00 127.05 12641.48
(200MM, 51)

0192 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 2 EA 360.00 720.00 200.00 400.00 165.00 330.00

0193 5774000000-M 1525 STD ***MM DIA PC MH 0-2M 12 EA 1540.00 18480.00 1400.00 16800.00 1375.00 16500.00
(1200MM)

0194 5780000000-M 1525 STD PC MH WALL ***MM 2+ 15 M 440.00 660.00 500.00 750.00 275.00 412.50
(1200MM)

0195 5786000000-M 1525 SS MH OS DROP ASSEMBLY 1M 1100.00 1100.00 3000.00 3000.00 3300.00 3300.00

0196 5798000000-M 1530 FL OR REMV *** P|PE *xxxx 860 M 20.00 17200.00 28.00 24080.00 27.23 23417.80
(250MM, AC WATER)

0197 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 4 EA 550.00 2200.00 700.00 2800.00 660.00 2640.00

0198 5822000000-N 1530 BREAK DOWN & REBUILD MH 2 EA 1320.00 2640.00 1600.00 3200.00 2200.00 4400.00

0199 5828000000-N 1530 REMOVE EXISTING MANHOLE 1 EA 330.00 330.00 700.00 700.00 770.00 770.00

0200 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 275.00 550.00 300.00 600.00 319.00 638.00
150MM BELL JOINT CLAMP

0201 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 1800.00 1800.00 1200.00 1200.00 2090.00 2090.00
INSTALL FIRE HYDRANT

0202 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 385.00 385.00 500.00 500.00 1100.00 1100.00

REMOVE & STOCKPILE EXISITING FIRE HYDRANT
0203 6000000000-M 1605 TEMPORARY SILT FENCE 2,600 M 10.00 26000.00 10.00 26000.00 9.50 24700.00
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0204 6006000000-M 1610 EROS CONTRL STONE CL A 575 MTN 30.00 17250.00 30.00 17250.00 24.00 13800.00
0205 6009000000-M 1610 EROS CONTRL STONE CL B 2,400 MTN 31.00 74400.00 30.00 72000.00 24.00 57600.00
0206 6012000000-M 1610 SEDIMENT CONTROL STONE 2,950 MTN 26.00 76700.00 28.00 82600.00 24.00 70800.00
0207 6015000000-M 1615 TEMPORARY MULCHING 115 HA 1050.00 12075.00 1300.00 14950.00 1358.50 15622.75
0208 6018000000-M 1620 SEED FOR TEMP SEEDING 550 KG 5.25 2887.50 15.00 8250.00 14.25 7837.50
0209 6021000000-M 1620 FERT FOR TEMP SEEDING 4.5 MTN 525.00 2362.50 1000.00 4500.00 990.00 4455.00
0210 6024000000-M 1622 TEMPORARY SLOPE DRAINS 170 M 40.00 6800.00 16.00 2720.00 22.00 3740.00
0211 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 13 EA 300.00 3900.00 230.00 2990.00 250.00 3250.00
0212 6030000000-M 1630 SILT EXCAVATION 5,300 M3 1.00 5300.00 10.00 53000.00 7.00 37100.00
0213 6033000000-M 1631 SYNTHETIC ROVING 3,600 M2 1.60 5760.00 2.00 7200.00 2.09 7524.00
0214 6036000000-M 1631 MATTING FOR EROS CONTROL 2,100 M2 3.15 6615.00 2.00 4200.00 1.98 4158.00
0215 6042000000-M 1632 6.4MM HARDWARE CLOTH 1,700 M 30.00 51000.00 10.00 17000.00 18.70 31790.00
0216 6069000000-M 1638 STILLING BASINS 695 M3 25.00 17375.00 70.00 48650.00 8.00 5560.00
0217 6084000000-M 1660 SEEDING & MULCHING 13 HA 2625.00 34125.00 5000.00 65000.00 4889.50 63563.50
0218 6087000000-M 1660 MOWING 6 HA 70.00 420.00 150.00 900.00 165.00 990.00
0219 6090000000-M 1661 SEED FOR REPAIR SEEDING 125 KG 10.50 1312.50 10.00 1250.00 9.90 1237.50
0220 6093000000-M 1661 FERT FOR REPAIR SEEDING 0.5 MTN 1050.00 525.00 1120.00 560.00 1100.00 550.00
0221 6096000000-M 1662 SEED FOR SUPP SEEDING 375 KG 5.25 1968.75 8.50 3187.50 8.25 3093.75
0222 6102000000-M 1663 SODDING 2,100 M2 5.25 11025.00 11.00 23100.00 11.00 23100.00
0223 6105000000-M 1663 WATER 400 KL 26.00 10400.00 30.00 12000.00 29.70 11880.00
0224 6108000000-M 1665 FERTILIZER TOPDRESSING 22 MTN 335.00 7370.00 670.00 14740.00 660.00 14520.00
0225 6111000000-M SP  IMPERVIOUS DIKE 320 M 100.00 32000.00 67.00 21440.00 66.00 21120.00
0226 6114000000-N SP  SPECIALIZED HAND MOWING 10 HR 26.00 260.00 50.00 500.00 55.00 550.00
0227 6117000000-N SP RESPONSE FOR EROS CONTROL 20 EA 110.00 2200.00 250.00 5000.00 275.00 5500.00
0228 6120000000-M SP  CULVERT DIVERSION CHANNEL 825 M3 11.00 9075.00 10.00 8250.00 30.80 25410.00
0229 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 23 EA 500.00 11500.00 200.00 4600.00 250.00 5750.00

ROOTWADS
0230 6135000000-M SP  GENERIC EROSION CONTROL ITEM (HA) 1 HA 2625.00 2625.00 7400.00 7400.00 8140.00 8140.00

SEEDING IN RIPARIAN AREAS
0231 6141000000-M SP  GENERIC EROSION CONTROL ITEM (M2) 5,200 M2 5.25 27300.00 6.00 31200.00 6.60 34320.00

COIR FIBER MAT
0232 6141000000-M SP  GENERIC EROSION CONTROL ITEM (M2) 6,720 M2 1.10 7392.00 4.50 30240.00 4.95 33264.00

LIVE STAKING
0233 6141000000-M SP  GENERIC EROSION CONTROL ITEM (M2) 2,550 M2 5.25 13387.50 5.25 13387.50 5.78 14739.00

PERMANENT SOIL REINFORCEMENT MAT
0234 6200000000-N 1670 GLOSSY ABELIA 156 EA 16.00 2496.00 25.00 3900.00 26.40 4118.40

'SUNRISE', SUNRISE ABELIA, 500-600MM, #3 CONT
0235 6210000000-N 1670 RED MAPLE 62 EA 210.00 13020.00 155.00 9610.00 165.00 10230.00

'COLUMNARE ARMSTRONG', COLUM- NAR, RED MAPLE
2.5-3M, 30-40MMCAL B&B
0236 6215000000-N 1670 SUGAR MAPLE 113 EA 210.00 23730.00 155.00 17515.00 165.00 18645.00
'GREEN MOUNTAIN', GREEN MOUNTAIN SUGAR MAPLE,
3-3.7M 30MM MIN CAL, B&B
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VECELLIO & GROGAN, INC.

PHILLIPS & JORDAN, INC.

INC.
LYNCHBURG, VA BECKLEY, WV KNOXVILLE, TN
0237 6225000000-N 1670 JAPANESE BARBERRY 36 EA 16.00 576.00 25.00 900.00 26.40 950.40
'MONRY', SUNSATION JAPANESE BARBERRY, 500-600MM,
#3 CONT
0238  6340000000-N 1670 DAYLILLY 1,609 EA 5.25 8447.25 4.00 6436.00 4.35 6999.15
'MARY TODD', MARY TODD DAYLILY 3-FAN, BR
0239 6370000000-N 1670 INKBERRY 54 EA 16.00 864.00 25.00 1350.00 26.40 1425.60
500-600MM, #3 CONT
0240 6395000000-N 1670 ILEX HOLLY 41 EA 16.00 656.00 25.00 1025.00 26.40 1082.40
CORNUTA 'CARISSA', CARRISA HOLLY, 500-600MM, #3
CONT
0241 6400000000-N 1670 VIRGINIA SWEETSPIRE 537 EA 16.00 8592.00 20.00 10740.00 19.80 10632.60
'"HENRY'S GARNET', 500-600MM, #3 CONT
0242  6550000000-N 1670 CHERRY LAUREL 55 EA 16.00 880.00 29.00 1595.00 30.80 1694.00
'OTTO LUYKEN', OTTO LUYKEN LAUREL, 500-600MM, #3
CONT
0243  6560000000-N 1670 SCARLET OAK 4 EA 210.00 840.00 155.00 620.00 165.00 660.00
3-3.7M, 30MM MIN CALL, B&B
0244  6570000000-N 1670 PIN OAK 18 EA 210.00 3780.00 155.00 2790.00 165.00 2970.00
3-3.7M, 30MM MIN CALL, B&B
0245 6595000000-N 1670 SPIRAEA, SPIREA 460 EA 16.00 7360.00 20.00 9200.00 19.80 9108.00
'GOLDMOUND', GOLDMOUND SPIREA, 500-600MM, #3
CONT
0246  6610000000-N 1670 CANADA HEMLOCK 11 EA 210.00 2310.00 190.00 2090.00 203.50 2238.50
1.75-2.5M, 22MM MIN, B&B
0247 6640000000-N 1670 GENERIC PLANTING ITEM (EA) 1670 410 EA 16.00 6560.00 21.00 8610.00 23.10 9471.00
ILEX VERTICILLATA 'RED SPRITE'RED SPRITE
WINTERBERRY, 500-600MM, #3 CONT
0248 6640000000-N 1670 GENERIC PLANTING ITEM (EA) 1670 23 EA 16.00 368.00 24.00 552.00 26.40 607.20
LEUCOTHE FONTANESIANA, DROOP- ING LEUCOTHOE,
500-600MM, #3 CONT
0249  6640000000-N 1670 GENERIC PLANTING ITEM (EA) 1670 282 EA 1.10 310.20 3.25 916.50 358 1009.56
NARCISSUS 'GIGANTIC STAR', GI- GANTIC STAR,
DAFFODIL, BULB
0250 6640000000-N 1670 GENERIC PLANTING ITEM (EA) 1670 24 EA 16.00 384.00 32.00 768.00 35.20 844.80
RHODODENDRON CAROLINIANUM, CAROLINA
RHODODENDRON, 500-600MM, #3 CONT
0251 6650000000-M 1670 MULCH FOR PLANTING 439 M3 32.00 14048.00 42.00 18438.00 46.20 20281.80
0252  6655000000-M 1670 WATER FOR PLANTING 64 KL 27.00 1728.00 35.00 2240.00 38.50 2464.00
0253 6660000000-M 1670 PLANT BED FUMIGATION 3,584 M2 2.10 7526.40 3.00 10752.00 3.19 11432.96
0254 7048000000-M SP  300MM PEDEST SIGNL HD 2 SEC 14 EA 640.00 8960.00 815.00 11410.00 896.50 12551.00
0255 7060000000-M SP  SIGNAL CABLE 1,958 M 7.70 15076.60 5.00 9790.00 5.12 10024.96
0256 7120000000-M SP  VEHICLE SIGNAL HD (300MM, 3 SECT) 43 EA 1035.00 44505.00 1020.00 43860.00 1116.50 48009.50
0257 7132000000-M SP  VEHICLE SIGNAL HD (300MM, 4 SECT) 2 EA 1360.00 2720.00 1625.00 3250.00 1787.50 3575.00
0258 7144000000-M SP  VEHICLE SIGNAL HD (300MM, 5 SECT) 15 EA 1640.00 24600.00 1750.00 26250.00 1925.00 28875.00
0259 7204000000-N SP LOUVER FOR VEHIC SIGNL HD SEC 12 EA 105.00 1260.00 165.00 1980.00 181.50 2178.00
0260 7252000000-M SP MESSENGER CABLE (6.35MM) 5,000 M 5.90 29500.00 7.00 35000.00 7.62 38100.00
0261 7264000000-M SP MESSENGER CABLE (9.52MM) 108 M 25.00 2700.00 8.00 864.00 8.71 940.68
0262 7276000000-M SP JACK & BORE 396 M 46.00 18216.00 140.00 55440.00 152.46 60374.16
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0263 7279000000-M SP TRACER WIRE 50 M 3.40 170.00 3.00 150.00 3.30 165.00
0264 7288000000-M SP  TRENCHING (PAVED) 48 M 120.00 5760.00 140.00 6720.00 152.46 7318.08
0265 7300000000-M SP  TRENCHING (UNPAVED) 1,311 M 24.30 31857.30 11.00 14421.00 11.44 14997.84
0266 7324000000-N SP  JUNCTION BOX (STANDARD SIZE) 63 EA 330.00 20790.00 300.00 18900.00 313.50 19750.50
0267 7360000000-N SP  WOOD POLE 12 EA 1125.00 13500.00 895.00 10740.00 984.50 11814.00
0268 7372000000-N SP  GUY ASSEMBLY 52 EA 670.00 34840.00 295.00 15340.00 324.50 16874.00
0269 7420000000-M SP  50MM RISER W/ WEATHERHEAD 14 EA 445.00 6230.00 365.00 5110.00 401.50 5621.00
0270 7432000000-M SP  50MM RISER W/ SEALING BUSHING 8 EA 545.00 4360.00 495.00 3960.00 544.50 4356.00
0271 7444000000-M SP  INDUCTIVE LOOP SAWCUT 2,854 M 19.00 54226.00 15.00 42810.00 15.61 44550.94
0272 7456000000-M SP LEAD-IN CABLE 5270 M 2.90 15283.00 7.00 36890.00 7.26 38260.20
0273 7516000000-M SP (Cl%MMUNICATIONS CABLE (** FIBER) 5700 M 3.45 19665.00 13.00 74100.00 13.57 77349.00
0274 7552000000-N SP  INTERCONNECT CENTER 8 EA 1590.00 12720.00 3450.00 27600.00 3795.00 30360.00
0275 7564000000-N SP  FIBER-OPTIC TRANSCEIVER 8 EA 2060.00 16480.00 2500.00 20000.00 2750.00 22000.00
0276 7566000000-N SP  DELINEATOR MARKER 2 EA 130.00 260.00 300.00 600.00 330.00 660.00
0277 7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 2600.00 2600.00 2200.00 2200.00 2420.00 2420.00
0278 7570000000-N SP  FURN FIB-OPT POWER METER 1 EA 1540.00 1540.00 2500.00 2500.00 2750.00 2750.00
0279 7572000000-N SP  FURN OPTIC LIGHT GENERATOR 1 EA 2925.00 2925.00 4900.00 4900.00 5390.00 5390.00
0280 7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 2060.00 2060.00 2500.00 2500.00 2750.00 2750.00
0281 7588000000-N SP  SGL MAST ARM WITH METAL POLE 13 EA 4900.00 63700.00 5495.00 71435.00 6044.50 78578.50
0282 7590000000-N SP  DBL MAST ARM WITH METAL POLE 1 EA 6225.00 6225.00 9450.00 9450.00 10395.00 10395.00
0283 7612000000-N SP METAL SIGNAL POLE FOUNDATION 14 EA 4193.00 58702.00 4900.00 68600.00 5390.00 75460.00
0284 7624000000-N SP  SIGNAL PEDESTAL WITH FOUND 1 EA 1355.00 1355.00 2800.00 2800.00 3080.00 3080.00
0285 7684000000-N SP  SIGNAL CABINET FOUNDATION 7 EA 867.00 6069.00 1400.00 9800.00 1540.00 10780.00
0286 7756000000-N SP  CONTLR WITH CBNT, 2070L BASE MTD 8 EA 15340.00 122720.00 16850.00 134800.00 18535.00 148280.00
0287 7780000000-N SP DETECTOR CHANNEL (TYPE 2070L) 95 EA 140.00 13300.00 199.00 18905.00 218.90 20795.50
0288 7888000000-N SP  MASTR CONTRLR & MODEM (2070L) 1 EA 5415.00 5415.00 6500.00 6500.00 7150.00 7150.00
0289 7902000000-N SP  TRAFFIC SIGNAL SOFTWARE Lump Sum 24000.00 24000.00 26400.00
0290 7936000000-N SP CENTRAL COMPUTER 1 EA 6900.00 6900.00 7500.00 7500.00 8250.00 8250.00
0291 7938000000-N SP  NOTEBOOK COMPUTER 1 EA 3500.00 3500.00 8500.00 8500.00 9350.00 9350.00
0292 7940000000-N SP LAN Lump Sum 920.00 8000.00 8800.00
0293  7942000000-N SP  PRINTER 1 EA 2600.00 2600.00 3400.00 3400.00 3740.00 3740.00
0294 7974000000-N SP  MAST ARM W/ MTL POLE DESIGN 1 EA 325.00 325.00 1900.00 1900.00 2090.00 2090.00
0295 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 11550.00 6500.00 7150.00

FIBER OPTIC TRAINING
0296 7990000000-M SP  GENERIC SIGNAL ITEM (M) 50 M 65.00 3250.00 130.00 6500.00 141.57 7078.50

DIRECTIONAL DRILL POLYETHLENE CONDUIT

CULVERT ITEMS
0297 8056000000-N 402 REMV EXIST STR tirkisionk Lump Sum 8500.00 10000.00 5500.00

(10+64.142-Y7)
0298 8056000000-N 402 REMV EXIST STR tirkitionk Lump Sum 11000.00 15000.00 7700.00

(11+10.600-Y11-)
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0299 8056000000-N 402 REMV EXIST STR #iiiinx Lump Sum 13000.00 15000.00 10450.00
(28+29.400-L-)

0300 8063000000-N SP PC RCBC @ STA *rhrwik Lump Sum 160000.00 180000.00 101304.50
(10+64.142-Y7-)

0301 8126000000-N 414 CULV EXCAV @ **+ronnnnek Lump Sum 21000.00 25000.00 5500.00
(10+64.142-Y7-)

0302 8126000000-N 414 CULV EXCAV @ **+ronnnsnek Lump Sum 23000.00 40000.00 5500.00
(11+10.600-Y11-)

0303 8126000000-N 414 CULV EXCAV @ **+ronnnsnrk Lump Sum 63000.00 100000.00 9350.00
(28+29.400-L-)

0304 8133000000-M 414 FND COND MATL BOX CULV 628 MTN 37.00 23236.00 40.00 25120.00 38.50 24178.00

0305 8196000000-M 420 CL A CONC, CULVERT 807.8 M3 420.00 339276.00 500.00 403900.00 617.10 498493.38

0306 8245000000-M 425 REINF STL CULV 94,667 KG 1.10 104133.70 1.20 113600.40 1.60 151467.20

0307 8594000000-M 868 PLAIN RIP RAP B 870 MTN 37.00 32190.00 40.00 34800.00 31.90 27753.00
WALL ITEMS

0308 8832000000-N SP  GENERIC RET WALL ITEM (LS) Lump Sum 175000.00 180000.00 295000.00
MODULAR BLOCK RETAINING WALL, STA 21+55.000-L-

0309 8832000000-N SP  GENERIC RET WALL ITEM (LS) Lump Sum 350000.00 380000.00 510000.00
MODULAR BLOCK RETAINING WALL, STA 35+71.320-L-

0310 8832000000-N SP  GENERIC RET WALL ITEM (LS) Lump Sum 105000.00 100000.00 190000.00
MODULAR BLOCK RETAINING WALL, STA 43+40.360-L-

0311 8832000000-N SP  GENERIC RET WALL ITEM (LS) Lump Sum 70000.00 65000.00 125000.00
MODULAR BLOCK RETAINING WALL, STA 44+07.000-L-
CONTRACT TOTAL TOTAL 11234132.46 TOTAL 11927849.25 TOTAL 11942705.31
ROADWAY ITEMS SUB-TOTAL 9735796.76  SUB-TOTAL 10240428.85  SUB-TOTAL 9975509.23
CULVERT ITEMS SUB-TOTAL 798335.70  SUB-TOTAL 962420.40  SUB-TOTAL 847196.08
WALL ITEMS SUB-TOTAL 700000.00  SUB-TOTAL 725000.00  SUB-TOTAL 1120000.00
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0001
0002
0003

0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018

0019

0020

0021

0022

0023

0024
0025

0026

0027
0028
0029
0030
0031
0032

0033

0000100000-N
0000400000-N
0000900000-N

0001000000-M
0008000000-M
0022000000-M
0036000000-M
0070000000-M
0077000000-M
0080000000-M
0134000000-M
0141000000-M
0156000000-M
0163000000-M
0177000000-M
0185000000-M
0199000000-M
0234000000-M

0241000000-M

0241000000-M

0255000000-M

0255000000-M

0257000000-M

0318000000-M
0342000000-M

0342000000-M

0366000000-M
0372000000-M
0378000000-M
0384000000-M
0390000000-M
0522000000-M

0522000000-M

800
SP
SP

200
200
225
225
SP
SP
SP
240
240
SP
SP
SP
SP
SP
SP

SP

SP

SP

SP

SP

300
SP

SP

310
310
310
310
310
310

310

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING

GENERIC MISCELLANEOUS ITEM (LS)
REMOVE & RESET CONCRETE MEMORIAL MONUMENT
CLEARING & GRUBBING

SUPP CLEARING & GRUBBING
UNCLASSIFIED EXCAVATION
UNDERCUT EXCAVATION

SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
CLASS IV SUBGRD STABILIZATION
DRAINAGE DITCH EXCAVATION
BERM DITCH CONSTRUCTION
REMOVAL OF EXT ASPHALT PVM'T
REMOVAL OF EXT CONC PVM'T
BREAKING OF EXT ASPH PVMT
BREAKING OF EXT CONC PVMT
TEMPORARY SHORING

GENERIC GRADING ITEM (M3)

SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC

WALL
GENERIC GRADING ITEM (M2)
FABRIC FOR TEMPORARY FABRIC WALL
GENERIC GRADING ITEM (M2)
ROCK PLATING

GENERIC GRADING ITEM (MTN)
BOULDERS (100KG)

GENERIC GRADING ITEM (MTN)
BOULDERS (545KG)

GENERIC GRADING ITEM (M)
STREAM CHANNEL CONSTRUCTION
FND CONDIT MAT'L MIN STR

*5\IM SIDE DRAIN PIPE

(375MM)

*5\IM SIDE DRAIN PIPE

(600MM)

375MM RCP CULV CLASS Il

450MM RCP CULV CLASS Il

600MM RCP CULV CLASS Il

750MM RCP CULV CLASS Il

900MM RCP CULV CLASS Il

*kk X *kk X ***MM RCP T

(375MM X 375MM X 375MM)

*kk X *kk X ***MM RCP T

(450MM X 450MM X 375MM)

Lump Sum
Lump Sum
Lump Sum

Lump Sum
0.4
183,000
3,175

500

500

HA
M3
M3
M3
M2

325 MTN

5,000
720
12,600
10,900
1,475
700

20

225

870

1,250

M3
M
M2
M2
M2
M2
M2
M3

M2

M2

5 MTN

70 MTN

320

M

1,458 MTN

57.6
13.2

1,836
680.4
1,020
486
183.6
1

1

M

EA

590000.00

200000.00

400.00

427000.00

15000.00 6000.00
7.50 1372500.00
6.50 20637.50
36.00 18000.00
4.00 2000.00
17.00 5525.00
6.00 30000.00
3.00 2160.00
3.00 37800.00
4.00 43600.00
2.50 3687.50
3.50 2450.00
1000.00 20000.00
34.00 7650.00
10.00 8700.00
24.00 30000.00
100.00 500.00
50.00 3500.00
70.00 22400.00
20.00 29160.00
80.00 4608.00
115.00 1518.00
84.00 154224.00
95.00 64638.00
110.00 112200.00
142.00 69012.00
200.00 36720.00
300.00 300.00
400.00 400.00
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0034 0522000000-M 310 P X R X MM RCP T 1 EA 500.00 500.00
(600MM X 600MM X 375MM)
0035 0522000000-M 310 P X R X MM RCP T 1 EA 750.00 750.00
(750MM X 750MM X 375MM)
0036 0522000000-M 310 P X R X MM RCP T 1 EA 1000.00 1000.00
(900MM X 900MM X 600MM)
0037 0528000000-M 310 **MM RC PIPE ELB CL Il 1 EA 300.00 300.00
(375MM)
0038 0576000000-M 320 **MM CS PIPE CULV ***MM 192 M 200.00 3840.00
(900MM, 2.01MM THICK)
0039 0588000000-M 320 450MM CS PIPE CULV 1.63MM 18 M 100.00 1800.00
0040 0594000000-M 320 600MM CS PIPE CULV 1.63MM 984 M 115.00 11316.00
0041 0636000000-M 320 **MM CSP ELB ****MM 1 EA 450.00 450.00
(900MM, 2.01MM THICK)
0042 0708000000-M 324 400MM BCCSP B 1.63 144 M 95.00 13680.00
0043 0714000000-M 324 450MM BCCSP B 1.63 252 M 100.00 2520.00
0044 0720000000-M 324 600MM BCCSP B 1.63 132 M 120.00 1584.00
0045 0726000000-M 324 800MM BCCSP B 2.01 228 M 160.00 3648.00
0046 0732000000-M 324 900MM BCCSP B 2.01 108 M 200.00 2160.00
0047 0804000000-M 324 **MM BCCSP ELB B **** 2 EA 450.00 900.00
(900MM, 2.01MM THICK)
0048 0806000000-M 324 400MM BCCSP ELB B 1.63 19 EA 200.00 3800.00
0049 0807000000-M 324 450MM BCCSP ELB B 1.63 3 EA 225.00 675.00
0050 0809000000-M 324 800MM BCCSP ELB B 2.01 2 EA 350.00 700.00
0051 1011000000-N 500 FINE GRADING Lump Sum 130000.00
0052 1022000000-M SP SEALING PAVEMENT CRACKS 1,500 KG 6.00 9000.00
0053 1121000000-M 520 AGGREGATE BASE COURSE 40,200 MTN 17.00 683400.00
0054 1220000000-M 545 INCIDENTAL STONE BASE 500 MTN 20.00 10000.00
0055 1231000000-M 560 SHOULDER BORROW 4,100 M3 6.50 26650.00
0056 1297000000-M 612 z\gg.'\l;l 'G)SP PVMT ****MM DTH 1,000 M2 9.61 9610.00
0057 1330000000-M 612 INCIDENTAL MILLING 100 M2 33.60 3360.00
0058 1489000000-M SP ASP CONC BASE CRS B25.0B 5,300 MTN 52.34 277402.00
0059 1498000000-M SP ASP CONC INTR CRS 119.0B 20,000 MTN 42.68 853600.00
0060 1519000000-M SP ASP CONC SURF CRS S9.5B 13,500 MTN 42.95 579825.00
0061 1560000000-M SP  ASP FOR PLANT MIX PG64-22 2,050 MTN 194.25 398212.50
0062 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 40 MTN 130.00 5200.00
0063 1891000000-M SP  GENERIC PAVING ITEM (M2) 310 M2 88.00 27280.00
175MM PORTLAND CEMENT CONC TRUCK APRON
0064 2011000000-M 810 PIPE REMOVAL 761.2 M 15.00 11418.00
0065 2022000000-M 815 SUBDRAIN EXCAVATION 560 M3 10.00 5600.00
0066 2033000000-M 815 SUBDR FINE AGGREGATE 420 M3 30.00 12600.00
0067 2044000000-M 815 150MM PERF SUBDR PIPE 1,000 M 10.00 10000.00
0068 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 100 EA 40.00 4000.00
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0069
0070
0071
0072
0073
0074
0075

0076

0077

0078

0079

0080

0081
0082
0083
0084

0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095
0096
0097
0098
0099
0100
0101
0102
0103

2066000000-N
2077000000-M
2209000000-M
2264000000-M
2286000000-N
2308000000-M
2352000000-N

2352000000-N

2363000000-N

2374000000-N

2374000000-N

2374000000-N

2396000000-N
2418000000-M
2451000000-N
2535000000-M

2542000000-M
2549000000-M
2591000000-M
2598000000-M
2612000000-M
2619000000-M
2647000000-M
2830000000-N
2845000000-N
3030000000-M
3045000000-M
3150000000-N
3195000000-N
3210000000-N
3270000000-N
3360000000-M
3380000000-M
3382000000-M
3389100000-N

815
815
SP

840
840
840
840

840

840

840

840

840

840
SP

840
846

846
846
848
848
848
850
852
858
858
862
862
862
862
862
SP

863
862
862
SP

CONC PAD SUBDRN OUTLET
150MM OUTLET PIPE (SD)
ENDWALLS

PIPE PLUGS

MASNRY DRAINAGE STRUCT
MASONRY DRAINAGE STRS

FRAME W/GRATE 840 % STD
(840.16)

FRAME W/GRATE 840 % STD
(840.29)

FRAME W/2GRTS 840.** STD
(840.29)

FRAME-GRT-HD 840.03 **

(B)

FRAME-GRT-HD 840.03 **

(F)

FRAME-GRT-HD 840.03 **

(©)]

FRAME W/COVER STD 840.54
FRM W/GRATES, DRIVEWY DI
CONC APRON FOR DROP INLET

*+x X **5MM CONC CURB
(200MM X 300MM)
450MM CONC CURB & GUTTER

750MM CONC CURB & GUTTER
100MM CONC SIDEWALK

CONC WHEELCHAIR RAMPS
150MM CONC DRIVEWAY

100MM CONC PAVED DITCH
125MM MONOLITHIC CONC ISL (SURF MTD)
ADJ MANHOLES

ADJ METER OR VALVE BOXES
STL BM GRDRAIL

STL BM GRDRAIL SHOP CURV
ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE AT-1

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE 350

REMOVE GUARDRAIL

TEMP STL BM GUARDRAIL

TEMP STL BM GDRAIL, SHP CURV
GDRL ANCH UNITS 350 TEMP

14

187
15
48

17
15
52

50

51.4
13
600

2,220
6,260
4,660
260
900
420
505

20

55
1,729.74
80.01
5

2

5

10

730
240.03
26.67

EA

M3
M3
EA

EA

EA

EA

EA

EA

EA

EA

EA

M2
M2
M2
M2
M2
EA
EA

EA
EA
EA
EA

EA

200.00
20.00
1102.50
1102.50
1181.25
945.00
367.50

315.00

315.00

367.50

367.50

367.50

262.50
325.50
300.00

38.00

39.00
46.00
29.00
42.00
45.00
41.00
52.00
400.00
200.00
30.98
37.80
36.75
420.00
472.50
1890.00
3.47
20.74
27.56
1260.00

1400.00
280.00
7717.50
3307.50
220893.75
14175.00
17640.00

1260.00

5355.00

5512.50

19110.00

18375.00

262.50
16730.70
3900.00
22800.00

86580.00
287960.00
135140.00

10920.00

40500.00

17220.00

26260.00

8000.00
11000.00
53587.35

3024.38

183.75
840.00

2362.50
18900.00

2533.10

4978.22

735.03
5040.00
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0104

0105
0106
0107
0108

0109
0110
0111
0112
0113
0114
0115

0116

0117

0118
0119
0120
0121
0122
0123
0124
0125
0126
0127
0128
0129
0130
0131
0132
0133
0134
0135
0136
0137
0138
0139
0140

3575000000-M

3628000000-M
3649000000-M
3656000000-M
3980000000-M

4054000000-M
4060000000-M
4090000000-N
4204000000-N
4300000000-N
4342000000-N
4360000000-N

4360000000-N

4360000000-N

4400000000-M
4405000000-M
4410000000-M
4415000000-N
4420000000-N
4425000000-N
4430000000-N
4435000000-N
4440000000-M
4445000000-M
4455000000-N
4465000000-N
4470000000-N
4475000000-N
4485000000-M
4495000000-M
4500000000-M
4510000000-N
4650000000-N
4685000000-M
4686000000-M
4695000000-M
4697000000-M

SP

868
868
868
SP

902
903
904
907
SP

908
SP

SP

SP

SP

SP

SP

1115
1120
1125
1130
1135
SP

SP

1150
1160
1160
1165
1170
1170
1170
SP

1251
1205
1205
1205
1205

GENERIC FENCING ITEM (M)

VINYL COATED CHAIN LINK FENCE, 1200MM FABRIC
(WALL MOUNTED)

PLN RIP RAP CL |

PLN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE

GENERIC WALL ITEM (M3)
CONCRETE RETAINING WALL WITH ROCK FACE VENEER
PLN CONC SIGN FOOTINGS

BRKWY STL BEAM SIGN SUPPT
TYPE B SIGNS, ERECTION

R&D U CHNNEL POSTS

R&D SIGN & U POST

ERECT SIGNS ON NEW U-CHNL

GENERIC SIGNING ITEM (EA)
TYPE D SIGNS, ERECTION
GENERIC SIGNING ITEM (EA)
TYPE E SIGNS, ERECTION
GENERIC SIGNING ITEM (EA)
TYPE F SIGNS, ERECTION
WORK ZONE SIGNS (STAT)

WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARRICAD
FLASHING ARROW PNL TYPE C
CHANGEABLE MESSAGE SIGNS
WARNING FLAGS

DRUMS

CONES

BARRICADES (TYPE Il)
BARRICADES (TYPE IlI)
FLAGGER

TEMPORARY CRASH CUSHIONS
RESET CRASH CUSHION
TRUCK MTD IMP ATTN 45 MPH
PORTABLE BARRIER

PORT BARRIER, DRAINAGE
RESET PORTABLE BARRIER
POLICE

TEMP RAISED PVMT MRKS
100MM THERMO MKG, 2.3MMTK
100MM THERMO MKG, 3.1IMMTK
200MM THERMO MKG 2.3MM TK
200MM THERMO MKG 3.1MM TK

580 M 68.25 39585.00
375 MTN 24.00 9000.00
1,375 MTN 21.00 28875.00
3,050 M2 2.50 7625.00
110 M3 1000.00 110000.00
1 M3 473.00 473.00
252 KG 4.50 1134.00
2 EA 315.00 630.00

5 EA 11.00 55.00

54 EA 5.25 283.50

5 EA 105.00 525.00

EA 132.00 1056.00

148 EA 110.00 16280.00
6 EA 142.00 852.00

95 M2 120.00 11400.00
28 M2 100.00 2800.00
24 M2 100.00 2400.00

1 EA 3000.00 3000.00

2 EA 4000.00 8000.00

EA 100.00 400.00

500 EA 100.00 50000.00
100 EA 25.00 2500.00
30 M 80.00 2400.00
202 M 80.00 16160.00
750 MD 130.00 97500.00
6 EA 2000.00 12000.00

2 EA 2000.00 4000.00

2 EA 4000.00 8000.00
341 M 66.00 22506.00
150 M 83.00 12450.00
191 M 50.00 9550.00
80 HR 30.00 2400.00
830 EA 5.25 4357.50
1,350 M 2.63 3550.50
8,416 M 3.55 29876.80
70 M 6.30 441.00
510 M 6.30 3213.00
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0141
0142
0143
0144
0145
0146
0147
0148
0149
0150
0151

0152

0153
0154
0155
0156
0157
0158

0159
0160
0161
0162

0163
0164
0165
0166
0167

0168

0169

0170

0171

0172

0173

0174

4705000000-M
4710000000-M
4720000000-M
4725000000-M
4810000000-M
4830000000-M
4840000000-N
4845000000-N
4850000000-M
4905000000-N
5300000000-M

5306000000-M

5318000000-M
5354000000-M
5360000000-M
5366000000-M
5372000000-M
5408000000-M

5414000000-M
5420000000-M
5432000000-M
5474000000-M

5480000000-M
5510000000-M
5516000000-M
5528000000-M
5534000000-M

5534000000-M

5540000000-M

5546000000-M

5552000000-M

5576000000-M

5582000000-M

5582000000-M

1205
1205
1205
1205
1205
1205
1205
1205
1205
1253
1505

1505

1505
1510
1510
1510
1510
1510

1510
1510

400MM THERMO MKG 2.3MM TK
600MM THERMO MKG 3.1MM TK
THERMO PVT MKG CHARACTER 2.3
THERMO PVT MKG SYMB 2.3MM
PAINT PVT MKG LINES 100MM
PAINT PVT MKG LINES 400MM
PAINT PVT MKG CHARACTER
PAINT PVT MKG SYMBOL

REMVL OF 100MM LINES
SNOWPLB RAISED PVMT MRKER
FND CONDIT MAT'L CLtxx

(VD)

BEDDN MAT'L CL *trsens

(V1)

PVMT REP FOR UTILITY WORK
100MM DI H20 PIPE 2.41MPA
150MM DI H20 PIPE 2.41MPA
200MM DI H20 PIPE 2.41MPA
250MM DI H20 PIPE 2.41MPA

**MM CU WATER PIPE TYPE K
(50MM)
20MM CU WATER PIPE TYPE K

25MM CU WATER PIPE TYPE K

1510 50MM PVC H20 P SD21 1.38

1510 200MM PVC WP DR *¥* ik
(14,1.38MPA)

1510 DI H20 FITTINGS 1.72MPA

1510 20MM CORPORATION STOP

1510 25MM CORPORATION STOP

1510 50MM CORPORATION STOP

1510 **MM GATE V &V BX
(100MM, 1.38MPA)

1510 **MM GATE V &V BX
(50MM, 1.38MPA)

1510 150MM GATE V & V BX
(1.38MPA)

1510 200MM GATE V & V BX
(1.38MPA)

1510 250MM GATE V & V BX
(1.38MPA)

1510 *** X **MM TAPN SLV V BX
(150MM X 150MM,1.38MPA)

1510 *** X **MM TAPPING SADDL
(150MM X 20MM)

1510 *** X **MM TAPPING SADDL
(150MM X 25MM)

26

250

40

95
61,651
52

160
120
750
915

M
M
EA
EA
M
M
EA
EA
M
EA

5565 MTN

5565 MTN

256.8 MTN

36.8
1,019
39
1,552.8
21

106
197
220
490

2,527.3
28

M

==L

==L

EA

EA

EA

EA

EA

EA

EA

9.45
12.60
21.00
68.25

0.48

6.41
10.50
42.00

1.73
36.75
21.00

21.00

110.25
115.50
78.75
183.75
92.40
75.60

52.50
52.50
47.25
63.00

4.20
65.10
75.60

136.50
409.50

304.50

509.25

740.25

1071.00

1485.75

131.25

131.25

245.70
3150.00
840.00
6483.75
29592.48
333.32
1680.00
5040.00
1297.50
33626.25
11655.00

11655.00

28312.20
4250.40
80246.25
7166.25
143478.72
1587.60

5565.00
10342.50
10395.00
30870.00

10614.66
1822.80
680.40
273.00
819.00

1218.00

5601.75

2961.00

6426.00

1485.75

1050.00

918.75
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0175

0176

0177

0178

0179

0180
0181

0182

0183

0184

0185
0186

0187
0188

0189

0190
0191

0192
0193

0194

0195
0196

0197
0198
0199
0200

0201

0202

0203

5582000000-M

5582000000-M

5582000000-M

5582000000-M

5582000000-M

5606000000-M
5612000000-M

5624000000-M

5624000000-M

5630000000-M

5648000000-N
5666000000-M

5672000000-N
5690000000-M

5690000000-M

5696000000-M
5714000000-M

5768000000-N
5774000000-M

5780000000-M

5786000000-M
5798000000-M

5816000000-N
5822000000-N
5828000000-N
5882000000-N

5882000000-N

5882000000-N

6000000000-M

1510 *** X **MM TAPPING SADDL
(150MM X 50MM)

1510 *** X **MM TAPPING SADDL
(250MM X 20MM)

1510 *** X **MM TAPPING SADDL
(250MM X 25MM)

1510 *** X **MM TAPPING SADDL
(50MM X 20MM)

1510 *** X **MM TAPPING SADDL
(50MM X 25MM)

SP 50MM BLOW OFF ASSEMBLY

SP  **MM TRANS COUPLN *¥ex
(100MM, CI TO DI)

SP  200MM TRANS COUPLN *#e

(AC TO DI)

SP  200MM TRANS COUPLN #r
(DI TO PVC)

SP  250MM TRANS COUPLN #s
(AC TO DI)

1510 RELOCATE EXIST WAT METER

1510 FIRE HYDRANT, ***MPA WP
(1.03MPA)

1510 RELOCATE EXIST FIRE HYD

1520 **MM PVC SS PIPE SDR 35
(100MM)

1520 **MM PVC SS PIPE SDR 35
(250MM)

1520 200MM PVC SS PIPE SDR 35

1520 ***MM DI SS PIPE CL ***
(200MM, 51)

1520 SANITARY SEWER CLEAN-OUT

1525 STD ***MM DIA PC MH 0-2M
(1200MM)

1525 STD PC MH WALL ***MM 2+
(1200MM)

1525 SS MH OS DROP ASSEMBLY

1530 FL OR REMV *** P|PE *xxk
(250MM, AC WATER)

1530 BRK DN,PLUG & FILL UT MH

1530 BREAK DOWN & REBUILD MH

1530 REMOVE EXISTING MANHOLE

SP  GENERIC UTILITY ITEM (EA)
150MM BELL JOINT CLAMP

SP  GENERIC UTILITY ITEM (EA)
INSTALL FIRE HYDRANT

SP  GENERIC UTILITY ITEM (EA)
REMOVE & STOCKPILE EXISITING FIRE HYDRANT

1605 TEMPORARY SILT FENCE

12

20.5

17

219
99.5

12

15

860

N RPN A

2,600

EA

EA

EA

EA

EA

EA
EA

EA

EA

EA

EA
EA

EA

EA
EA

EA
EA
EA
EA

EA

EA

136.50

141.75

141.75

120.75

120.75

682.50
178.50

236.25

236.25

330.75

477.75
1207.50

787.50
80.59

103.09

102.11
110.25

341.25
1470.00

420.00

1050.00
18.90

525.00
1260.00
315.00
262.50

1732.50

367.50

12.50

136.50

1701.00

141.75

845.25

120.75

682.50
178.50

236.25

472.50

992.25

16721.25
2415.00

787.50
1652.10

1752.53

22362.09
10969.88

682.50
17640.00

630.00

1050.00
16254.00

2100.00
2520.00
315.00
525.00

1732.50

367.50

32500.00
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0204
0205
0206
0207
0208
0209
0210
0211
0212
0213
0214
0215
0216
0217
0218
0219
0220
0221
0222
0223
0224
0225
0226
0227
0228
0229

0230

0231

0232

0233

0234

0235

0236

6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M
6024000000-M
6027000000-N
6030000000-M
6033000000-M
6036000000-M
6042000000-M
6069000000-M
6084000000-M
6087000000-M
6090000000-M
6093000000-M
6096000000-M
6102000000-M
6105000000-M
6108000000-M
6111000000-M
6114000000-N
6117000000-N
6120000000-M
6132000000-N

6135000000-M

6141000000-M

6141000000-M

6141000000-M

6200000000-N

6210000000-N

6215000000-N

1610
1610
1610
1615
1620
1620
1622
1622
1630
1631
1631
1632
1638
1660
1660
1661
1661
1662
1663
1663
1665
SP

SP

SP

SP

SP

SP

SP

SP

SP

1670

1670

1670

EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
INLET PROTCN @ SLOPE DRNS
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
6.4MM HARDWARE CLOTH
STILLING BASINS

SEEDING & MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
SODDING

WATER

FERTILIZER TOPDRESSING
IMPERVIOUS DIKE
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CULVERT DIVERSION CHANNEL

GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS

GENERIC EROSION CONTROL ITEM (HA)

SEEDING IN RIPARIAN AREAS

GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MAT

GENERIC EROSION CONTROL ITEM (M2)

LIVE STAKING

GENERIC EROSION CONTROL ITEM (M2)

PERMANENT SOIL REINFORCEMENT MAT

GLOSSY ABELIA

'SUNRISE', SUNRISE ABELIA, 500-600MM, #3 CONT

RED MAPLE

'COLUMNARE ARMSTRONG', COLUM- NAR, RED MAPLE
2.5-3M, 30-40MMCAL B&B

SUGAR MAPLE

'GREEN MOUNTAIN', GREEN MOUNTAIN SUGAR MAPLE,
3-3.7M 30MM MIN CAL, B&B

575 MTN
2,400 MTN
2,950 MTN

11.5
550

HA
KG

4.5 MTN

170
13
5,300
3,600
2,100
1,700
695
13

6

125

M
EA
M3
M2
M2

M
M3
HA
HA
KG

0.5 MTN

375
2,100
400

KG
M2
KL

22 MTN

320
10
20

825
23

1
5,200
6,720
2,550

156

62

113

M
HR
EA
M3
EA

HA

M2

M2

M2

EA

EA

EA

20.00 11500.00
20.00 48000.00
19.00 56050.00
1296.75 14912.63
13.60 7480.00
945.00 4252.50
30.00 5100.00
250.00 3250.00
5.50 29150.00
2.00 7200.00
1.89 3969.00
10.00 17000.00
20.00 13900.00
4667.25 60674.25
157.50 945.00
9.45 1181.25
1050.00 525.00
7.88 2955.00
10.50 22050.00
28.35 11340.00
630.00 13860.00
60.00 19200.00
52.50 525.00
262.50 5250.00
28.00 23100.00
300.00 6900.00
7770.00 7770.00
6.30 32760.00
4.73 31785.60
5.51 14050.50
25.20 3931.20
157.50 9765.00
157.50 17797.50
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0237

0238

0239

0240

0241

0242

0243

0244

0245

0246

0247

0248

0249

0250

0251
0252
0253
0254
0255
0256
0257
0258
0259
0260
0261
0262

6225000000-N

6340000000-N

6370000000-N

6395000000-N

6400000000-N

6550000000-N

6560000000-N

6570000000-N

6595000000-N

6610000000-N

6640000000-N

6640000000-N

6640000000-N

6640000000-N

6650000000-M
6655000000-M
6660000000-M
7048000000-M
7060000000-M
7120000000-M
7132000000-M
7144000000-M
7204000000-N
7252000000-M
7264000000-M
7276000000-M

1670

1670

1670

1670

1670

1670

1670

1670

1670

1670

1670

1670

1670

1670

1670
1670
1670
SP
SP
SP
SP
SP
SP
SP
SP
SP

JAPANESE BARBERRY

'MONRY', SUNSATION JAPANESE BARBERRY, 500-600MM,

#3 CONT

DAYLILLY

'MARY TODD', MARY TODD DAYLILY 3-FAN, BR
INKBERRY

500-600MM, #3 CONT

ILEX HOLLY

CORNUTA 'CARISSA', CARRISA HOLLY, 500-600MM, #3
CONT

VIRGINIA SWEETSPIRE

'HENRY'S GARNET', 500-600MM, #3 CONT

CHERRY LAUREL

'OTTO LUYKEN', OTTO LUYKEN LAUREL, 500-600MM, #3
CONT

SCARLET OAK

3-3.7M, 30MM MIN CALL, B&B

PIN OAK

3-3.7M, 30MM MIN CALL, B&B

SPIRAEA, SPIREA

'GOLDMOUND', GOLDMOUND SPIREA, 500-600MM, #3
CONT

CANADA HEMLOCK

1.75-2.5M, 22MM MIN, B&B

GENERIC PLANTING ITEM (EA) 1670

ILEX VERTICILLATA 'RED SPRITE'RED SPRITE
WINTERBERRY, 500-600MM, #3 CONT

GENERIC PLANTING ITEM (EA) 1670

LEUCOTHE FONTANESIANA, DROOP- ING LEUCOTHOE,
500-600MM, #3 CONT

GENERIC PLANTING ITEM (EA) 1670

NARCISSUS 'GIGANTIC STAR', GI- GANTIC STAR,
DAFFODIL, BULB

GENERIC PLANTING ITEM (EA) 1670
RHODODENDRON CAROLINIANUM, CAROLINA
RHODODENDRON, 500-600MM, #3 CONT

MULCH FOR PLANTING

WATER FOR PLANTING

PLANT BED FUMIGATION

300MM PEDEST SIGNL HD 2 SEC
SIGNAL CABLE

VEHICLE SIGNAL HD (300MM, 3 SECT)
VEHICLE SIGNAL HD (300MM, 4 SECT)
VEHICLE SIGNAL HD (300MM, 5 SECT)
LOUVER FOR VEHIC SIGNL HD SEC
MESSENGER CABLE (6.35MM)
MESSENGER CABLE (9.52MM)

JACK & BORE

36

1,609
54

a1

537

55

18

460

11

410

23

282

24

439
64
3,584
14
1,958
43

15

12
5,000
108
396

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

M3
KL
M2
EA

EA
EA
EA
EA

25.20 907.20
4.15 6677.35
25.20 1360.80
25.20 1033.20
18.90 10149.30
29.40 1617.00
157.50 630.00
157.50 2835.00
18.90 8694.00
194.25 2136.75
22.05 9040.50
25.20 579.60
3.41 961.62
33.60 806.40
44.10 19359.90
36.75 2352.00
3.05 10931.20
787.50 11025.00
11.55 22614.90
1155.00 49665.00
1275.75 2551.50
1638.00 24570.00
173.25 2079.00
8.40 42000.00
11.55 1247.40
78.75 31185.00
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TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

0263 7279000000-M SP TRACER WIRE 50 M 2.10 105.00
0264  7288000000-M SP  TRENCHING (PAVED) 48 M 68.25 3276.00
0265 7300000000-M SP  TRENCHING (UNPAVED) 1,311 M 8.40 11012.40
0266 7324000000-N SP  JUNCTION BOX (STANDARD SIZE) 63 EA 273.00 17199.00
0267 7360000000-N SP  WOOD POLE 12 EA 840.00 10080.00
0268 7372000000-N SP  GUY ASSEMBLY 52 EA 199.50 10374.00
0269 7420000000-M SP  50MM RISER W/ WEATHERHEAD 14 EA 357.00 4998.00
0270 7432000000-M SP  50MM RISER W/ SEALING BUSHING 8 EA 430.50 3444.00
0271 7444000000-M SP  INDUCTIVE LOOP SAWCUT 2,854 M 20.48 58449.92
0272 7456000000-M SP LEAD-IN CABLE 5270 M 6.04 31830.80
0273 7516000000-M SP (Cl%MMUNICATIONS CABLE (** FIBER) 5,700 M 67.20 383040.00
0274  7552000000-N SP INTERCONNECT CENTER 8 EA 2992.50 23940.00
0275 7564000000-N SP FIBER-OPTIC TRANSCEIVER 8 EA 2756.25 22050.00
0276 7566000000-N SP  DELINEATOR MARKER 2 EA 199.50 399.00
0277 7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 1837.50 1837.50
0278 7570000000-N SP  FURN FIB-OPT POWER METER 1 EA 1785.00 1785.00
0279 7572000000-N SP FURN OPTIC LIGHT GENERATOR 1 EA 4095.00 4095.00
0280 7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 2520.00 2520.00
0281 7588000000-N SP SGL MAST ARM WITH METAL POLE 13 EA 4436.25 57671.25
0282 7590000000-N SP DBL MAST ARM WITH METAL POLE 1 EA 6289.50 6289.50
0283 7612000000-N SP METAL SIGNAL POLE FOUNDATION 14 EA 3570.00 49980.00
0284 7624000000-N SP  SIGNAL PEDESTAL WITH FOUND 1 EA 1260.00 1260.00
0285 7684000000-N SP  SIGNAL CABINET FOUNDATION 7 EA 577.50 4042.50
0286 7756000000-N SP  CONTLR WITH CBNT, 2070L BASE MTD 8 EA 13335.00 106680.00
0287 7780000000-N SP DETECTOR CHANNEL (TYPE 2070L) 95 EA 288.75 27431.25
0288 7888000000-N SP  MASTR CONTRLR & MODEM (2070L) 1 EA 6300.00 6300.00
0289 7902000000-N SP TRAFFIC SIGNAL SOFTWARE Lump Sum 6825.00
0290 7936000000-N SP CENTRAL COMPUTER 1 EA 5145.00 5145.00
0291 7938000000-N SP NOTEBOOK COMPUTER 1 EA 6195.00 6195.00
0292 7940000000-N SP LAN Lump Sum 8400.00
0293  7942000000-N SP PRINTER 1 EA 3045.00 3045.00
0294 7974000000-N SP MAST ARM W/ MTL POLE DESIGN 1 EA 1050.00 1050.00
0295 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 7875.00
FIBER OPTIC TRAINING
0296 7990000000-M SP GENERIC SIGNAL ITEM (M) 50 M 89.25 4462.50

DIRECTIONAL DRILL POLYETHLENE CONDUIT
CULVERT ITEMS

0297 8056000000-N 402 REMV EXIST STR #ssrries Lump Sum 5000.00
(10+64.142-Y7)
0298 8056000000-N 402 REMV EXIST STR *ssrrees Lump Sum 7000.00

(11+10.600-Y11-)
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TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

0299 8056000000-N 402 REMV EXIST STR it Lump Sum 9500.00
(28+29.400-L-)

0300 8063000000-N SP  PC RCBC @ STA ek Lump Sum 90000.00
(10+64.142-Y7-)

0301 8126000000-N 414 CULV EXCAV @ **tiirin Lump Sum 5000.00
(10+64.142-Y7-)

0302 8126000000-N 414 CULV EXCAV @ **tkiriin Lump Sum 5000.00
(11+10.600-Y11-)

0303 8126000000-N 414 CULV EXCAV @ **tkirir Lump Sum 8500.00
(28+29.400-L-)

0304 8133000000-M 414 FND COND MATL BOX CULV 628 MTN 35.00 21980.00

0305 8196000000-M 420 CL A CONC, CULVERT 807.8 M3 561.00 453175.80

0306 8245000000-M 425 REINF STL CULV 94,667 KG 1.45 137267.15

0307 8594000000-M 868 PLAIN RIP RAP B 870 MTN 29.00 25230.00
WALL ITEMS

0308 8832000000-N SP  GENERIC RET WALL ITEM (LS) Lump Sum 245000.00
MODULAR BLOCK RETAINING WALL, STA 21+55.000-L-

0309 8832000000-N SP  GENERIC RET WALL ITEM (LS) Lump Sum 457025.00
MODULAR BLOCK RETAINING WALL, STA 35+71.320-L-

0310 8832000000-N SP  GENERIC RET WALL ITEM (LS) Lump Sum 145125.00
MODULAR BLOCK RETAINING WALL, STA 43+40.360-L-

0311 8832000000-N SP  GENERIC RET WALL ITEM (LS) Lump Sum 92650.00

MODULAR BLOCK RETAINING WALL, STA 44+07.000-L-

CONTRACT TOTAL TOTAL 12009680.33
ROADWAY ITEMS SUB-TOTAL 10302227.38
CULVERT ITEMS SUB-TOTAL 767652.95
WALL ITEMS SUB-TOTAL 939800.00
BIDDERS IN ORDER CONTRACT TOTAL
HARRISON CONST. CO., INC., DIV. OF APAC-TENNESSEE 1 10226844.71
TENNOCA CONSTRUCTION CO. 2 10962418.58
CHARLES BLALOCK & SONS, INC. 3 11119507.03
ENGLISH CONSTRUCTION CO., INC. 4 11234132.46
VECELLIO & GROGAN, INC. 5 11927849.25
PHILLIPS & JORDAN, INC. 6 11942705.31
TAYLOR & MURPHY CONSTRUCTION CO., INC. 7 12009680.33



